FINAL EVALUATION REPORT

(As Per Rule 35 of PP Rules, 2004)

Name of Procuring Agency: Ministry of Federal Education and Professional Training 1.

Method of Procurement: Single Stage - Two Envelops 2.

Title of Procurement: UPGRADATION OF 50 COMPUTER LAB IN EXISTING FDE 3.

SECONDARY & HIGHER SECONDARY IN RURAL ICT BOYS SCHOOLS

Tender Inquiry No.: 4.

F.NO: 1(45)/24-25/PCU-Procurement

PPRA Ref. No. (TSE): 5.

TS532003E

Date & Time of Bid Closing: 6.

22-02-2024 by 10:00 hours

Date & Time of Bid Opening: 7.

22-02-2024 by 10:30 hours

8. No of Bids Received: 04

Criteria for Bid Evaluation: 9.

Criteria laid down in RFP document

10. Details of Bid(s) Evaluation: All the bids received up to the date and time of bid

closing i.e.22-02-2024 were evaluated in accordance with the evaluation criteria laid

down in the RFP Bid documents.

Name of the Bidders	Marks			Rule/Regulation/SBD*/Policy/ Basis for Rejection /
	Technical	Financial	Evaluated Cost	Acceptance as per Rule 35 of PP Rules, 2004.
M/s A.N.Q Associates	63%	30%	1,314,286,000	Accepted (Most advantageous)
M/s PTCL Solutions	-		-	Non-responsive
M/s Bilal & Sons	59.5%	28%	1,399,338,480	Responsive
M/s Analytical Solutions	-	-	-	Non-responsive

^{*} The technical score holds a 70% weight, with the financial score holding the remaining 30%. (The proposal with the highest cumulative score will be deemed the most advantageous bid.)

11. Any other additional / supporting information, the procuring agency may like to share.

Signature:

JZMA MALIK

Official Stamp:

Procurement Specialist
Project Coordination Unit
Ministry of Federal Education & Professional Training

*Standard Bidding Documents (SBD).

^{**}The details are explained in the enclosed respective evaluation sheets/report

F.No: 1(45)/24-25-PCU-Procurement PROJECT COORDINATION UNIT MINISTRY OF FEDERAL EDUCATION AND PROFESSIONAL TRAINING **GOVERNMENT OF PAKISTAN**

Date: 21-03-2024

Financial Evaluation Report for the Activity Titled "UPGRADATION of 50 COMPUTER LAB IN EXISTING FDE SEONDARY AND HIGHER SECONDARY IN RURAL ICT BOYS SCHOOLS"

Reference to the advertisement published in the national dallies vide PID(I)4723/23 dated 07-02-2024. and the subsequent publishing of the bidding document via PPRA TS532003E, the financial bid for the said activity was opened on 19-03-2024 at 03:00PM at Project Coordination Unit of the Ministry of Federal Education and Professional Training.

- 2. The following technically qualified vendors participated:
 - i) M/s A.N.Q Associates
 - ii) Bilal and Sons
- 3. The summary sheet of the financial assessment prepared by the Bid Opening and Evaluation Committee as per the notification No.F.1-119/2014(IC) (Annex-A) is tabulated below.

Sr. No	S. No	Cost Breakup	M/s A.N.Q Associates	M/s Bilal and Sons
Bid Sec	curity (as	per advertisement)	15,000,000	15,000,000
Α	1	Upgradation Through IT Equipment and Furniture of One Lab		
	2	Upgradation Through IT Equipment and Furniture of fifty (50) Lab	1,110,645,500	1,102,487,520
	3	Transportation and Installation; Any Logistical (All cost should be included in total cost of bid including taxes)		Included in the above.
		Total	1,110,645,500	1,102,487,520
	1	Renovation/Rehabilitation of One lab		630,000
В	2	Renovation/Rehabilitation of fifty (50) lab	37,878,000	31,500,000
		Total	37,878,000	31,500,000
С	1	Solarization	165,762,500	265,350,960
		Total	165,762,500	265,350,960
Total Cost (A+B+C)		1,314,286,000	1,399,338,480	
Total Cost in Millions/Billions			1.314 billion	1.399 billion

^{*}All vendors quoted prices inclusive of all taxes.

Furthermore, the overall final evaluation results indicate that the proposal of M/s A.N.Q Associates is the

most advantageous as tabulated below:

1/2

Description	M/s A.N.Q Associates	M/s Bilal and Sons
Quoted Cost	1,314,286,000	1,399,338,480
Technical Marks (out of 100)	90	85
Technical weightage (70%)	63.0%	59.5%
Financial Marks (out of 100)	100	93.5
Financial weightage (30%)	30%	28%
Most Advantageous Bid (the highest marks)	93.0%	87.6%

5. The committee hereby approves the summary of the final evaluation as tabulated above. Detail Evaluation Meeting Report Minutes is enclosed issued.

(Ms. Uzma Malik)

Procurement Specialist, PCU, M/o

FE&PT (Secretary)

UZMA MALIK

Procurement Specialist

Procurement Specialist

Project Coordination Unit

Project Coordination &

Ministry of Federal Education &

Professional Training

(Adna Asif)
Deputy Director, BECS, M/oFE&PT
(Member)

(Mushtaq Malik)

Project Coordination
Consultant, PCU M/oFE&PT

(Member)

(Zia UI Haq)

Deputy Director, FDE,

M/oFE&PT (Member)

(Anjum Afzal)

MIS Specialist M/oFE&PT

(Co-opted Member)

(Syed Junaid Akhlaq)

Sr. Joint Secretary M/oFE&PT

(Chairman)

File No. 1(45)/24-25-PCU-Procurement PROJECT COORDINATION UNIT MINISTRY OF FEDERAL EDUCATION AND PROFESSIONAL TRAINING GOVERNMENT OF PAKISTAN

MINUTES OF THE FINANCIAL-BID OPENING DATED 19-03-2024.

SUBJECT: FINANCIAL BID OPENING MEETING MINUTES FOR THE ACTIVITY TITLED "UPGRADTION OF 50 COMPUTER LAB IN EXISTING FDE SECONDARY & HIGHER SECONDARY IN RURAL ICT BOYS SCHOOLS"

Reference to the advertisement published in the national dallies vide PID (I)4723/23 dated 07-02-2024, and the subsequent publishing of the bidding document via PPRA TS532003E, a prebid meeting was held on the premises of the Project Coordination Unit (PCU) of the Ministry of Federal Education and Professional Training (MoFEPT) dated 15-02-2024 in which all the necessary queries were answered. As mentioned in the advertisement, the final date of submission of bids was 22-02-2024, and the technical bids were opened on the same day at 10:30AM. The total of four vendors participated in which M/s Analytical Solutions was deemed non-responsive while the proposal submitted by M/s PTCL Solutions was partially complied with. However, M/s PTCL Solutions become responsive when its representatives satisfied the committee query regarding the audit report. In the next few days, the proposal of the three vendors were thoroughly examined against the criteria set forth in the RFP document. Based on the technical evaluation report, that was published on the PPRA website via reference EV59030 on 12-03-2024, only two remained responsive: M/s A.N.Q Associates and M/s Bilal & Sons. The proposal of M/s PTCL Solution become non-responsive due to the fact that their quoted specifications differ significantly from the RFP design specifications. Consequently, M/s PTCL Solutions submitted the grievance against the technical evaluation on 13-03-2024 which was referred to the grievance redressal committee. Nevertheless, the grievance committee in its decision (F.No 1-1/2021/DS (A)) dated 18-03-2024 decided to uphold the initial decision of the evaluation committee.

- 2. The financial bid opening for the said procurement activity was scheduled for **19-03-2024** at 3:00PM on the premises of the Project Coordination Unit (PCU) of the Ministry of Federal Education and Professional Training (MoFEPT). All the technically qualified vendors were intimidated in advance. The financial bid opening was attended by the following M/oFE&PT members:
 - Sr. Joint Secretary, M/oFE&PT (Chairman)
 - ii Procurement Specialist, PCU, M/oFE&PT (Secretary)
 - iii Project Coordination Consultant, PCU, M/oFE&PT (Member)
 - iv Deputy Director, FDE, M/oFE&PT (Member)
 - Deputy Director, BECS, M/oFE&PT (Member)
 - vi MIS Specialist, PCU, M/oFE&PT (Co-Opt Member)
 - vii Procurement Officer, PCU, M/oFE&PT
- The following bidders participated in the financial bid opening:
 - i M/s A.N.Q Associates
 - ii M/s Bilal and Sons
- 4. Before formal commencing of the financial bid opening with vendors, the chairman requested the Procurement Specialist and the MIS Specialist to provide an overview of the proceedings thus far. The aim was to ensure all committee members were fully informed about the progress and to recapitalize all relevant details of the procurement activity. During the briefing, the MIS-Specialist raised a question about verifying the MAL certification from the technically qualified vendors. The procurement specialist responded that third-party verification would occur after the final selection and contract award. However, the chairman requested a recheck of the documentation for the two qualified vendors. Consequently, the MIS-Specialist cross-verified the documentation for both



1/3

vendors, confirming its completeness. Following this, the chairman approved proceeding with the financial bid opening, and the vendors were summoned to the meeting room.

5. The procurement specialist began by unveiling the financial proposal of M/s A.N.Q Associates, followed by M/s Bilal and Sons, and disclosed their respective costs. Some vendors had quoted for both solarization options (10 kW and 15 kW) as discussed in the pre-bid meeting. However, the committee unanimously agreed to consider the 15-kW option for final evaluation. The summarized breakdown of costs is detailed in the table below:

Sr. No	S. No	Cost Breakup	M/s A.N.Q Associates	M/s Bilal and Sons
Bid Security Submitted (as per advertisement)			15,000,000	15,000,000
Α	1	Upgradation Through IT Equipment and Furniture of One Lab		
	2	Upgradation Through IT Equipment and Furniture of fifty (50) Lab	1,110,645,500	1,102,487,520
	3	Transportation and Installation; Any Logistical (All cost should be included in total cost of bid including taxes)		Included in the above.
		Total	1,110,645,500	1,102,487,520
В	1	Renovation/Rehabilitation of One lab		630,000
	2	Renovation/Rehabilitation of fifty (50) lab	37,878,000	31,500,000
		Total	37,878,000	31,500,000
С	1	Solarization	165,762,500	265,350,960
		Total	165,762,500	265,350,960
Total Cost (A+B+C)		1,314,286,000	1,399,338,480	
Total Cost in Millions/Billions			1.314 billion	1.399 billion

6. The committee members unanimously agreed that once the final award notification is published via final evaluation report on PPRA, the verification of the MAL certification for the most advantageous bidder will be conducted by the requesting department, namely Federal Directorate of Education (FDE), through third-party verification of France NEST IT Specialized Committee Committee by Ministry comprising monster (FDE) it NEST I Shumis under the Rehman.

(Uzma Malik)
Procurement Specialist

Coordination Unit

Copy to:

- i Sr. Joint Secretary, M/oFE&PT (Chairman)
- ii Procurement Specialist, PCU, M/oFE&PT (Secretary)
- iii Project Coordination Consultant, PCU, M/oFE&PT (Member)
- iv Deputy Director, FDE, M/oFE&PT (Member)
- v Deputy Director, BECS, M/oFE&PT (Member)
- vi MIS Specialist, PCU, MoFEPT (Co-Opt Member)
- vii File