



**NATIONAL HIGHWAY AUTHORITY**

Office of the Director (Maintenance) Punjab-South  
Nag shah Chowk, N-70 road, Multan,

Ph: 061-4263301, Fax: 061-4263309 Email: [rdmaint\\_nha\\_ps@yahoo.com](mailto:rdmaint_nha_ps@yahoo.com)

No. ( ) Dir (Maint)(P-S)/NHA/2024/506

25 June, 2024

**Director (MIS)**  
National Highway Authority  
Islamabad

Subject: **ANNOUNCEMENT OF TECHNICAL EVALUATION REPORT  
PROCUREMENT OF BRIDGE /CULVERT STRUCTURAL  
MAINTENANCE WORK OF PUNJAB-SOUTH REGION**

**CONTRACT NO. BS-PS-2023-24-05-04**

Enclosed please find herewith dully filled and signed Technical Evaluation Report of subject work for publication/uploading the same on NHA & PPRA websites as per PPRA rule-35, please.

Encl: 1x Technical Evaluation Reports

**MUJAHID RAZA MALIK**  
Director (Maintenance)  
Punjab-South

**Copy to: -**

- Member (CZ) NHA, Lahore
- General Manager (Maintenance) Punjab-South
- Dy. Director (Maintenance) NHA Multan

**TECHNICAL EVALUATION REPORT**  
**(As Per Rule 35 of PP Rules, 2004)**


1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope
3	Title of Procurement	Bridge/Culvert Structural Maintenance Work for Construction of Steel Overhead pedestrian Bridge at Km 929+300 on N-5 near Bahawalpur Chowk Multan
4	Tender Inquiry No.	BS-PS-2023-24-05-04
5	Press Information Department No & PPRA Reference No	PID(I).6829/23 (10 <sup>th</sup> May 2024) TS539018E
6	Revised Date & Time of Bid Closing	31 <sup>st</sup> May 2024 @ 1130 hours
7	Revised Date & Time of Bid Opening	31 <sup>st</sup> May 2024 @ 1200 hours
8	No of Bids Received	Five (05) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

S. No	Name of Firm/ Contractor	Status	Reason
1	M/s Eagle Construction Co	PQ	-
2	M/s Wajid & Construction Co	NPQ	-Deficient in similar nature work experience (structural steel work of steel bridge etc.) -Construction Schedule not signed/stamped -Integrity Pact Appendix-L to Bid not filled properly -Appendix-M to Bid not provided, -Provided Current Commitment Form not signed/stamped.
3	M/s Maqsood Ahmed-AIM Engg. Const.	NPQ	-Letter of Technical bid not signed by authorized person OR both of firm's authorized partners. -Construction Schedule provided on e-bid is not signed/stamped & Contract No. also not mentioned. -Current Commitment Form not signed/stamped -List of Machinery on stamp paper not signed/stamped -provided Power of Attorney is without JV stamp
4	M/s BE Construction Co	NPQ	-No similar nature work experience, BOQs not provided -Construction Schedule, Current Commitment provided on E-Bid are not signed/stamped
5	M/s MFG Engineering	NPQ	-Non-Responsive due to Less Bid Security amount -Concealment of facts i.e Current Commitments -Proposed Construction Schedule not readable

11. Any other additional / supporting information, the procuring agency may like to share.  
*The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)*

**Director (Maintenance) Pb-South**

Signature: .....



Official Stamp:

**Director (Maintenance)  
Punjab-South, NHA  
Multan**