ATTACHMENT - I

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

CONTRACT AWARD PROFORMA - I

To Be Filled And Uploaded on PPRA Website In Respect of All
Public Contracts of Works, Services & Goods worth Rs.50
Million or More

A	NAME OF THE ORGAN	IIŻATION/DEPTT.	Sui Southern Gas Company Ltd.		
>	FEDERAL / PROVINCIA	AL GOVT.	Public Sector Organization		
4	TITLE OF CONTRACT.	- 200	Service Contract		
>	TENDER NUMBER		SSGC/SC/12630		
4	BRIEF DESCRIPTION	OF CONTRACT	Construction of Plot HQ-2 Daur		
>	TENDER VALUE		PKR 92,384,000		
>	ENGINEER'S ESTIMATE (for civil Works only) PKR 99,000,000				
~	ESTIMATED COMPLET	TION PERIOD	Aug 2024		
>	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUA PROCUREMENT PLAN?YESYes / No				
>	ADVERTISEMENT:				
	(i) PPRA Website Yes / No (Federal Agencies) (If yes give date and PPRA's tender number)				
	(ii) News Papers The News dt: 02-07-2023 Express dt: 02-07-2023 (If yes give names of newspapers and dates)				
خ	TENDER OPENED ON	(DATE & TIME)	19-07-2023 at 15; 00 hrs.		
*	NATURE OF PURCHASE Local / International				

➤ EXTENSION IN DUE DATE (If any)

9558C21128.pd

<u>NO</u>

	NUMBER OF TENDER DOCUMENTS SOLD <u>Tv</u> (Attach list of Buyers)	venty one (01)			
>	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS: Press Tender – Having Valid PEC certificate category C-4 and above Open Tender Yes / No (If yes enclose a copy).					
>	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT (If yes enclose a copy).	S <u>Yes</u> Y	es / No			
A	WHICH METHOD OF PROCUREMENT WAS USED:	- (Tick one)				
	a) SINGLE STAGE – ONE ENVELOPE PROCEDU	JRE	- \[
	b) SINGLE STAGE - TWO ENVELOPE PROCEDU	IRE				
	c) TWO STAGE BIDDING PROCEDURE					
	d) TWO STAGE – TWO ENVELOPE BIDDING PR	OCEDURE				
	 PLEASE SPECIFY IF ANY OTHER METHOD OF ADOPTED WITH BRIEF REASONS (i.e E CONTRACTING, NEGOTIATED TENDERING ET 	MERGENCY	, DIRECT			
	- WHO IS THE APPROVING AUTHORITY: MANAG	GING DIRECT	TOR			
A	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Open Competitive Bidding					
>	> NUMBER OF BIDS RECEIVED Seven (07)					
>	> WHETHER THE SUCCESSFUL BIDDER WAS LOWEST	BIDDER				
	Most Advantageous Bidder		Yes/No			
*	➤ WHETHER INTEGRITY PACT WAS SIGNED	Yes	Yes/No			

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

CONTRACT AWARD PROFORMA – II

To Be Filled and Uploaded on PPRA Website In Respect of All Public Contracts of Works, Services & Goods

- NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BID: Five (05)
- NAME AND ADDRESS OF THE SUCCESSFUL BIDDER: M/s. Joya Contractors Suite# 421 Sector 5/R Orangi Town
- ➢ RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATED BID):1ST Evaluated BID
- NEED ANALYSIS (Why the procurement was necessary?):
 Construction of Boundary wall On New Plot HQ-2 Daur Nawabshah.
- ➤ IN CASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE THE REASONS (Briefly describe): N/A

7	WHETHER NAMES OF THE BIDDERS AND THEIR PRICES WERE READ	
	OUT AT THE TIME OF OPENING OF BIDS Yes Yes / No	
	DATE OF CONTRACT SIGNING SSGC/SC/TE-12630/Cont-7094/2023dt 27-0 CONTRACT AWARD PRICE PKR 92,384,000/-	2-2024
>	WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS Result published on SSGC Website YES/NO (Attach copy of the bid evaluation report)	
>	ANY COMPLAINTS RECEIVED No Yes / (If yes result thereof)	No
A	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE/DOCUMENTS No Yes / (If yes give details)	No
~	DEVIATION FROM QUALIFICATION CRITERIA No Yes / No (If yes give details)	
		e .
~	SPECIAL CONDITIONS, IF Any (Give Brief Description) N/A	



NBP-0287-2312110003679132

GoS-KHI-89A80B2A7B358ADD



Non-Judicial

Rs 323,344/-

Description

: Contract - 15(a)

Principal

: SUI SOUTHERN GAS COMPANY LIMITED [07122420]

Contractor

: JOYA CONTRACTOR [40968278]

Applicant

: ABDUL RAZZAQUE [45502-9158996-3]

Stamp Duty Paid by

: JOYA CONTRACTOR [40968278]

Issue Date

: 11-Dec-2023, 12:34:08 PM : 202386A20BE8E8E9

Paid Through Challan Amount in Words

: Three Lac Twenty Three Thousand Three Hundred and Forty Four Rupees Only

Please Write Relow This Line

CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH CONTRACT NO. SSGC/SC/TE-12630/CONT-7094/2023


ARTICLES OF AGREEMENT

THIS AGREEMENT, made and entered into this 27th day of IEBRUARY, 2023 by and between Sui Southern Gas Company Limited, a public limited company, incorporated under the Companies Ordinance 1984 and having its Head Office at ST-4/B, Block 14, Sir Shah Muhammad Suleman Road, Gulshan-e-Iqbal, Karachi, (hereinafter referred to as "SSGC/Company" which expression shall include its successors in interest, nominees, legal representatives, administrators and assigns) of the first part.

M/s. Joya Contractor, a "Sole-Proprietor" concern through its Sole Proprietor Mr. Arshad Khan holding CNIC # 42401-1588878-3 having its place of business at Suite #421, Sector 5/E, Orangi Town, Karachi, (hereinafter referred to as "Contractor" which expression shall include its successors in interest, nominees legal representatives, administrators and assigns) of the second part.

WITNESSETH:

WHEREAS, under the procedures bids have heretofore been received by the SSGC for carrying out "CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH" (As per Scope of Work/BOQ of the tender enquiry)" work and the tender of the Contractor for the said work has been accepted by the SSGC.





CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH CONTRACT NO. SSGC/SC/TE-12630/CONT-7094/2023

NOW THEREFORE, for and in consideration of the promises, covenants and agreements hereunder contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows:-

Article-1 Work and Cost of the Work:

In consideration of the covenants and agreements to be kept and performed by the Contractor and for the faithful performance of this Contract and the completion of the work embraced therein according to the specifications and conditions herein contained and referred to or agreed with the Contract, the SSGC/Company shall pay and the Contractor shall receive and accept as full compensation for everything furnish and done by the Contractor under this agreement as sum of Rs.92,384,000/- (Rupees Ninety Two Million Three Hundred Eighty Four Thousand Only), or such other sums as may be ascertained in accordance with the conditions of Contract, etc. and at rates quoted against each item of work and agreed to and accepted by the parties as one instrument, and at the times and in the manner prescribed by the conditions of the Contract.

Article-1 Work and Cost of the Work:

The Contractor at his own proper cost and expense shall do all work and furnish all labor, materials, tools, supplies, machinery and other equipment and constructional plant that may be necessary for the satisfactory completion of all the works as set forth in the contract documents.

Article-2 - Time:

The maintenance of a rate of progress in the works at a rate which will result in its completion within the specified time, is of the essence of the contract and the Contractor agrees to proceed with all the due diligence and care at all times to take all precautions to ensure the timely completion as defined herein time being deemed to be essence of the Contract of part of the Contractor.

The completion period of the said work shall be completed within Eight (08) Months from the date of issuance of Letter to Proceed.

Article 3 - Contract Documents:

It is understood and agreed that the entire tender document No. SSGC/SC/12630 which comprise this Contract is attached hereto and made an integral part of this agreement:-

- a) The Article of Agreement (Page 1 to 3).
- b) It is understood and agreed that the enclosed documents (Invitation to Bid, Instructions to Bidder (A&B), Special Conditions of Contract, Special Conditions of Tender Document, General Terms & Conditions, Tender Form, Bill of Quantities / Bid Form, Mechanism, HSE Manual & Drawing etc.) form an integral part of the CONTRACT NO. SSGC/SC/TE-12630/CONT-7094/2023 and are legally binding on the Company and the Contractor.
- c) This contract is in continuation to the acceptance by the Contractor made on 11-12-2023 on a copy of SSGC letter of Intent Ref: No. PROC/SC/12630/5094 dated: 06-12-2023.
- d) Contractor's All Risk Policy No. UIC/D/T004/0000101234/1223/135 Valid Till: 05-12-2024.
- e) Following are the details of PO.

PO NO.	DATED	AMOUNT	NAME OF BANK	
05106214	08-12-2023	Rs/619,200/-	Meezan Bank Limited, Gul Bahar Branch (0169) Karachi.	






CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH CONTRACT NO. SSGC/SC/TE-12630/CONT-7094/2023

It is agreed by the parties to the contract that this contract shall be executed in two counterparts; one copy to be retained in the office of the Sui Southern Gas Company Limited and one given to the Contractor.

IN WITNESS WHEREOF the parties hereto have executed this Contract at Karachi in two counterparts by their duly authorized representatives as of the day and year herein above set forth.

	Signed for an on behalf of	Signed for and on behalf of .
(M/s. Sui Southern Gas Company Limited	M/s. Joya Contractor CON
	M -	Signature:
>	Act. Senior General Manager (TS)	Signature.
45	Act. Senior General Manager (TS)	Name: Arshan .
•	Name: Gas Co. Ltd. Sui Southern Gas Co. Ltd.	
SI	isouthern on (co)	Date: 27-12-2023.
•	0 10 14	
	Signature: General 3/	
	Name:	z
	Name.	WITHNESSES:
	In the presence of:	Signature:
	ASGN (TS)	A D -0 5 5
	T. 1 -1- 2001	
	Signature:	C.N.I.C.# : 45502 -9(158996-3
	Chuiam Ali Manai	Address: F/2 + + + 41/16
	Name : Dy General Managet-incharge Projects & Construction Deptt.	F.C. Ares
	PGM I (PhV)	tarecus.
	POM L CINO	7
	. 1	Date: 27-12-2023
	001/2	1 6
	Signature: Tul Stube	Signature:
	Signature.	Name: Muhammad Waseem
	Name	C.N.I.C.# : 3230/-6220445-5
	Name: MLHAMMAD ALI KHAN	C.N.I.C.# : 5 2 36 1 2 2 2 3 1
1	GM (Procurement)	Address: Bask Book well Dark Kunn
	Southern Gas/Co. Ltd.	Khaispur Sadel- (TM: Par
	. / \ \ \	0) My Ester
		Date:



MST NASREEN AKHTER STAMP VENDOR LICENSE NO 22,C-109/4 AZ-8 COMMERICAL, BLOCK A GULSHAN-E-IQBAL, KARACHI S.NO: 5/8.3 4. DATE.

15 NOV 2023

PURPOSE MOHAMMAD SHAHZAL MOHAMMAD SHAHZAL VALUE RS: ATTACHED B.COM, L.L. B. BTAMP VENDOR'S SIGNATURE ADVOCATE Only use for legal pubbles No: 15455/LC/KM

CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH CONTRACT NO. SSGC/SC/TE-12630/CONT-7094/2023

ARTICLES OF AGREEMENT

THIS AGREEMENT, made and entered into this 27th day of EBRUARY, 2023 by and between Sui Southern Gas Company Limited, a public limited company, incorporated under the Companies Ordinance 1984 and having its Head Office at ST-4/B, Block 14, Sir Shah Muhammad Suleman Road, Gulshan-e-Iqbal, Karachi, (hereinafter referred to as "SSGC/Company" which expression shall include its successors in interest, nominees, legal representatives, administrators and assigns) of the first part.

M/s. Joya Contractor, a "Sole-Proprietor" concern through its Sole Proprietor Mr. Arshad Khan holding CNIC # 42401-1588878-3 having its place of business at Suite #421, Sector 5/E, Orangi Town, Karachi, (hereinafter referred to as "Contractor" which expression shall include its successors in interest, nominees legal representatives, administrators and assigns) of the second part.

WITNESSETH:

WHEREAS, under the procedures bids have heretofore been received by the SSGC for carrying out "CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH" (As per Scope of Work/BOQ of the tender enquiry)" work and the tender of the Contractor for the said work has been accepted by the SSGC.

CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH CONTRACT NO. SSGC/SC/TE-12630/CONT-7094/2023

NOW THEREFORE, for and in consideration of the promises, covenants and agreements hereunder contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows:-

Article-1 Work and Cost of the Work:

In consideration of the covenants and agreements to be kept and performed by the Contractor and for the faithful performance of this Contract and the completion of the work embraced therein according to the specifications and conditions herein contained and referred to or agreed with the Contract, the SSGC/Company shall pay and the Contractor shall receive and accept as full compensation for everything furnish and done by the Contractor under this agreement as sum of Rs.92,384,000/- (Rupees Minety Two Million Three Hundred Eighty Four Thousand Only), or such other sums as may be ascertained in accordance with the conditions of Contract, etc. and at rates quoted against each item of work and agreed to and accepted by the parties as one instrument, and at the times and in the manner prescribed by the conditions of the Contract.

Article-1 Work and Cost of the Work:

The Contractor at his own proper cost and expense shall do all work and furnish all labor, materials, tools, supplies, machinery and other equipment and constructional plant that may be necessary for the satisfactory completion of all the works as set forth in the contract documents.

Article-2 - Time:

The maintenance of a rate of progress in the works at a rate which will result in its completion within the specified time, is of the essence of the contract and the Contractor agrees to proceed with all the due diligence and care at all times to take all precautions to ensure the timely completion as defined herein time being deemed to be essence of the Contract of part of the Contractor.

The completion period of the said work shall be completed within Eight (08) Months from the date of issuance of Letter to Proceed.

Article 3 - Contract Documents:

It is understood and agreed that the entire tender document No. SSGC/SC/12630 which comprise this Contract is attached hereto and made an integral part of this agreement:-

- a) The Article of Agreement (Page 1 to 3).
- b) It is understood and agreed that the enclosed documents (Invitation to Bid, Instructions to Bidder (A&B), Special Conditions of Contract, Special Conditions of Tender Document, General Terms & Conditions, Tender Form, Bill of Quantities / Bid Form, Mechanism, HSE Manual & Drawing etc.) form an integral part of the CONTRACT NO. SSGC/SC/TE-12630/CONT-7094/2023 and are legally binding on the Company and the Contractor.
- c) This contract is in continuation to the acceptance by the Contractor made on 11-12-2023 on a copy of SSGC letter of Intent Ref: No. PROC/SC/12630/5094 dated: 06-12-2023.
- d) Contractor's All Risk Policy No. UIC/D/T004/0000101234/1223/135 Valid Till: 05-12-2024.
- e) Following are the details of PO.

PO NO.	DATED	AMOUNT	NAME OF BANK
05106214	08-12-2023	Rs 619,200/-	Meezan Bank Limited, Gul Bahar Branch (0169) Karachi.
•		· ·	(STRACI)

CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH CONTRACT NO. SSGC/SC/TE-12630/CONT-7094/2023

It is agreed by the parties to the contract that this contract shall be executed in two counterparts; one copy to be retained in the office of the Sui Southern Gas Company Limited and one given to the Contractor.

IN WITNESS WHEREOF the parties hereto have executed this Contract at Karachi in two counterparts by their duly authorized representatives as of the day and year herein above set forth.

	, , , and total.
Signed for an on behalf of M/s. Sui Southern Gas Company Limited GHULAM MOEEN BUTT Act Senier General Manager (TS) Name Sui Southern Gas Co. Ltd. Sui Southern Gas Co. Ltd. Signature:	Signed for and on behalf of M/s. Joya Contractor Signature: Name: Date: The street of the street
In the presence of:	WITHNESSES: Signature: A. Plazzage Les
Signature: Ghulam Ald Mahai Chulam Ald Mahai On User I Suppose the Construction Depte.	C.N.I.C.# : 45502 - 2150996-3 Address : Flex+ 4-41/16
DGMI CPACI	Date: 24-12-2023,
Name : MUHAMMAD ALI KHAN	Name: Muhemmed Wassem. C.N.I.C.#: 32301-622045-5
Sui Southern Gas Co /Lid.	Address: Best Bedu wold Dokkenena leheigher Endel- Date: Millur D Weifer
	arch

SSGC COMPANY LIMITED

PROCUREMENT DEPARTMENT

SSGC House 2nd Floor, Sir Shah Suleman Road, Gulshan-e-Iqbal, Karachi - Tel # 99021220, 99021280

JOYA CONTRACTOR SUITE # 421, SECTOR 5/E, ORANGI TOWN KARACHI

Ref#PROC/SC/12630/5094

Print Date: 06-DEC-2023

03003665042

	Tender Enquiry # SSGC/SC/12630						
Dear Sir,	LETTER OF INTENT						
and the same of th	This is to advise that Sui Southern Gas Company Limited (SSGC) intend to: X Execute and agreement with you Place an order						
In respect of the following							
X Services: as per following details/conditions:	Goods						
1 Your Quotation Submitted on	Wednesday the 19th of July 2023 Quotaion No :						
2 Work Description	CIVIL WORKS CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH (AS PER BOQ)						
3 Value in PKR	Rs.92,384,000/- (Ninety Two Million Three Hundred Eighty Four Thousand Rupees Only).						
4 parcel of this Letter of Intent and	and all subsequent clarifications/Correspondence related to the subject tender is the part and will enforce in its letter and spirit.						
Please submit the following document							
1 Performance Bond Rs.4,619,200	0/- (@ 5 % of Contract Value)						
	Rs.323,344/- + Rs.50) @ Rs 0.35r as applicable under the prevailing						
3 Insurance Policies as per clause-	hundred rupees of the value of contract.						
	•						
Copy of valid CNIC of Sole Prop							
4 Incase of Private Limited/Partner	rship firm on Authorization for person signing the contract.						
	illed signed & stamped (on letter head).						
Please submit E-Sindh Stamp Papers, PBG, Declaration Form & Insurance Policy along with the second copy of this Letter of Intent, Duly signed & stamped as a token of your acceptance, within 15 days of receipt of this letter of intent.							
for Sui Southern Gas Company Limited ACCEPTED 107							
Signature: Nome & Stemme:							
GM (Procurement)							
On some The	Date: <u>M-12-2023</u>						



JOYA CONTRACTOR

GOVERNMENT APROVED CONTRACTOR, CIVIL, ELECTRIC

General Manager (Procurement),
Sui Southern Gas Company Limited,
2nd Floor, Head Office Complex,
Sir Shah Suleman Road, Gulshan-e-Iqbal,

D-4		- 10
Date:		
	-	

	DECLA	MATION
	Tender Enquiry	112680
1		

M/s. Jet Contract, right, interest, privilege or other obligation or benefit from Sui Southern Gas Co. Ltd; (SSGCL) or any administrative subdivision or agency thereof or any other entity owned or controlled by SSGCL through any corrupt business practice.

Without limiting the generality of the foregoing, M/s. The presents and warrants that it has fully declared the brokerage, commission, fees, etc., paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from SSGCL, except that which has been expressly M/s.

M/s. Control certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with SSGCL and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s. declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to SSGCL under any law, contract or other instrument, be avoidable at the option of SSGCL.

Notwithstanding any rights and remedies exercised by SSGCL in this regard, M/s.

account of its corrupt business practices and further pay compensation to SSGCL in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s.

as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form of SSGCL.



Plot # 421, Sector 5/E
 Orangi Town, Karachi. 78500
 Cell: 0345-3401895
 0311-2336400



Sui Southern Gas Company Limited Procurement Department

ST-4/B, Block 14, Sir Shah Muhammad Suleman Road, Gulshan-e-Iqbal Karachi 75300, Pakistan. Phone: 9221-99021000 Ext: 1218 / 1216 Fax: 9221-99231583

FINAL EVALUATION REPORT

(As Per Rules 35 of PP Rules, 2004)

Name of Procuring Agency:	Sui Southern Gas Company Limited		
Method of Procurement:	Single Stage, One Envelope		
Title of Procurement:	CIVIL WORKS CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH (AS PER BOQ)		
Tender Enquiry No.:	SSGC/SC/PT/RFQ/12630		
PPRA Ref. No. (TSE):	TS514380E July 19, 2023 02:30 PM July 19, 2023 03:00 PM		
Date & Time of Bid Closing:			
Date & Time of Bid Opening:			
Number of Bids Received:	7		
Criteria for Bid Evaluation:	Technical Compliant & Most Advantageous Bid		
Detail(s) of Bid Evaluation:	As Per Rules and Tender Terms		
Evaluation Published On:	November 20, 2023		

	Marks/Compliance			Rule/ Regulation/ SBD*/ Policy/ Basis	
Name of Bidder	Technical (If Applicable)	Financial (If Applicable)	Evaluated Cost	for Rejection/ Acceptance as per Rule 35 of PP Rules, 2004	
R.K. CONSTRUCTION & CO.	N/A	N/A	PKR 102,400,000.00/-	Technically Compliant but not lowest	
REHMAN CONSTRUCTION CO.	N/A	N/A	PKR 87,680,000.00/-	They are Non Compliant Bidders	
MOHLIB ENTERPRISES	N/A	N/A	PKR 96,905,600.00/-	Technically Compliant but not lowest	
BS CONSTRUCTORS	N/A	N/A	PKR 137,164,000.00/-	Technically Compliant but not lowest.	
RAZA MOHAMMAD SOLANGI & CO.	N/A	N/A	PKR 96,086,800.00/-	Technically Compliant but not lowest	
JOYA CONTRACTOR	N/A	N/A	PKR 92,384,000.00/-	Technically Compliant & Most Advantageous Bid.	
M.D. CONSTRUCTION CO.	N/A	N/A	PKR 94,720,000.00/-	Technically compliant but not lowest	

	MOST ADVANTAGEOUS BIDDER	
JOYA CONTRACTOR		

Signature:	
Official Stamp:	

Cianatura



CIVIL WORKS | CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH (AS PER BOQ)

RFQ Number	12630		70 (170)	RFQ Type	PRESS TENDER
Bid Validity	16-NOV-23	Creation Dat	e 22-JUN-23	Open Date	19-JUL-23 / 15:00
equisition De	2.41				
		CONSTRUCTIO	N OF BOUNDARY	WALL ON NEW PLO	T OF HQ-2, DAUF
il a a egy, e ço, a g	Unit Comp.:	#/Dt Quantity	User Number	Department	
	8 MS GATE PRO	VIDING AND IN	CW/P&C/23/215 STALLATION OF M	CONSTRUCTION IS GATE (16' x 8') ON N	EW PLOT OF HO-2
ils	DAUR NAWAB	SHAH (AS PER BO	OQ):		
	EACH 4688 / 21-0		User Number CW/P&C/23/215	Department CONSTRUCTION	

Sealed bids invited through press advertisement in The News & in Express dated 02-07-2023 also posted on PPRA & SSGC websites dated 03-07-2023 from firms/ contractors having valid PEC Certificate category C-4 & above under single stage one envelope bidding procedure as per PPRA Rules under procurement advertisement clause 12.

Twenty one (21 Nos.) prospective bidders purchased tender documents out of which seven (07 Nos.) bidders submitted their bids.

Accordingly Bids were opened on scheduled date 19-07-2023 in the presence of bid opening committee

Sui Southern Gas Company Limited

Reque	ster		
Req#	Reference Number	Department	Job_No.
¥ J825	CW/P&C/23/215	CONSTRUCTION	71.00.3014060.0000001.0000.00000000

Quot#	Vendor Name	JU. Item	Resp.	GST	Bid Amount	BB.Amquet	So Comm.Sts	tus	
36573	REHMAN CONSTRUCTION CO.	· \2	2	EXC	87,680,000.00	2,000,000.00	Coffeian	1 7	
36570	JOYA CONTRACTOR	SEI	VE	20C	92,384,000.00	2,000,000.00	1 06 Compliant	: \$1	
36575	M.D. CONSTRUCTION CO.	2022 7	-7	EXC	94,720,000.00	2,000,000.00	Complian	10-1	1.0
36571	RAZA MOHAMMAD SOLANGI & COZ.	/QA\$5	24	EXC	96,086,800.00	2,000,00000	Complian	(V)	
36569	MOHLIB ENTERPRISES	1 40/2	- 220	73	96,905,600.00	2,000,000.00	PEM Compiler		
36572	R.K. CONSTRUCTION & CO.	LINO nº N	0.5 E	EXC	102,400,000.00	2,000,000.00	Compliant		2
36574	BS CONSTRUCTORS	10 4 2	2	EXC.	137,164,000.00	2,000,000.00	Compliant	· ·	A
	RI		Ed V		9 OCT 2022	ECEIN	ECEIVE ECEIVE	20232	
eated by	y/Dt.: IMRAN MARRI - 08-AUG-2022 Last Upd	Sec. O	® 0C1 2023	IARRI((3)	O 6 OCT 2	ffice-KT		6





CIVIL WORKS | CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH (AS PER BOO)

			THEWADOLIAL	(ASTER BOO	()	
RFQ Number		12630			RFQ Type	PRESS TENDER
Bid Validity	16-NOV-23 Creation Date 22-JUN-23 Open Date 19-JU					19-JUL-23 / 15:00
Technical Evalu	nation Con	oments	/Recommendati	on ·	"你们在你们的一个	
Tech. Evaluatio 20-JUL-23			valuation Received 04-AUG-23	Total Days Us	er Department for To	echnical Evaluation
dated 20-07-2023.	DGM-I/C	(P&C)	heir bids which were through ASGM (T all the bids are decl	S) advised vide m	emo # CW/P&C/	technical evaluation 23/342 dated 27-07
Commercial Ev				Part of the Art of the		
nexure-I) which	ch is manda ed non comp by the secon	tory rec pliant. nd lowe	n Co. did not submi quirement as per Cla est and advantageous nate/	use 27 of Special	Conditions of Ter	nder Document,
a) Payment Term b) PBG - 5% (Cla c) Completion Per d) Maintenance Po	use-7 Speci riod- Eight eriod- Six ((al·Cond (08) Mo 06) Mor	litions of Contract) onths (Clause-4 Speci onths (Clause-8 Speci pecial Conditions of	al Conditions of (





Material Management

CIVIL WORKS | CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH (AS PER BOQ)

Venodor Name Quantity Rate Value Com. Tech. 1	Venodor Name	Venodor Name Quantity Rate Value Com. Tech. Rank	ate (omparision	A Commence		Harama Andrews	THE PARK		
REMAN CONSTRUCTION CO. 7,600.00 11,300.00 85,880,000.00 C C	REMAIN CONSTRUCTION CO. 7,600.00 11,300.00 85,880,000.00 • C C 1	REHMAN CONSTRUCTION CO. 7,600.00 11,300.00 88,880,000.00 C C 1	1	SC644937 CIVIL WORKS CON	STRUCTION OF BOUNDAI	RY WALL ON NEW PLO	T OF HQ-2, DAUR NAWA	ABSHAH (A	S PER B	OQ)
REMAN CONSTRUCTION CO. 7,600.00 11,300.00 85,880,000.00 C C	36573 REMMAN CONSTRUCTION CO. 7,600.00 11,300.00 85,880,000.00 * C C I 36570 JOYA CONTRACTOR 7,600.00 11,840.00 89,984,000.00 * C C Z 36575 M.D. CONSTRUCTION CO. 7,600.00 11,950.00 90,820,000.00 C C 3 36579 MOHLIB ENTERPRISES 7,600.00 12,356.00 93,905,600.00 C C 4 36571 RAZA MOHAMMAD SOLANGI & CO. 7,600.00 12,483.00 94,946,800.00 C C 5 5 5 5 5 5 5 5	36573 REHMAN CONSTRUCTION CO. 7,600.00 11,300.00 85,880,000.00 C C 1 36570 JOYA CONTRACTOR 7,800.00 11,840.00 89,984,000.00 C C 2 3 36575 M.D. CONSTRUCTION CO. 7,600.00 11,950.00 90,820,000.00 C C 3 3 3 3 3 3 3 3	Quot.#	Venodor Name	Quant	ity Rate	Value	Com	Took	D1
36575 M.D. CONSTRUCTION CO. 7,600.00 11,950.00 90,820.000.00 C C	36575 M.D. CONSTRUCTION CO. 7,600.00 11,950.00 90,820,000.00 C C 3 36569 MOHLIB ENTERPRISES 7,600.00 12,493.00 93,905,600.00 C C 4 36571 RAZA MOHAMMAD SOLANGI & CO. 7,600.00 13,000.00 98,600,000.00 C C 6 6 6 6 6 6 6 6	36575 M.D. CONSTRUCTION CO. 7,600.00 11,950.00 90,820,000.00 C C 3 3 3 3 3 3 3 3	36573	REHMAN CONSTRUCTION CO.		14.09				
36569 MOHLIB ENTERPRISES 7,600.00 12,356.00 93,905,600.00 C C	M.D. CONSTRUCTION CO. 7,600.00 11,950.00 90,820,000.00 C C 3	36575 M.D. CONSTRUCTION CO. 7,600.00 11,950.00 90,820,000.00 C C 3 3 3 3 3 3 3 3	36570	JOYA CONTRACTOR	7,600.	00 11,840.	00 89,984,000.0	00 ° C	C	2
MOHLIB ENTERPRISES 7,600.00 12,356.00 93,905,600.00 C C	MOHLIB ENTERPRISES 7,600.00 12,356.00 93,905,600.00 C C 4	MOHLIB ENTERPRISES 7,600.00 12,356.00 93,905,600.00 C C 4	36575	M.D. CONSTRUCTION CO.	7,600.	00 11,950.	90,820,000,0	00 C	C	
RAZA MOHAMMAD SOLANGI & CO. 7,600.00 12,493.00 94,946,800.00 C C	RAZA MOHAMMAD SOLANGI & CO. 7,600.00 12,493.00 94,946,800.00 C C 5 36572 R.K. CONSTRUCTION & CO. 7,600.00 13,000.00 98,800,000.00 C C 6 36574 BS CONSTRUCTIORS 7,600.00 17,890.00 135,964,000.00 C C 7 ast Purchase Order Details Order# Date Rate Vendor On Stock N/A 2 SC644938 MS GATE PROVIDING AND INSTALLATION OF MS GATE (16' x 8') ON NEW PLOT OF HQ-2, DAUR NAWABSHAH (AS PEI [2] Quot.# Vendor Name Quantity Rate Value Com. Tech. Rank 36571 RAZA MOHAMMAD SOLANGI & CO. 6.00 190,000.00 1,140,000.00 C C 1 36574 BS CONSTRUCTORS 6.00 200,000.00 1,200,000.00 C C 2 36573 REHMAN CONSTRUCTION CO. 6.00 300,000.00 1,800,000.00 C C 3 36570 JOYA CONTRACTOR 6.00 400,000.00 2,400,000.00 C C 4 36590 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C 4 36590 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C 4 36590 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C 4 36590 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C 4 36590 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C 4 36590 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C C 36570 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C C 36570 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C C 36570 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C C 36570 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C 36570 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C 36570 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C 36570 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C 36570 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C 36570 MONUME ENTERDRISES 6.00 400,000.00 2,400,000.00 C C C	RAZA MOHAMMAD SOLANGI & CO. 7,600.00 12,493.00 94,946,800.00 C C 5	36569	MOHLIB ENTERPRISES	7,600.	00 12,356.0	00 93,905,600.0			
R.K. CONSTRUCTION & CO. 7,600.00 13,000.00 98,800,000.00 C C	R.K. CONSTRUCTION & CO. 7,600.00 13,000.00 98,800,000.00 C C 6	R.K. CONSTRUCTION & CO. 7,600.00 13,000.00 98,800,000.00 C C 6	36571	RAZA MOHAMMAD SOLANGI & CO.	7,600.	00 12,493.0	00 94.946.800.0			
36574 BS CONSTRUCTORS 7,600.00 17,890.00 135,964,000.00 C C	36574 BS CONSTRUCTORS 7,600.00 17,890.00 135,964,000.00 C C 7	36574 BS CONSTRUCTORS 7,600.00 17,890.00 135,964,000.00 C C 7	36572	R.K. CONSTRUCTION & CO.	7,600.0					
Date Purchase Order Details Order# Date Rate Vendor On Storm N/A	Ast Purchase Order Details Order# Date Rate Vendor On Stock N/A	Date Rate Vendor On Stock N/A		BS CONSTRUCTORS		y				
2 SC644938 MS GATE PROVIDING AND INSTALLATION OF MS GATE (16' x 8') ON NEW PLOT OF HQ-2, DAUR NAWABSHAH (AS [2] Quot.# Venodor Name Quantity Rate Value Com. Tech. R 36571 RAZA MOHAMMAD SOLANGI & CO. 6.00 190,000.00 1,140,000.00 C C 36574 BS CONSTRUCTORS 6.00 200,000.00 1,200,000.00 C C	N/A	2 SC644938 MS GATE PROVIDING AND INSTALLATION OF MS GATE (16' x 8') ON NEW PLOT OF HQ-2, DAUR NAWABSHAH (AS PER [2]] Quot.# Venodor Name Quantity Rate Value Com. Tech. Rank 36571 RAZA MOHAMMAD SOLANGI & CO. 6.00 190,000.00 1,140,000.00 C C 1 36574 BS CONSTRUCTORS 6.00 200,000.00 1,200,000.00 C C 2 36573 REHMAN CONSTRUCTION CO. 6.00 300,000.00 1,800,000.00 C C 3 36570 JOYA CONTRACTOR 6.00 400,000.00 2,400,000.00 C C 5 36569 MOHLIB ENTERPRISES 6.00 500,000.00 3,600,000.00 C C 5	36574			11,030.1	135,964,000.	00 C	C	7
36574 BS CONSTRUCTORS 6.00 200,000.00 1,200,000.00 C C	36574 BS CONSTRUCTORS 6.00 200,000.00 1,200,000.00 C C 2 36573 REHMAN CONSTRUCTION CO. 6.00 300,000.00 1,800,000.00 C C 3 36570 JOYA CONTRACTOR 6.00 400,000.00 2,400,000.00 C C 4	36574 BS CONSTRUCTIORS 6.00 200,000.00 1,200,000.00 C C 2 36573 REHMAN CONSTRUCTION CO. 6.00 300,000.00 1,800,000.00 C C 3 36570 JOYA CONTRACTOR 6.00 400,000.00 2,400,000.00 C C 4 36569 MOHLIB ENTERPRISES 6.00 500,000.00 3,000,000.00 C C 5 36572 R.K. CONSTRUCTION & CO. 6.00 600,000.00 3,600,000.00 C C 6	ast Purc	hase Order Details SC644938 MS GATE PROVIDIN	Order# Date	Rate	The Committee of the American	AUR NAWAE	N, BSHAH (/A AS PER
26572 PEINAN CONSTRUCTION OF	36573 REHMAN CONSTRUCTION CO. 6.00 300,000.00 1,800,000.00 C C 3 36570 JOYA CONTRACTOR 6.00 400,000.00 (2,400,000.00 , C C 4	36573 REHMAN CONSTRUCTION CO. 6.00 300,000.00 1,800,000.00	ast Purc	hase Order Details SC644938 MS GATE PROVIDIN [2] Venodor Name	Order# Date	Rate. FMS GATE (16' x 8') ON	NEW PLOT OF HQ-2. DA		N, BSHAH (/A AS PER
36573 REHMAN CONSTRUCTION CO	36570 JOYA CONTRACTÒR 6.00 400,000.00 (2,400,000.00), C C 4	36570 JOYA CONTRACTÒR 6.00 400,000.00 (2,400,000.00), C C 4 36569 MOHLIB ENTERPRISES 6.00 500,000.00 3,000,000.00 C C 5 36572 R.K. CONSTRUCTION & CO. 6.00 600,000.00 3,600,000.00 C C 6	ast Purc	hase Order Details SC644938 MS GATE PROVIDIN [2] Venodor Name	Order# Date Da	Rate FMS GATE (16' x 8') ON	NEW PLOT OF HQ-2, DA	Com.	N, BSHAH (Tech.	AS PER
300,000.00 1,800,000.00 2 C C	36569 MONIBENTERRORIES	36569 MOHLIB ENTERPRISES 6.00 500,000.00 3,000,000.00 C C 5 36572 R.K. CONSTRUCTION & CO. 6.00 600,000.00 3,600,000.00 C C 6	2 Quot.#	SC644938 MS GATE PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO.	Order# Date: IG AND INSTALLATION O	Rate F MS GATE (16' x 8') ON ty Rate 190,000.	NEW PLOT OF HQ-2, DA Value 1,140,000.00	Com.	Tech.	AS PER Rank 1
36570 JOYA CONTRACTÒR 6.00 400,000.00 (2,400,000.00 , C C	36569 MOHLIB ENTERPRISES 6.00 500,000.00 3,000,000.00 C C 5	36572 R.K. CONSTRUCTION & CO. 6.00 600,000.00 3,600,000.00 C C 6	2 Quot.# 36571 36574	SC644938 MS GATE PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO. BS CONSTRUCTORS	Order# Date G AND INSTALLATION O Quanti 6.00	Rate FMS GATE (16' x 8').ON ty Rate 190,000.0	Value 00 1,140,000.00		Tech.	AS PER Rank 1
36569 MOHLIB ENTERPRISES 6.00 500,000.00 3,000,000.00 C C		3,000,000.00 3,000,000.00 6 6	2 Quot.# 36571 36574 36573	SC644938 MS GATE/PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO. BS CONSTRUCTORS REHMAN CONSTRUCTION CO.	Order# Date G AND INSTALLATION O Quanti 6.00 6.00	Rate FMS GATE (16' x 8') ON ty Rate 190,000.0 200,000.0	Value 00 1,140,000.00 00 1,800,000.00	Com. C C C C C C C C C	N, SSHAH (Tech. C C	AS PER Rank 1 2 3
	76572 R.K. CONSTRUCTION & CO. 6.00 600,000,00 3,600,000,00 C C 6	36575 M.D. CONSTRUCTION CO. 6.00 650,000.00 3,900,000.00 C C 7	2 Quot.# 36571 36574 36573 36570	SC644938 MS GATE PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO. BS CONSTRUCTORS REHMAN CONSTRUCTION CO. JOYA CONTRACTÒR	Order# Date Quanti 6.00 6.00 6.00	Rate F MS GATE (16' x 8') QN ty Rate 190,000.0 200,000.0 400,000.0	Value 00 1,140,000.00 00 1,800,000.00 00 2,400,000.00	Com. C C C C C C C C C	Tech. C C C	AS PER Rank 1 2 3
76572 R.K. CONSTRUCTION & CO. 6.00 600,000.00 3,600,000.00 C C	9,000,000,00		2 Quot.# 36571 36574 36573 36570 36569	Name SC644938 MS GATE PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO. BS CONSTRUCTORS REHMAN CONSTRUCTION CO. JOYA CONTRACTOR MOHLIB ENTERPRISES	Order# Date Quanti 6.00 6.00 6.00 6.00	Rate FMS GATE (16' x 8').ON ty Rate 190,000.0 200,000.0 400,000.0 500,000.0	Value 00 1,140,000.00 00 1,800,000.00 00 2,400,000.00 00 3,000,000.00	Com. C C C C C C C C C	Tech. C C C C	AS PER Rank 1 2 3 4
2007 N.D. 2010771/27201.00	20575 H.D. 201077147704-00	set Purchase Order Paralle	Quot.# 36571 36574 36570 36569 36572	SC644938 MS GATE PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO. BS CONSTRUCTORS REHMAN CONSTRUCTION CO. JOYA CONTRACTÒR MOHLIB ENTERPRISES R.K. CONSTRUCTION & CO.	Order# Date Output	Rate FMS GATE (16' x 8') ON ty Rate 190,000.0 200,000.0 400,000.0 500,000.0	Value 00 1,140,000.00 00 1,800,000.00 00 2,400,000.00 00 3,000,000.00	Com. C C C C C C C C C	Tech. C C C C C	Rank 1 2 3 4 5
36575 M.D. CONSTRUCTION CO. 6.00 650,000.00 3,900,000.00 C C	36575 M.D. CONSTRUCTION CO. 6.00 650,000.00 3,900,000.00 C C 7	Cu stock	2 Quot.# 36571 36574 36570 36569 36575	SC644938 MS GATE PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO. BS CONSTRUCTIORS REHMAN CONSTRUCTION CO. JOYA CONTRACTOR MOHLIB ENTERPRISES R.K. CONSTRUCTION & CO. M.D. CONSTRUCTION CO.	Order# Date Output	Rate FMS GATE (16' x 8') ON ty Rate 190,000.0 200,000.0 400,000.0 500,000.0 650,000.0	Value 00 1,140,000.00 00 1,800,000.00 00 3,000,000.00 00 3,600,000.00 00 3,900,000.00	Com. C C C C C C C C C	Tech. C C C C C	/A AS PER Rank 1 2 3 4 5 6
36575 M.D. CONSTRUCTION CO. 6.00 650,000.00 3,900,000.00 C C	36575 M.D. CONSTRUCTION CO. 6.00 650,000.00 3,900,000.00 C C 7	OI SCOCK	2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2	SC644938 MS GATE PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO. BS CONSTRUCTIORS REHMAN CONSTRUCTION CO. JOYA CONTRACTOR MOHLIB ENTERPRISES R.K. CONSTRUCTION & CO. M.D. CONSTRUCTION CO.	Order# Date Output	Rate FMS GATE (16' x 8') ON ty Rate 190,000.0 200,000.0 400,000.0 500,000.0 650,000.0	Value 00 1,140,000.00 00 1,800,000.00 00 3,000,000.00 00 3,600,000.00 00 3,900,000.00	Com. C C C C C C C C C	Tech. C C C C C	/A AS PER Rank 1 2 3 4 5 6
36572 R.K. CONSTRUCTION & CO. 6.00 600,000.00 3,600,000.00 C C	5,55,55,55		2 Quot.# 36571 36574 36573 36570 36569	Name SC644938 MS GATE PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO. BS CONSTRUCTORS REHMAN CONSTRUCTION CO. JOYA CONTRACTOR MOHLIB ENTERPRISES	Order# Date Quanti 6.00 6.00 6.00 6.00	Rate FMS GATE (16' x 8').ON ty Rate 190,000.0 200,000.0 400,000.0 500,000.0	Value 00 1,140,000.00 00 1,800,000.00 00 2,400,000.00 00 3,000,000.00	Com. C C C C C C C C C	Tech. C C C C	AS PER Rank 1 2 3 4
2007 N.D. 2010771/27201.00	20575 H.D. 201077147704-00		Quot.# 36571 36574 36570 36569 36572	SC644938 MS GATE PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO. BS CONSTRUCTORS REHMAN CONSTRUCTION CO. JOYA CONTRACTÒR MOHLIB ENTERPRISES R.K. CONSTRUCTION & CO.	Order# Date Output	Rate FMS GATE (16' x 8') ON ty Rate 190,000.0 200,000.0 400,000.0 500,000.0	Value 00 1,140,000.00 00 1,800,000.00 00 2,400,000.00 00 3,000,000.00	Com. C C C C C C C C C	Tech. C C C C C	Rank 1 2 3 4 5
36575 M.D. CONSTRUCTION CO. 6.00 650,000.00 3,900,000.00 C C	36575 M.D. CONSTRUCTION CO. 6.00 650,000.00 3,900,000.00 C C 7 ist Purchase Order Details Order# Date Rate Vendor On Stock	N/A	2 Quot.# 36571 36574 36570 36569 36575	SC644938 MS GATE PROVIDIN [2] Venodor Name RAZA MOHAMMAD SOLANGI & CO. BS CONSTRUCTIORS REHMAN CONSTRUCTION CO. JOYA CONTRACTOR MOHLIB ENTERPRISES R.K. CONSTRUCTION & CO. M.D. CONSTRUCTION CO.	Order# Date Output	Rate FMS GATE (16' x 8') ON ty Rate 190,000.0 200,000.0 400,000.0 500,000.0 650,000.0	Value 00 1,140,000.00 00 1,800,000.00 00 3,000,000.00 00 3,600,000.00 00 3,900,000.00	Com. C C C C C C C C C	Tech. C C C C C C C C C C C C C C C C C C C	Rank 1 2 3 4 5 6 7

Created by / Dt.: IMRAN MARRI - 08-AUG-2023 Last Updated by / Dt.: IMRAN MARRI - 08-SEP-2023 Print Dt: 08-SEP-23

Page 3 of 5





CIVIL WORKS | CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH (AS PER BOQ)

		NAWABSH	AH (AS PER BC				
FQ Number	12630			RFQ Type			TENDER
Bid Validity	16-NOV-23	Creation Date	22-JUN-23	Ope	n Date	19-JUL-	23 / 15:00
ll & MS Gaste (10	valuation carried 6x8) on New Ple	ot of HQ-2 Daur	partment the award Nawabshah is pro	posed to N	1/s. Joya co	truction ontractor	of Boundary as per scop
work/BOQ given	in the tender d		proval of purchase Price		alue	Deliv	ery Schedule
JOYA CONTRACTO		644937 7600	47	106 (872)	89,984,000.0	9	ery schedule
	Remarks						
	[2] 30	644938 6	400,000.	10	2,400,000.0	0	
	Remarks						
	Supplier	Total		92	,384,000.00	GST	BXCLUSIVE
7	Grand T	'otal		92,3	84,000.00	D)	
			1 it is	7.16-/	(0)	V.o.	- Was wall
		¥					ŧ
							<u>\$</u>
		/					
		/					

Created by / Dt.: IMRAN MARRI - 08-AUG-2023 Last Updated by / Dt.: IMRAN MARRI - 08-SEP-2023

08-SEP-23

Page 4 of 5

Oro



Page 5 of 5

CIVIL WORKS | CONSTRUCTION OF BOUNDARY WALL ON NEW PLOT OF HQ-2, DAUR NAWABSHAH (AS PER BOQ)

RFQ Nu	mber	12630			RE	Q Type	PRESS TENI	DER
Bid Va	lidity	16-NOV-23	Creation Date	22-JT	JN-23	Open Date	19-JUL-23 / 1	5:00
		t(s) Summary		out out on a second				
Quot# 36570	Vendor I	Name ONTRACTOR			1	GST EXCLUSIVE		,000.00
	10	Da			Grand To	otal .	92,384	,000.00
	Section H	ead	B h	/				
	Approv	val Committee No.	. 4		2,	Remarks	77*15 35%**	
	Yal	43	Allen					•
		AGM (P)	3/10/23					
	K	W Josh	0/23	- 1/	Boutet 18/1	2		
	DG	M-I/C (P&C)		ASGN	alts)		10	
		ym (- m)			¥		
	ASGM	(TS) / ASGM(r) U	_				
	•	Make						
	CF-	O ASGM(F)	(m(fat) June	10				
1	ml 30/1	निष्ठ ८	22/	1				
-ASGMI	(D) / AS(GM(SBU-US) &	17					
Im	ran Mania	Managing I		111/23				
		8-8-		,				
			/	/				
			/					

Created by / Dt.: IMRAN MARRI - 08-AUG-2023 Last Updated by / Dt.: IMRAN MARRI - 08-SEP-2023 Print Dt: 08-SEP-23

gr. Anj

SIGNATURE OF BID OPENING COMMITTEE

Signatures

Name & Designation

Material Management

Syen MAHD AUBEL Finance Department MANKEY

Indentor

19-JUL-2023 10:36:30 Oracle Financial Generated had no

SIGNATURE OF BID OPENING COMMITTEE

Signatures

Name & Designation

ロータ 介が Material Management

Finance Department

Indentor

19-JUL-2023 10:36:30 Oracle Financial Generated

Criginal	
Case File	
M.File	

Inter Departmental Note



From GM (MM)

To GM (Finance)
Date: 08-AUG-2023

Tender Enquiry No	12630	Type	PRESS TENDER
Issue Date	11-JUL-23	Open Date	19-JUL-23 at 15:00

We are forwarding herewith Pay Orders received from bidders against sale of Tender Documents of the subject enquiry. Kindly credit the Pay Order Amount to Ledger Code 6602040

	No	Supplier Name	Issued On	P.O.No	P.O. Expiry	Bank Name	Amount
	1	ATTAR ENTERPRISES	11-JUL-23	35726		SSGC	2,000.00
	2	QURESHI TRADERS	11-JUL-23	35729		SSGC	2,000.00
	•	SINDH CONSTRUCTION COMPANY	11-JUL-23	35730		SSGC	2,000.00
	4	BS CONSTRUCTORS	12-JUL-23	35732		SSGC	2,000.00
	5	PERMANAND & COMPANY	14-JUL-23	35742		SSGC	2,000.00
	6	CHASE CONSTRUCTION COMPANY	14-JUL-23	35744		SSGC	2,000.00
	7	ALI ENTERPRISES, (HYDERABAD)	14-JUL-23	35749		SSGC	2,000.00
	8	MOHLIB ENTERPRISES	14-JUL-23	06378803	04-JUL-2023	soneri bank	2,000.00
	9	REHMAN CONSTRUCTION CO.	17-JUL-23	35753		SSGC	2,000.00
	10	S. ZAMAN & BROTHERS	17-JUL-23	35758		SSGC	2,000.00
	11	HAJI HASSAN GUL & HASSAN KHAN,	17-JUL-23	35757		SSGC	2,000.00
(1)	(12	ROSHAAN ML ENTERPRISES	17-JUL-23	35755	10)	SSGC	2,000.00
	13	M.D. CONSTRUCTION CO.	17-JUL-23			SSGC	2,000.00
	14	R.K. CONSTRUCTION & CO.	17-JUL-23	04656678	05-JUL-2023	MEEZAN	2,000.00
	15	JOYA CONTRACTOR	18-JUL-23	35766		SSGC	2,000.00

Original	
Case File	
M.File	 1

Inter Departmental Note



Tender Enquiry No 12630 Issue Date 11-JUL-2			Туре	-1.11.1.	PRESS TE	ENDER	
		23	Open Date		19-JUL-23 at 15:00		
No	Supplier Name		Issued On	P.O.No	P.O. Expiry	Bank Name	Amount
16	RAZA MOHAMMAD	SOLANGI & CO.	18-JUL-23	35771		SSGC	2,000.00
17	NEW VISION CONST	TRUCTION	18-JUL-23	35770	1.1	SSGC	2,000.00
18	HALAR ENGINEERS	& CONTRACTORS	18-JUL-23	25746		SSGC	2,000.00
0	A.KHAN SHERANI E FIRM	NGINEERING	18-JUL-23	14391827	17-JUL-2023	SSGC	2,000.00
20	A.K. ENGINEERS		18-JUL-23	35767		SSGC	2,000.00
21	MBA CONSTRUCTIO	N	18-JUL-23	35769		SSGC	2,000.00

Total

4,000.00

Manager (Tendering) Enclose (Original Pay Order's attached)

T.E. No.

Tendering Group

21 21 0

Enq Forn's Received Enq Forn's Sold Enq Forn's Returned

Returned To_

Company	9	1						
Function	0	0						
Account	4	0	2	8	1	0	1	
Org. Unit	1	8	0	1	1	0	2	
Location	1	1	1	3				
Project	0	0	0	0	0	0	0	0

Sui Southern Gas Company Limited Tender Notice # 024/23

Tendar N SSGC	DESCRIPTION	Fire Submission is a little inter-
FOR be	tion Car Corpusy Links State a flattery surface began and the same of th	457
FP / 12677	Plasa: Mouking Compround: Paysatromate, Crys20,000 kg. (As per Specification) (Cn FOB / CBF & FOR basis) (Under Single Stage Two Envelope Bidding Procedure)	83-86-23 1000 Hrs.
3.44	The state of the s	TOUR PER
LP ! 1915003	Sizzer Lineo Unite "ZVDC, 110 Ah, Seues, Gei Type, Marrentonos Free, Piecturgeadie, Charging on 85-170 Walt Solar System, Dyn 150 Nos. 9 Eathery Deep Cycle 12VDC, 2003 to Lintard, Gei Intitle Marrientonic Press, Rechargeable, Charging Proceedings. Married Company Company (1) And Solar System, Dyn 150 Nos. 10 No	
15012 1915012	1 PADEL UF-Set BL Grants 8.25" s 11 MF (A.4) (7) Brown a 20 Trent (Cas States of 600 Change) Supposed Change (A.4) (7) Brown a 20 Trent (Cas States of 600 Change)	28-07-23
LP; 915012	+ Cube 4 Cure AC terms PACL PACS, SHA & PAC. Chr=300 Metre + Cube 4 Core 120 Grand PACS, SVIA & PAC, Chr=200 Metre + Cube 4 Core 10 Grand PACS.	7178 H/s. 28-07-23 1200 H/s.
رس (18 الله	A Conditioner Sold Face, 18(0)(ETU 220240 VAC 5042 Songe Phase Chart (6) New York (28-07-23 1230 Hrs.
LP1 913019	All of the Destate Company, Min Issul Coss is Processor Generation 10 or above, Marx 8 GB Marroy, H. Drsi. Mer. 1 TB, Integrated Virtuesco May Board 6 Moves. Disclay 23 to 124 work LED with DIS 6 MS Office. Light 150 Nos. (the per repeat funding) (Destis only accepted through direct local audioritied distribution/dealer) (Under Stage Stage One Envision 9 Storage Procedure).	28-47-23 1538 Hrs.
SC: 12629	Vietning importation & Radiography Services Requires For 8" X 102 Kins Proctine Project From that blagos to IANA Shumheatal (As Pill Citimus/SCR/BOC) (Firm Naving Valid PEC) Registration Lentificate stategory (S. or above) and Maild PRIPA Licenses) (Strictin Single Stage Tillo Enverope Bioderip Propositions)	19-67-23 1200 Hrs.
SC / 2630	Crist Henris Commission of Broadshy Wall are MS State (16 X 8) on New Pox.or HO-2, Data Navisonahi (As per 800) (Union Single Stage one Envision Procedure) (Proving Vand PEC Controlle Caregory C-4 or above) (On Complete Package Bass)	19-67-23 15-66 Hrs.
SC / 263T	Cultimatery Services; Providing Gurdering Services for Kundata Terminal SSGC as and wher Required Basis lab per 800/Crayling (Mald PSC Confliction with Sup Securitation of CS11 AUrior Stope Stope Stope Time Emerge Basis)	2547-21 - 1138 Res
**-11.5	Tyrendou reading with the thorn	the fact
≓# / 12522	8id submusion date extended, for sonal bindy refer to original Tender Hospital 922723, Dt. 14-Jan-2023 @ The Heres S. Dunya	06-07-23 27:00 hers
FP 2569	Bid submession date entended, for fetal kinds roter to colopial Tender Holice # 02273, Dr. 14-ue-2023 @ The heres & Dusya.	13-47-23 1399 Hrs.
FP 2577	Bid authmission date estended, for detail kinds refer to original Tender Holico 4 020/22, Dr. 91 Hay-2023 Q The News & Dunya	29-47-23 1032 Hrs.
6996-Z	Bid susmocion date extended, for cetal landy-refer original Tender Hooses # 020/23, Dr. 31-May-2023 (§ The revers & Dunys.	96-417-77 1186 Hrs.
3859-2	6id submission date extended, for outal kindly rate suspical Tender violace #-016/23, Ot 06-4/ay-2003 dp Express Tribune & Ausaid	17-07-23 1530 fors
1982-2	Hid submission date extended; for detail kindly refer original Tender Notice: # 01973, Dr. 24-bisy-2023 & Davis & Jang	17-47-23 1200 Hrs
450	Sid submission date entended, for detail kindly reter crigonal Tender Monoe & 012/23, Dr. 23-May-2023 (b) Deven & Jahran-e-Printstan.	12-67-23 11-35-24rs
2368	Bild culturesconn dulls inchernided, for detail iverdig neter congranal Tender Noteron in 604/23, Dr. 28-Jan-2023 (ij) Down, Express.	17-27-23 1836 Hrs.
161	Skid autovission citie automoded, for detail handly reles original Tender Mosco # 013/23, Ct. 31-kto-2023 @ Jahan-e-Palestan Dt. 02-Apr -2023 Cover Dt. 03-Apr -3022.	17-67-21 1630 Hrs.
	Bid submissione date expended, for detail blocky refer original Tender Notice # 220/23, 51-kbay-2022 @ The Heres & Dunya.	17-47-23 1120 Hrs.
	But bubricosce use welended, for detail landly reter original Tender Holicost D18-23, Dt 17-May-2223 @Business Resorcer Long	12-47-23 1236 Hrs.
-	The aid entermination date has been extended upto "19-07-2623 @ 1930 Her" Lessand of existing. Further, knotly amend to read the description memorand as "Magnet um Ancoles (Bure Medigu 18.) My or 40 bis), (Ily-1000 Nos. (As per Spendicalent) (FOB / CBF / FOR Bess) (Under Stope Stope Two Emelope Discorp Procedure) Instance of transform	19-67-23 2520 Hz.
P1 1	Screwed Pipe Fittings: Us our specification/Drawing; (The bid to be submitted as a paint project Under Sungle Stage One Envelope Bidding Procedural a Consta	Carcelles

- effective and timely communication.

 SSGC reserves the right to reject all bids or proposals and cancel the bidding process before Ducked innou shall be inclusive at at taxes, except GST which shall be mentioned seem stelly

For fristher details, please wait SSCC website www.asgc.com.ps The above information in also evaluable on PPRA website www.psp.com.ps and contact.

Mesager (TE) PNE 52 - 21 - 990212Th, Deputy Manager (TE) PNE 92 - 21 - 99021228 or Assistant Manager (FP) PNE 92 - 21 - 99012Th — e-mail: mnest/pnepc.com.psk

11/

Cas leakage is a major covironmental bazard - report if yea see one

Sui Southern Gas Company Limited

off Teba	DESCRIPTION	t Sitter to Otto fire
in Bout	turn Gas Complem United (SSGC) is Palestar's leading integrated gas Company. The complete is engaged in the business of transmission and distribution of waters gain in the	dise true
Sman &	Exponence. Search quotations are arrifact for the following requirements in Porsign Currency on PORICAF Basia, Indiabase, bide of "LOCAL MANUFACTUREME" any also recognise state par SPO 1278/1501; "As par Speciul BOQ interned with TIDICA".	in the Pilik
40	Heads Moultaing Complesion Projections uses, commission for proceedings of FGB / CBF a FGB needs (condensation Single Stage Two Environme Stating Procedure)	1000 rtrs.
12627	Seeled protection are lowed for the following requirements in Local Currency: As per Special CO reached with Tipoc.	
UP!	* A Anthery Class Circle 1907 190 Art. Salazer Ce. Typo Maximenanips Press Remis pages, of anything poly577 West Scrat Systems. Cert. \$0 Hrs. 4 Statem Class Cutte. 12/00	20-67-23
915003	25 CM. Seased, Car Line, Martin lance File: Recognition Company on 27 CM. Natl. Counts from the per specification (Lunder Stocks Stage One Environce Educating Proceedings). Poper (25 Car St. Viving St. 11 (1997) Author (1997) Author (2016) Fear of 1998 Fear of 1998 Fear (1997) Fear (1997) Author (1997) Author (1997) Fear (1997)	1100 Hrs. 19-07-21
91961/	: Envelope thickers Procedure: (Local Authorities Distributer) Sub suretributer: Agent Sub Agent with valid Centificate)	1130 Hrs.
Gi 164.5.13	* Table a Carr Antigrap ment on this speed, the content of the 4 carr All them 2 Pull 1900 588 A Pull Carrison Nece + Case 4 Carr All them 5 to 5 to 64 Pull Carrison Nece + Case 4 Carr All them 5 to 5 to 64 Pull Carrison Nece + Case + Case + Carrison Nece + Case + Carrison Nec	20-07-23 1200 Hrs
LP:	Theory Single Carp Can investigat disking Procedures. In Authors Single Carp Control of the TRACETY TO DAY AND SOLD SINGLE Physics (Control of the part specification) Sheder Should be USM Authorized Design Sub-Design having.	20-07-11
	Sale d'Service degleratio cuminate mancer bingle Stage One Envelope Russing Procedure;	1230 Hrs.
512019	At a Line Casang Condition Life Your Line Continue Generalize 1, or above him, a Life Hermory his Loss thim, 1.15 Linegraped Windows Made St. Kloude Circular 2, and August 5 kilosof Circular Life Him, Like our conditional polylogical configuration only accepted through direct rocus sunhorized distributoridation (Bander Single Stage One-	26-07-73 1900 Hrs.
SC:	Exhause Bidding Product. 1: Fileding Inscreption 3 Andres and Provided Recognition of \$1.00 kms Progenitive Project Your Biddings to the Associated for Different SUPPRICE From Insuring Wald PEC! Fileding Inscreption 3 Andres company of a debreal and white RAPA License (I prove control Chairs Two Enverage Sidding Procedure)	19-07-23 1000 Hrs.
30	Productions reviewed engager (2.5 action and manufacture experies and a control of the control o	19-07-23 1509 Hrs.
128 s.	Transplantation (Indiana) and a state of the Computer for an indianal formation of the Computer	21-27-23
12621	EXTENSION / CORRIGENDUM / CANCELLATION	
£3,	this washerway data expanded, for credal kindle robe to congress Tender Nameon 62225 Dr. 14-Jun 2023 of The Henry S Gurry x	04-07-23
10122 FF 1		11-00 Hrs.
17569	6.3 suprocessor many exhauded, for celes kundis velos to original flendes handon & 022/23, Dt. 14-Jan 2023 & Fee Maint 3 Outry a.	1108 Hrs. 26-07-23
FP:	But successed due command, for detail sinds rate to drapped Tender Nortice # 02023, Dt. 31 May 2023 & The News & Durwa.	1030 im.
De tos	Bid sommance date resembles for sensitiving roter continue Teamer Mission # 1/20/23, Ct. 31-14km/20/23 ct. The Heres & Chathile.	06-07-23 1100 rtrs.
LAI	Bot commonant diable extensional, for checall kindly rober congrued Tender Horbiton # 616-22, Cit. 05-bitary-2023 dij Expressa Tiribotne 6 Austral	17-427-23 1100 Hrs.
1.P1		17-07-23
19393-	20 Statements have enteressed, in the security larger sequence related to 1 and 2 an	1200 Hrs. 1247-23
5L+ 13456	Bit Supermoson date entended, for detail favolge refer conguse Tender Method is 912/23 TO, 23-that 2023 Q Davin 6 Jahres-Pills Ran,	1100 Nrs.
EC : 12358	be culticoson date extensed, for detail kindly refer original Tender Indidor v (C-47.1. Or. 28Lain-2023 @ Davin Express.	17-07-23 1030 Hrs.
52.7 1246\$	Sec subminisces curse emendant, for defini worday retern original Tender Motoco # 01.3725. Dr. 31-May-2022 @ Junior 4-Firston Ch. 12-4or -0022 Cases: Ch. 13-Aor -2022.	17-67-23 1039 Hrs.
\$£.;	Did Euclinesson date extensions, for detail Linely terer congress Tender Hodice # 970/023, 31 May 2023 (3) The News & C. sava.	17-67-23
12579 SC:1	3d expression date entended for detail knotly refer original Teader Notices 015/23 Dit 17-Acor023 Cyclosomera Revioles 1999	12-07-23
12544	The bid commission date was been estanded on "1947-2023 by 1999 His" instead of action of Enther isothy amend to read the description mentioned as "9-annatum".	1734 Hrs. 13-67-23
12536	James and Ame. 15 to or 40 bit. Ory (100) had the owner hard (PCB) Life For performance states and extended the owner.	0939 Hrs.
EE3954	Screwed Pape Findings: (As per specificaean)Crawings (The old to be assignited as a pilot project lander Single Stage One Envelope Bleding Procedure) + Control 1 (Affice Jun 100 00) No.	Cancelle
	Oles:	
1 1	ferider document contains detail terms & Conditions method of procurement, procedure for submission of bids, bid submission, aid validity, ope	rang of b
	ivabusion criteria clamication / rejection of bid. performance bank guarantee etc. (ancier cocuments can be ablance from Tender Room, Ground Floor, CRO Building, Head Office Complex, Sir Shan Sciennan Road, Guishan-e-log	ei Karac
	arrow occurrents can be obtained from heroer recom play Order / Demand Draft / or SSGC's Cash Recept from Monday to Friday between 0900 to 5550, on payment of Re. 2000/- for Press Terroer through Pay Order / Demand Draft / or SSGC's Cash Recept from Monday to Friday between 0900 to 5500.	1600 H
1 2	The sign of the state of the st	
20.	Doc-or-vision GST, MTN S ST registration confinance (where applicable) & crickler should be active stapeiver as per FBR Detabase underlanding on non-judicinal staffip paper of Rs 100/- Certifying that supplier(s) la/are not temporarily or permanently debarred from any C	overnme
	construction in the contract of the contract o	14
**	cover of this retevant Combinates/Authorization lighter must be attaiched rishare required) mentioned with Terklet Enquiry	ne siter
	THE PARTY OF THE P	nn Sulem
3	Todo is dused for disting the product san appropriate to 5500-Head of the form the U.Cbasic Order through their gate of 5000-Head Order for the form the U.C. are to sometimes the gate of 5000-Head Order for the form the U.C. are to sometimes the U.C	
	not make than ting chilopes changed that and latest pricing, e-mail is web appressed, pronected an numbere at the Mile of purchase of tender do Righers are specifiedly to provide optical and latest pricing, e-mail is web appressed, pronected an numbere at the Mile of purchase of tender do	CUMBRIS
5. 6.	All and the second of the seco	
5. i	PROTES and many communication. RESC reverses the nort to reced all bids or proposals and cancel the hidding percens before acceptance of ted or Proposal.	
5. 7. 6	All and the second of the seco	-

AICALIONS VACIO

Sui Southern Gas Company Limited, Karachi

Submission Date	3/7/2023				
Receipt No	175832				
Tender No	SSGC/SC/PT/12630				
Sector	Services				
Tender Title	Civil Works Construction of Boundary Wall				
Tender Note	Civil Works Construction of Boundary Wall Civil Works Construction of Boundary Wall and MS Gate (16 X 8) on New Plot of HQ-2 Daur Nawabshah (As per BOQ) (Under Single Stage one Envelope Bidding Procedure) (Having Valid PEC Certificate Category C-4 or above) (On Complete Package Basis)				
Description					
Advertisement Date	3/7/2023				
Closing Date	19/7/2023				
Closing Time	3:00:00 PM				
Opening Time	3:30:00 PM				
Estimated Cost					
Tender Nature	National				
Earnest Money	Fixed Bid Bond 02 Million				
Bid Validity	120 Days				
Bidding/Tender Document Cost	2000				
Remarks	Tender Documents to be purchased from Tender Room, SSGC H.O				
Attach Document					
Person to be Contacted	Musab Waleed				
Designation	Asst Engineer				
Tel No.	021-99013074				
Address	ST-4/B, Block 14, Sir Shah Suleman Road Gulahan-e-Iqbal, Karachi				

/3/23, 4:14 PM Sui Southern Gas Company Limited distributor/dealer) (Under Single Stage One Envelope Bidding Procedure). SSGC/LP/PT/1916018 Jul 20,2023 12:30 PM Rs. 2000//-Air-Conditioner Split Type, 18000BTU, 220/240 VAC, 50HZ, Single Phase, Oty=100 Nos. (As per specification) (Bidder Should be OEM Authorized Dealer/Sub-Dealer, having Sales/Service dealership certificate) (Under Single Stage One Envelope Bidding Procedure). SSGC/LP/PT/1915016 Jul 20,2023 Rs. 2000//-12:00 PM *Cable 4 Core 240.0mm2 PVCI, PVCS, SWA & PVC, Qty=300 Metre.* Cable 4 Core 120.0mm2 PVCI, PVCS, SWA & PVC, Qty=200 Metre.* Cable 4 Core 70.0mm2 PVCI, PVCS, SWA & PVC, Qty=300 Metre.* Cable Lugs 70MM2, Qty=100 Nos. *Cable Lugs 120MM2, Qty=50 Nos.* Cable Lugs 25-10 MM, Qty=100 Nos. (As per Specification) (Under Single Stage One Envelope Bidding Procedure). SSGC/LP/PT/1915012 Jul 20 2023 11:30 AM Rs. 2000//-Paper Off-Set 80 Grams 8.25" x 11.69" (A-4) (210mm x 297mm) (One Ream of 500 Sheets) Imported, Qty=18,000 Ream. (As per Specification) (Under Single Stage One Envelope Bidding Procedure) (Local Authorized Distributor/ Sub Distributor/ Agent/ Sub Agent with valid Certificate). SSGC/LP/PT/1915003 11 Jul 20,2023 Rs. 2000//-♦ Battery Deep Cycle 12VDC, 110 AH, Sealed, Gel Type, Maintenance Free, Rechargeable, Charging on 85-170 Watt Solar System, Qty=150 Nos. ♦ Battery Deep Cycle 12VDC, 250 AH, Sealed, Gel Type, Maintenance Free, Rechargeable, Charging on 87-170 Watt, Qty-45 Nos. (As per specification) (Under Single Stage One Envelope Bidding Procedure). 12 SSGC/FP/PT/12536 Jul 19 2023 09:30 AM Rs. 2000/-Magnesium Anodes (Bare Weight 18.1 kg. or 40 lbs.), Qty=1000 Nos. (As per Specification) (FOB / C&F / FOR Basis) (Under Single Stage Two Envelope Bidding Procedure). 13 SSGC/FP/PT/12532 Jul 19,2023 11:00 AM Pre-coated Line Pipe 24" Dia x 0469" Wall Thickness, API 5L Grade X70 (PSL-2). ERW/SAWH/LSAW. Qty = 28,000 Metres. (As per Specification) (Under Single Stage Two Envelope Bidding Procedure). Only for those Prospective Bidders / Manufacturers having valid Certifications as follows: API SL (For Steel Line Pipe), API Spec-Q1 / API QR / API QMS Certificates (for 3Layer PE External Coatings Application) & ISO 9001, 14001 & OHSAS 45001. (Bids are to be invited from the Single Manufacturer who have Facility for both Line Pipe & 3 LPE Coating Application with same Location). FOB /C&F /FOR(only for local Manufacturers as per SRO 827(1) 14 SSGC/SC/PT/12629 Jul 19,2023 10:00 AM Rs. 2000/-Welding Inspection & Radiography Services Required For 8" X 102 Kms Pipeline Project From Jhal Magsi to MVA Shori-Nuttal (As Per Criteria/SOR/BOQ) (Firm having Valid PEC Registration Certificate category C5 or above) and (Valid PNRA License) (Under Single Stage Two Envelope Bidding Procedure) SSGC/SC/PT/12630 15 Jul 19,2023 03:00 PM Rs 2000/-Civil Works Construction of Boundary Wall and MS Gate (16 X 8) on New Plot of HQ-2 Daur Nawabshah (As per BOQ) (Under Single Stage one Envelope Bidding Procedure) (Having Valid PEC Certificate Category C-4 or above) (On Complete Package Basis) 16 SSGC/SC/NR/12595 Jul 18,2023 12:00 PM Rs. 1000/-Civil Works Fabrication of Enclosure (13 Nos.) to be Welded with Pole for Housing Air Cool Transformer Rectifier for CPS Different location at Distribution Lower Sindh, Hyderabad (As Per BOQ) (Having Valid PEC Certificate Category C-6 or above) (Under Single Stage One Envelope Bidding Procedure) (On Complete Package Basis). 17 SSGC/SC/NR/12594 Jul 18,2023 10:30 AM Rs. 1000/-Civil Works Fabrication of Enclosure 12 No. to be Welded with Pole for Housing Air Cool Transformer Rectifier for CPS Different location at Distribution Lower Sindh, Nawabshah (As Per BOQ) (Having Valid PEC Certificate Category C-6 or above) (Under Single Stage One Envelope Bidding Procedure) (On Complete Package Basis). 18 SSGC/SC/PT/12368 Jul 17,2023 10:30 AM Rs. 2000//-Hiring Of Rental Premises For Sub Zonal Office Bulrishah Kareem Premises, Having At Least 4 To 6 Rooms with store room, Additional/Storage Space Would Be Added Advantage Admeasuring Total Area Of 2500 To 4000 Sq Ft, (As Per BOQ) (Interested Parties having legally cleared with valid title/ownership documents of premises etc. are Eligible to Participate) (Under Single Stage One Envelope Bidding Procedure). 19 10:30 AM Rs. 2000//-Civil Works Construction/Installation of Deep Well Ground Beds 10 Nos. On Transmission Pipeline Network at Different Location Karachi, Thatta, Jamshoro, Sehwan, Sibi & Quetta (As Per BOQ) (Having Valid PEC Certificate Category C-6 or above) (Under Single Stage One Envelope Bidding Procedure) (On Location wise Basis). 20 SSGC/SC/NR/12496 Jul 17,2023 10:30 AM Civil WorksLaying of Deep Well Ground Bed of Muhammad Hanif Gujar Chak No. 30, Dargah Yousif Shah Gillani, Ferozudin Gujar Chak No.30, Muhammad Amin Rajput & Others Taluka Jati District Sujawal at Dist. North Lower Sindh, Hyderabad. (As Per BOQ) (Under Single Stage One Envelope Bidding Procedure) (Having Valid PEC Certificate Category C-6 or above). 21 SSGC/LP/PT/1893982 Jul 17,2023 12:00 PM Rs. 2000// ? Bare Line Pipe 12" NB x 0.250" WT Bevelled Ends, Qty=6,000 Metre (As per specification) (Only for local manufacturer Having Valid API & ISO9001 Certifications) (Under Single Stage Two Envelope Bidding Procedure). 22 SSGC/LP/PT/1883959-2 Jul 17,2023 11:00 AM Rs. 2000//-

SSGC/SC/PT/12579

SC/NR/12626

Jul 17.2023

Rs. 2000//-

Ditching/Backfilling Work Along with Allied Activities for Laying of 63mm, 125mm Dia P.E. Pipe lines for Replacement of Corroded/Leaky Pipeline at New Kumarwara, Layari, Karachi (Total 2600 Meters) (As per Criteria/TOR/BOQ) (Under Single Stage Two Envelope Bidding Procedure) (Having Valid PEC Certificate Category C-5 or above with Specialization of CE-08) (On Complete Package Basis).

Line Pipe ERW/Spiral Weld, API 5L Grade "B": (As per specification) (Only for Local Manufacturer having Valid API 5L & ISO-9001 Certifications) (Under Single

Stage One Envelope Bidding Procedure) ? Line Pipe 8" NB x 0.219" WT Beveled Ends (FD), Qty=2,000 Metre.

Jul 14,2023

Rs. 1000/-

11:00 AM

12:00 PM

Integrity Inspection of Storage Tank / Presser Vessel at LPG Air Mix Plant Kot Ghulam Muhammad , Sindh (As Per BOQ) (Only for OGRA approved 3rd Party Contractors) (Under Single Stage One Envelope Bidding Procedure) (On Complete package basis).

23

24