

**PUBLIC PROCUREMENT REGULATORY
AUTHORITY (PPRA)**

CONTRACT AWARD PROFORMA-I

(As Per Rule 47 of PP Rules,2004)

**To Be Filled and uploaded on PPRA Website in Respect of All Public Contracts of
Works, Services and Goods.**

- NAME OF THE ORGANIZATION / DEPTT KPT/CM&EE-II Department
- FEDERAL / PROVINCIAL GOVT FEDERAL
- TITLE OF CONTRACT FABRICATION & INSTALLATION OF MAIN LT PANEL
EQUIPPED WITH CIRCUIT BREAKERS AND OTHER ACCESSORIES
FOR ELECTRIC POWER SUPPLY DISTRIBUTION OF DIFFERENT
SHOPS INSTALLED AT SUB-STATION MANORA WORKSHOP.
- TENDER No E-13/2020-21
- BRIEF DESCRIPTION OF CONTRACT The existing distribution panel is more
than 40 year old and due to old version of switches, the parts are not available in
local market, there is potential fire risk and work detention due to malfunctioning
of switch gear. Therefore, to avoid accidental risk, work detention and loss of
productivity the subject work is required.
- TENDER VALUE Rs 5,618,705.20 Including 17% GST and 13% SST
- ENGINEER'S ESTIMATE N / A
(For civil works only)
- ESTIMATED COMPLETION PERIOD 90 days after the award of contract
- WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT
PLAN ? Yes
- ADVERTISEMENT:
- (i) PPRA Website : Yes (TS453678E)
(Federal Agencies) (If yes date and PPRA's tender number)
- (ii) News Papers (yes), Daily Express Tribune & Daily Jhan-i-Pakistan dated
12-06-2021
(If yes give names of newspapers and dates)
- TENDER OPENED ON (Date & Time) 08-07-2021 at 11:30 AM
- NATURE OF PURCHASE Local Local / International
- EXTENSION IN DUE DATE (if any) No

*Nadhi
381*

➤ NUMBER OF TENDER DOCUMENTS SOLD (FIRMS DOWNLOADED TENDER DOCUMENTS FROM WEBSITE)
(Attach list of Buyers)

➤ WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS Yes
(If yes enclose a copy)

WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS Yes
(If yes enclose a copy)

➤ WHICH METHOD OF PROCUREMENT WAS USED:- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE 36(b)
- c) TWO STAGE – TWO BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED WITH BRIEF REASONS (I.E. EMERGENCY, DIRECT CONTRACTING, NEGOTIATED TENDERING ETC). N/A

- WHO IS THE APPROVING AUTHORITY KPT BOARD

➤ WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. N/A

➤ NUMBER OF BIDS RECEIVED Three

➤ WHETHER THE SUCCESSFUL BIDDER WAS LOWEST BIDDER YES

➤ WHETHER INTEGRITY PACT WAS SIGNED N/A

Nadi
30/11

PUBLIC PROCUREMENT REGULATORY
AUTHORITY (PPRA)
(As Per Rule 47 of PP Rules,2004)

CONTRACT AWARD PROFORMA-II

To Be Filled and uploaded on PPRA Website in Respect of All Public Contracts of Works, Services and Goods.

- NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **Yes (Three)**

- NAME AND ADDRESS OF THE SUCCESSFUL BIDDER **M/S HI-TECH ELECTRONICS & MACHINERY, SUIT # 409, MAHBOOB CHAMBERS ABDULLAH HAROON ROAD SADDAR KARACHI.**

- RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATED BID) **1st LOWEST.**

- NEED ANALYSIS (Why the procurement was necessary ?) **The existing distribution panel is more than 40 year old and due to old version of switches, the parts are not available in local market, there is potential fire risk and work detention due to malfunctioning of switch gear. Therefore, to avoid accidental risk, work detention and loss of productivity the subject work is required.**

- INCASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE THE REASONS (Briefly describe) **N/A**

Nadeem
30/11

- WHETHER NAME OF THE BIDDERS AND THEIR PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS **(YES)**.
 - DATE OF CONTRACT SIGNING **14-11-2022**
(Attach a copy of agreement)
 - CONTRACT AWARD PRICE **Rs 5,618,705.20 Including 17% GST and 13% SST**
 - WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS :- **YES**
(Attach copy of the bid evaluation report)

 - ANY COMPLAINTS RECEIVED . **No**
(If yes result thereof)
 - ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS **NO**
(If yes give details)
 - DEVIATION FROM QUALIFICATION CRITERIA **NO**
(If yes give details)
-
-
-

- SPECIAL CONDITIONS, if any **NO**
(If yes give details)

Nandy
3/3/11

**AZAM ALAM STAMP VENDER**

Licence # 39, G-7, 1st Floor, Hq. No. 1, D.H.A. Karachi
 S. NO. DATE
 Issued To With Address
 Through With Address
 Purpose
 Value Rs.
 Stamp Vendor's Signature
 Not For Use For Free Will's Divorce Deed
 Vendor Not Responsible For Any False Documentation

18 FEB 2022

Muhammad Waqas Khan Ajmeri
 Advocate Leger. 15113

**FORM OF AGREEMENT**

This Agreement made on the _____ day of _____ 20____ between the Board of trustees of the Port of Karachi Incorporated under the Karachi Port Trust Act VI of 1886 as amended from time to time thereafter called the "Board" of the one part and **Mr. Syed Safdar Sajjad of M/s Hi-Tech Electronics & Machinery having office address 409-Mehboob Chambers, Abdullah Haroon Road, Saddar – Karachi** (Thereinafter called the "Contractor") of the other part whereas the Board is desirous that certain Works should be constructed via **FABRICATION & INSTALLATION OF MAIN LT PANEL EQUIPPED WITH CIRCUIT BREAKERS AND OTHER ACCESSORIES FOR ELECTRIC POWER SUPPLY DISTRIBUTION OF DIFFERENT SHOPS INSTALLED AT SUB-STATION MANORA WORKSHOP** and has accepted a tender by the Contractor for the construction completion and maintenance of such Works and whereas the Contractor has already deposited with the Board the Sum of Rupees **TWO HUNDRED EIGHTY THOUSAND NINE HUNDRED THIRTY-SIX ONLY** and has given to the Board a lien over such sum as security for the due fulfillment of the Contract below:-

Description	Total Amount (PKR)
Supply of main LT panel equipped with circuit breakers and other accessories for electric power supply distribution of different shops installed at sub-station Manora Workshop.	Rs. 3,580,560/- (without tax)
Services for fabrication & installation of main LT panel equipped with circuit breakers and other accessories for electric power supply distribution of different shops installed at sub-station Manora Workshop.	Rs. 1,265,000/- (without tax)
Sub Total	Rs. 4,845,560/-
GST on supply 17% on BOQ item No.3,5,7,9,11,13,15,17,19,21,23,26	Rs. 608,695.20/-
S.ST 13% on BOQ item No. 1,2,4,6,8,10,12,14,16,18,20,22,24,25,27,28	Rs. 164,450/-
GRAND TOTAL	Rs. 5,618,705.20/-

(Pak Rupees Five Million, Six Hundred Eighteen Thousand, Seven Hundred Five, Paise's Twenty only)

Special Terms & Conditions, as follows:-

1. Completion Period: 90 Days after the award of contract.
2. Terms of Payment: After Completion of work.

Now this agreement is witnessed as follows:-

2018

3. In this agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.
4. The following Documents which for the purpose of identification have been signed by the Mr. Syed Safdar Sajjad, Proprietor on behalf of the Contractor and by Mr. Muhammad Ramzan, Chief Mechanical & Electrical Engineer-II Department-KPT, (The Engineer of the Board) on behalf of the Board all of which shall be deemed too from and be read and construed as part of this agreement, via:-
 - a. The General Conditions of Contract.
 - b. KPT Letter vide Ref. # M)/Elect/13/2020-21/130 dated 09th Aug, 2021.
 - c. Hi-Tech letter vide Ref.: #HT/110/KPT-2021/LT/02 dated 26th Aug, 2021.
 - d. Hi-Tech letter vide Ref.: #HT/110/KPT-2021/LT-M/TECH-1 dated 06th Sep, 2021.
 - e. KPT Letter vide Ref. # M)/Elect/13/2020-21/167 dated 27th Oct, 2021.
 - f. Hi-Tech letter vide Ref.: #HT/110/KPT-2021/LT-M/BV-1 dated 28th Oct, 2021.
 - g. KPT Work Order Letter vide Ref. # (M)/Elect/13/2020-21/212 dated 17th Jan, 2022.
 - h. Security Deposit Challan Bill #1901220044 dated 19th Jan, 2022
5. In Consideration of the payment to be made by the Board to the Contractor as hereinafter mentioned the Contractor hereby covenants with the Board for FABRICATION & INSTALLATION OF MAIN LT PANEL EQUIPPED WITH CIRCUIT BREAKERS AND OTHER ACCESSORIES FOR ELECTRIC POWER SUPPLY DISTRIBUTION OF DIFFERENT SHOPS INSTALLED AT SUB-STATION MANORA WORKSHOP in conformity in all respects with the provision of the Contract.
6. The Board hereby covenants to pay to the Contractor in consideration of the FABRICATION & INSTALLATION OF MAIN LT PANEL EQUIPPED WITH CIRCUIT BREAKERS AND OTHER ACCESSORIES FOR ELECTRIC POWER SUPPLY DISTRIBUTION OF DIFFERENT SHOPS INSTALLED AT SUB-STATION MANORA WORKSHOP in the manner prescribed by the Contract.

In witness whereof, the parties here to have hereinto set their respective hands and seals the day and year first above written.

Signed, sealed and delivered by:-

The Chairman on behalf of the Board of Trustees of the Port of Karachi.

Signed by



Chairman-KPT

Name	
CNIC #	
Address	KPT Head Office Building - Karachi



GM (Engg)

Name	
CNIC #	
Address	KPT Head Office Building, Karachi



Trustee KPT

Name	
CNIC #	
Address	KPT Head Office Building, Karachi



Trustee KPT

Name	
CNIC #	
Address	KPT Head Office Building, Karachi

2018

And by Mr. Syed Safdar Sajjad for & on behalf of M/s Hi-Tech Electronics & Machinery, 409-Mehboob Chambers, Abdullah Haroon Road, Saddar – Karachi (Contractor):-

Signed by, in the presence of


HI-TECH ELECTRONICS & MACHINERY


SYED SAFDAR SAJJAD
Chief Executive



Contractor

Name	Syed Safdar Sajjad
CNIC #	42101-2997033-7
Address	409-Mehboob Chambers, Abdullah Haroon Road, Saddar – Karachi



C.M. & E.E.-II

Name	M. Muhammad Ramzan
CNIC #	
Address	Berth No. 10, East Wharf, Keamari - Karachi

No (M)/Elect/13/2020-21/ 212

Date 17 Jan 2022



Office of Chief Mech & Elect Engineer-II
Mech & Elect Engg Deptt.
Berth No. 10, East Wharf,
Keamari, Karachi
Phone No: 99214955
Fax No: 99214450

✓ M/s Hi-Tech Electronics & Machinery

Suit # 409, Mahboob Chambers
Abdullah Haroon Road Saddar
KARACHI.
Fax No. 35660132



FABRICATION & INSTALLATION OF MAIN LT PANEL EQUIPPED WITH CIRCUIT BREAKERS AND OTHER ACCESSORIES FOR ELECTRIC POWER SUPPLY DISTRIBUTION OF DIFFERENT SHOPS INSTALLED AT SUB-STATION MANORA WORKSHOP.

Reference:

- M/s Hi-Tech Electronics & Machinery Bid No HT/110/KPT-2021/LT-M/TECH-1 dated 07 Jul 21.
- M/s Hi-Tech Electronics & Machinery letter No HT/110/KPT-2021/LT/02 dated 26 Aug 2021
- M/s Hi-Tech Electronics & Machinery Bid No HT/110/KPT-2021/LT-M/FN-1 dated 08 Jul 21.
- M/s Hi-Tech Electronics & Machinery letter No HT/110/KPT-2021/LT-M/BV-1 dated 28 Oct 21.

1. KPT Administration has accepted your offer, submitted in tender cited at reference "A" on the basis of quoted rates and your letters at reference "B to D" for subject work. A confirmed order is hereby placed on your firm to carry out the subject work as per following description, terms / conditions and as per KPT Scope of Work.

S. No	DESCRIPTIONS OF WORK	QTY	UNIT RATE	TOTAL AMOUNT
01.	Disconnecting, Dismantling / Removal the main distribution power supply panel of workshop including all main switches, Breakers, Panel Cables, terminals bus bars from its place as per existing required and handing over to the concerned department / Engineer in charge. Complete in all respect as required at site.	01 job	Rs 300,000/-	Rs 300,000/-
02.	Fabricating and Fixing of Main Distribution panel of M.S Sheet made from MS Steel sheet 14SWG power coated with a size of 2134mm ² x 2134mm ² x 915mm ² including Fixing of 50mm x 12mm Main Electric power distribution Copper Bus bars from internal power distribution of panel. Hinged type catcher door lock for individual circuit breakers with provision of switching outside the door as per requirement.	01No	Rs 250,000/-	Rs 250,000/-
03.	Providing / supply of main Electric power supply Breaker MCCB T/P 2000Amp, 3phase, 440/680V AC, (adjustable) With UVC Trip, make MG/ABB/Schneider / Terasaki Japan.	01No	Rs 375,000/-	Rs 375,000/-
04.	Fixing & Installation of item No. 3 and Linked up with Copper Bus bar to Main Bus Bar System as per requirement.	01job	Rs 50,000/-	Rs 50,000/-

Cont....P/2

05.	Providing / supply of main Electric power supply Breaker MCCB T/P 400Amp, 3phase, 380/440V AC, (adjustable) With UVC Trip, Origin, EU/Japan/USA. Make MG/ABB/Schneider / Terasaki Japan.	08Nos	Rs 39,360/-	Rs 314,880/-
06.	Fixing & Installation of item No. 5 and Linked up with Copper Bus bar to Main Bus Bar System as per requirement.	01job	Rs 47,000/-	Rs 47,000/-
07.	Providing / supply of main Electric power supply Breaker MCCB T/P 300Amp, 3phase, 380/440V AC, (adjustable) With UVC Trip Origin, EU/Japan/USA. Make MG/ABB/Schneider / Terasaki Japan.	06 Nos	Rs 39,360/-	Rs 236,160/-
08.	Fixing & Installation of item No. 7 and Linked up with Copper Bus bar to Main Bus Bar System as per requirement.	01job	Rs 36,000/-	Rs 36,000/-
09.	Providing / supply of main Electric power supply Breaker MCCB T/P 200Amp, 3phase, 380/440V AC, (adjustable), Origin, EU/Japan/USA. Make MG/ABB/Schneider / Terasaki Japan.	06Nos	Rs 26,400/-	Rs 158,400/-
10.	Fixing & Installation of item No. 09 and Linked up with Copper Bus bar to Main Bus Bar System as per requirement.	01 job	Rs 18,000/-	Rs 18,000/-
11.	Providing / supply of digital Ampere Meter for each breaker of reputable make as per rating 2000, 400, 300, 200Amp with Current Transformers as per requirement. Make Lovato (Spain).	21 Nos	Rs 2,800/-	Rs 58,800/-
12.	Fixing & Installation of item No. 11 complete with wiring as per existing required at site.	01 job	Rs 42,000/-	Rs 42,000/-
13.	Providing / supply of digital Volt Meter for Main Supply (400Volts). Make Lovato (Spain).	01No	Rs 2,800/-	Rs 2,800/-
14.	Fixing & Installation of item No. 13 complete with wiring as per existing required at site.	01 job	Rs 10,000/-	Rs 10,000/-
15.	Providing / supply of Volt selector Switch for Main Supply (400Volts) of reputable make.	01No	Rs 660/-	Rs 660/-
16.	Fixing & Installation of item No. 15 complete with wiring as per existing required at site.	01job	Rs 10,000/-	Rs 10,000/-
17.	Providing / supply of Ampere selector Switch rating for each circuit breaker, Origin EU/Japan/ USA.	21 Nos	Rs 660/-	Rs 13,860/-
18.	Fixing & Installation of item No. 17 complete with wiring as per existing required at site.	01 job	Rs 42,000/-	Rs 42,000/-
19.	Providing / supply of three Phase Incoming power indication Lamps(Red,yellow,blue) for Main Electric power.	01Set	Rs 20,000/-	Rs 20,000/-
20.	Fixing & Installation of item No. 19 with complete wiring as per existing required at site.	01 job	Rs 50,000/-	Rs 50,000/-
21.	Providing / supply of Change Over Switch of 2000Amp, 3phase, 440/680V AC, make Socomac France.	01No	Rs 700,000/-	Rs 700,000/-
22.	Fixing & Installation of item No. 21 and Linked up with Copper Bus bar to Main Bus Bar and Generator Supply System as per requirement.	01job	Rs 35,000/-	Rs 35,000/-
23.	Providing / Supply of 300mm ² , 4Core PVC/ PVCS un-armored LT Cable as per requirement at site, make Pakistan cable.	50Rft	Rs 22,000/-	Rs 1,100,000/-
24.	Fixing & Installation of item No. 23 with proper lugs / Termination kit with Nut & Bolts as per requirement at site.	01 job	Rs 110,000/-	Rs 110,000/-
25.	All Distribution Cables to be Linked Up with Circuit Breakers Through Cable Lugs With Proper Nut Bolt. Extensions of Cables if required same to be Properly Jointed. (Cable Pieces will be provided by KPT)	01Job	Rs 50,000/-	Rs 50,000/-
26.	Providing of Power factor Unit 200 KVR with 4 stages each 50 KVR Complete in all respect at site. Origin, Nokian (Finland) & Magnetic contractor by Terasaki Japan.	01No	Rs 600,000/-	Rs 600,000/-

27	Fixing and installation of item no.26 in the same panel, including their controlling circuit through appropriated rating of magnetic contactors with their auto and manual control system. Work including internal wiring.	01Job	Rs 55,000/-	Rs 55,000/-
28	Excavation /Construction of Cable Trench Size approximately 12x02x03 including cemented work and fixing of complete Panel at Trench as per requirement at site	01 job	Rs 160,000/-	Rs 160,000/-
Sub Total				Rs 4,845,560/-
GST on supply 17% on item No.3,5,7,9,11,13,15,17,19,21,23,26.				Rs 608,695.20
S.ST 13% on item No. 1,2,4,6,8,10,12,14,16,18,20,22,24,25,27,28.				Rs 164,450/-
Grand Total Amount: (Rupees Five Million Six Hundred Eighteen Thousand Seven Hundred Five and Twenty paisa only). including 17% GST and 13% Sindh Sales Tax on services.				Rs 5,618,705.20

2. TERMS AND CONDITIONS:

a.	Completion period	:	90 days after the award of contract.
b.	Terms of Payment	:	After completion of work.
c.	Warrantee	:	12 months
d.	Other terms & conditions	:	i. The Design of L.T panel should be similar as panel installed in KPT Head office or at Sub- Station Port Department Manora. ii. Test, Trial and Commissioning on Load or as directed by the Engineer in-charge to be carried out work including Transportation of panel at Manora workshop.
e.	Security Deposit:		Firm is required to deposit with CAO a sum of Rs 280,936/- equivalent to 5% of the total value of the order in cash / pay order as Security for the due fulfillment of the contract. No interest shall be paid on such deposit.
f.	Execution of Agreement:		Firm is requested to enter into an agreement with KPT. The draft copy is enclosed. Please note that submission of the draft agreement duly signed, to this office is the responsibility of your firm. In case your firm fails to enter into contract agreement or fails to deposit the Security amount within 14 days from the date of work Order then the KPT Administration will have the option and right of getting the work executed from the other sources at your risk and cost.

3. KPT's General Conditions of Contract is applicable. Please acknowledge the acceptance of this Work Order.



Chief Mech & Elect Engineer-II

MECH & ELECT ENGG II DEPTT
14 JAN 2022
100
B.R. No.
KARACHI PORT TRUST

KARACHI PORT TRUST
(SECRETARIAT)

No. KPT/S-BS/24
Dated 06 JAN 2022

GENERAL MANAGER (E)
GENERAL MANAGER (F)
CHIEF MECH & ELECT ENGINEER-II

SUB:- EXTRACT OF MINUTES OF BOARD MEETING OF 30-11-2021.
Fabrication & Installation of Main LT Panel
Equipment with Circuit Breakers and other
accessories for Electric Power Supply Distribution
of Different Shops installed at Sub-Station Manora
Workshop.

A copy of B.R.No.149 (Item-II) dated 30.11.2021, on the above
subject is forwarded herewith for necessary action.

Encl:-

1. B.R.No.149 (Item-II) dated 30.11.2021
2. (File No. (M)/Elect/13/2020-21 2003210003 to General Manager (E)

AG. SECRETARY

E E (C)
F. u. r. z

KARACHI PORT TRUST
S&C SECTION
M&E DEPARTMENT
IR NO. 21
DATE: 15/1/22

SFC
15/1/22
20/1/22

O & M

PNA

B.R.No.149 (Item-II) dated 30.11.2021

149 Resolution:- The Board considered Agenda Item No.1 i.e. 6th Report of the Board's Tender Committee Meeting of 26.11.2021.

II. Fabrication & Installation of Main LT Panel Equipment with Circuit Breakers and other accessories for Electric Power Supply Distribution of Different Shops installed at Sub-Station Manora Workshop.

The Board considered the recommendation of Board's Tender Committee regarding Fabrication & Installation of Main LT Panel Equipment with Circuit Breakers and other accessories for Electric Power Supply Distribution of Different Shops installed at Sub-Station Manora Workshop and sanctioned to accept the lowest offer and to place work order to M/s. Hi Tech Electronics & Machinery as per KPT Tender Scope of Work for Fabrication & installation of main LT panel equipped with circuit breakers and other accessories for electric power supply distribution of different shops installed at Sub-station Manora Workshop at a total price of Rs.5,618,705.20 (Rupees Five Million Six Hundred Eighteen Thousand Seven Hundred Five and Twenty paise only) including 17% GST amounting to Rs. 608,695.20 and 13% SST amounting Rs.164,450/- on agreed terms & conditions between KPT Management and contractor.

TRUE COPY,

[Signature]
Secretary
KARACHI PORT TRUST

Asif Iqbal
8/7/21
8/7/21

KARACHI PORT TRUST
MECH. & ELECT. ENGINEERING DEPARTMENT

3/3
8/7/21

PROFORMA "A"
(To be submitted with the tender)

Particulars	Details
1. Experience as a Contractor.	More than 25 years experience of providing best services to power generation, transmission and processing industries.
2. Work carried out in the past with detailed cost, particulars and the year in which they were under taken etc.	Work performed in industries including but not limited to K-Electric, Hubco, Pirani Group, Siddique sons, Rajby Textiles, National Refinery Ltd. etc.
3. Bankers reference regarding Financial status.	Letters attached.
4. Whether registered with any other Department or Organization? If so, give details.	Registered with various private and public departments and organizations. Our group of companies are registered with Armed forces, Navy, Air-Force and DGPD also.




Filed
8/7/21

8/7/21

3/3

8/7/21

Particulars	Details
5. Plant and equipment in possession (Give Detail with cost)	All standard Electrical testing, measuring and installation equipments.
6. Technical personnel employed; give Names and other details.	Dr. S. Dawar Sajjad (PhD Metallurgy) S. Mehdi Sajjad (Chemical Engineer) S. Taha Rizvi (Electrical Engineer)
7. If your firm registered?	Gr. Capt. (R) Asad Kazim (Aeronautical Engineer)
8. State Capital of your firm.	Yes, certificates attached. Approx. Rs 200 Million.
9. Details of Income tax, Sales tax, registration etc.	Certificates attached
10. Number of years of actual work carried out in Pakistan.	25+ years.
11. Attach attested copy of certificate of past work of the same nature carried out as that in tender.	Attached.
12. Electrical Contractor license No. and date.	See attached letter
Date: <u>07/07/2021</u> Place: <u>Karachi</u>	 SIGNATURE OF TENDERER Signed by Mr. _____ HI-TECH ELECTRONICS & MACHINERY SYED MEHDI SAJJAD Tech. Director For and on behalf of _____



Inspected
8/7/21

**KARACHI PORT TRUST
MECH & ELECT DEPARTMENT**

8/7/21
3/3

PROFORMA - "B"

S:NO	PARTICULARS	DETAILS
1.	<u>In case of "SOLE PROPRIETOR SHIP" concern.</u> a. Full Name of the Proprietor. b. Business address and Phone No. if any. c. Residential address and Phone No. if any. d. Certified copy of certificate of registration with Registrar of Firms to be attached.	As per Safdar Sajjad b) As per certificates. c) 021-36675779 d) attached.
2.	<u>In case of "PARTNERSHIP" Concern:</u> a. Name of the Partners with their business/ residential address and Phone No. if any. b. Partnership Deed & Certificate of Registration (Certified copies to be attached)	N/A
3.	<u>In case of "PRIVATE LIMITED COMPANY".</u> a. Name of all Directors with their Business/Residential address and Phone No., if any. b. Memorandum & Articles of Association of the Company and Certificate of in corporation. (Certified copies to be attached.)	N/A
4.	<u>In case of "PUBLIC LTD., COMPANY".</u> Memorandum & Articles of Association and (Certified copies to be attached).	N/A
5.	<u>In case firm is to be represented by "ATTORNEY".</u> a. Legal Status and full particulars of the Attorney. b. Period of validity of Power of Attorney (Certified copies of Special or General Power of Attorney duly executed on Stamp Paper of proper value and authenticated/attested by a competent Authority to be attached.	N/A
6.	G.I.R. No: Income Tax and amount of Income paid during the last assessment year (state year of Assessment)	Provided
7.	A Certificate from the Bankers, sealed and addressed to the KPT showing the financial position of the Institution tendering, should be enclosed.	Provided.

SIGNATURE AND SEAL OF THE TENDERER

HI-TECH ELECTRONICS & MACHINERY

SIGNED BY MR. _____

SYED MEHDI SAJJAD

Tech Director

FOR & ON BEHALF OF _____



ATTENDANCE SHEET OF FINANCIAL BID

<u>Name of Work</u>		Fabrication & installation of main LT panel equipped with circuit breakers and other accessories for electric power supply distribution of different shops installed at sub-station Manora workshop.	
<u>File No</u>		(M)/Elect/13/2020-21/	
<u>Date of opening of Tender</u>		14 Oct 2021	
<u>SN</u>	<u>Name of Firm</u>	<u>Name and Signature of bidder's Representative</u>	<u>Amount</u>
1.	M/s Hi-Tech Electronics & Machinery	S. Mehdi Sajjad <i>[Signature]</i> 14/10/21. 0331-2081188.	4,845,560/- Excluding tax 608,695.20/- 17% GST 164,450/- 13% SST Total = 5,618,705.20/-
2.	M/S NORDTECH INTERNATIONAL	Kamsan Asghar <i>[Signature]</i> 03006723373	5,571,321.8/- Excluding tax 749,557.3/- 17% GST 151,080.9/- 13% SST Total = 6,471,960.1/-

<p><i>[Signature]</i> Rep. P. I. O</p> <p>Name: <u>M. UZAIR</u></p> <p>Desig: <u>Asst.</u></p>	<p><i>[Signature]</i> Rep. Manager Finance</p> <p>Name: <u>Kamsan Gul</u></p> <p>Desig: <u>Asst. Clerk</u></p>	<p><i>[Signature]</i> Rep. DCEE(O&M)</p> <p>Name: <u>Riaz Ahmed</u></p> <p>Desig: <u>A. EE.</u></p>	<p><i>[Signature]</i> Rep. CM&EE-II</p> <p>Name: <u>S. J. Khan</u></p> <p>Desig: <u>EE (C)</u></p>
---	---	--	---

COMPARATIVE STATEMENT

Name of Work		Fabrication & installation of main LT panel equipped with circuit breakers and other accessories for electric power supply distribution of different shops installed at sub-station Manora workshop.		
File No		(M)/Elect/13/2020-21/		
Date of opening of Tender		08 Jul 2021		
S No	Name of Firm	Name and Signature of bidder's Representative	Amount of Earnest Money with Pay Order No date & Bank.	Amount Quoted
1	M/s. Hi-Tech Electronics & Machinery.	S. Mehdi 0331-208188	P.O. No. 08619252 dt. 07-07-2021 Rs. 120,000/- P.O. No. 08619253 dt. 07-07-2021 Rs. 2000/- Bank Al Habib Ltd.	
2	M/s. Rang Yasir Iftikhar Construction Company	Iftikhar 0333-2297387	P.O. No. 08830752 dt. 08-07-2021 Rs. 120,000/- Bank Al Habib Ltd. P.O. No. 08830753 dt. 08-07-21 Rs. 2000/- Bank Al Habib Ltd.	
3	M/s. Noz Otee International	Kamsan 03006723373	P.O. No. 08863917 dt. 07-07-21 Rs. 120,000/- P.O. No. 08863918 dt. 07-07-21 Rs. 2000/- Bank Al Habib Ltd.	

<p><i>Imdad</i> 8/7/21</p> <p>Rep. P. I. O Name: <i>U. Zahed</i> Desig: <i>Asst. Eng.</i></p>	<p><i>U. Zahed</i> 8/7/21</p> <p>Rep. Manager Finance Name: <i>Kamsan Gul</i> Desig: <i>Sec. Clerk</i></p>	<p><i>Abdul Rahim</i> 8/7/21</p> <p>Rep. DCEE(O&M) Name: _____ Desig: _____</p>	<p><i>Abdul Rahim</i> 8/7/21</p> <p>Rep. CM&EE-II Name: <i>ABDUL RAHIM</i> Desig: <i>TO I</i></p>
---	--	---	---