

**ATTACHMENT – I**

**PUBLIC PROCUREMENT REGULATORY**  
**AUTHORITY (PPRA)**

**CONTRACT AWARD PROFORMA – I**  
**(TS533508E)**

To Be Filled And Uploaded on PPRA Website In Respect of  
All Public Contracts of Works, Services and Goods

NAME OF THE ORGANIZATION/DEPTT	OGDCL
FEDERAL / PROVINCIAL GOVT	FEDERAL
TITLE OF CONTRACT	Dismantling Of Damage-Cracked Building at Fimkassar Oil Field
TENDER NUMBER	OGDCL-LB-PT-CESS-Doc234391086-2024
BRIEF DESCRIPTION OF CONTRACT	Dismantling Of Damage-Cracked Building at Fimkassar Oil Field
TENDER VALUE	PKR: 1,184,375.00
ENGINEER'S ESTIMATE (for civil Works only)	PKR: 1,579,167.12
ESTIMATED COMPLETION PERIOD	Within 90 Days after handing over possession of site
WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?	Yes
ADVERTISEMENT:	
(i) PPRA Website	Yes
(ii) News Papers	Business Recorder & Daily Jang on 28-02-2024
TENDER OPENED ON (DATE & TIME)	20-03-2024 at 1200 hrs
NATURE OF PURCHASE	National
EXTENSION IN DUE DATE (If any)	No
NUMBER OF TENDER DOCUMENTS SOLD	Free of cost.
WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS (If yes enclose a copy).	Yes
WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS (If yes enclose a copy).	Yes
WHICH METHOD OF PROCUREMENT WAS USED (Tick one)	
a. SINGLE STAGE – ONE ENVELOPE PROCEDURE	<input type="checkbox"/>
b. SINGLE STAGE - TWO ENVELOPE PROCEDURE	<input checked="" type="checkbox"/>
c. TWO STAGE BIDDING PROCEDURE	<input type="checkbox"/>

d. TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	<div></div>
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED WITH BRIEF REASONS (i.e. EMERGENCY, DIRECT CONTRACTING, NEGOTIATED TENDERING ETC.)	Not Applicable
WHO IS THE APPROVING AUTHORITY	Executive Director
WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING	Not Applicable
NUMBER OF BIDS RECEIVED	Three (03)
WHETHER THE SUCCESSFUL BIDDER WAS LOWEST BIDDER	Yes
WHETHER INTEGRITY PACT WAS SIGNED	Yes

**PUBLIC PROCUREMENT REGULATORY**  
**AUTHORITY (PPRA)**

**CONTRACT AWARD PROFORMA – II**  
**(TS533508E)**

**To Be Filled And Uploaded on PPRA Website In Respect of**  
**All Public Contracts of Works, Services & Goods**

NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Three (03)
NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s Fortecon Engineering & Development (Pvt) Islamabad Jv M/s Days Engineers, Islamabad House No. 278, Street No. 21, Rawaltown, Islamabad
RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATED BID)	1 <sup>st</sup> Lowest
NEED ANALYSIS (Why the procurement was necessary?)	Dismantling Of Damage-Cracked Building at Fimkassar Oil Field.
IN CASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE THE REASONS (Briefly describe)	Not Applicable
WHETHER NAMES OF THE BIDDERS AND THEIR PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS	Yes
DATE OF CONTRACT SIGNING (Attach a copy of agreement)	30-07-2024 (Copy attached)
CONTRACT AWARD PRICE	PKR: 1,184,375.00
WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS (Attach copy of the bid evaluation report)	Sent to participating bidders through SAP-ARIBA e-procurement message board and uploaded on OGDCL's website
ANY COMPLAINTS RECEIVED (If yes result thereof)	No
ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE/DOCUMENTS (If yes give details)	No
DEVIATION FROM QUALIFICATION CRITERIA (If yes give details)	No
SPECIAL CONDITIONS, IF Any (Give Brief Description)	No

[F.No.2/1/2008PPRA-RA.III]



# OIL & GAS DEVELOPMENT COMPANY LTD,

OFFICE OF THE  
MANAGER (LOCAL) PROCUREMENT.

OGDCL HOUSE,  
ISLAMABAD -  
CABLE  
PHONE

PAKISTAN  
OILGASCORP.  
+92-51-92002-3561  
+92-51-9218048  
+92-51-9244318  
malik\_khalil@ogdcl.com  
+44000

E-MAIL  
POST CODE

No. IBA/BWO-C&ESS/ 4600000600

July 30, 2024.

M/s Fortecon Engineering & Development Pvt. Ltd.  
JV

M/s Days Engineers,  
House 278 Street 21, Rawal Town,  
Islamabad.  
Ph: 0300-9703000

## WORK ORDER FOR

SUBJECT:- DISMANTLING OF DAMAGED / CRACKED BUILDINGS AT  
FIMKASSAR OIL FIELD, PUNJAB.

REF:- Letter of Intent No. OGDCL-SCM-LB-PT-CESS-234391086-2024  
dated 30<sup>th</sup> May 2024 and Contract Agreement  
No. 4500000600 dated 30-07-2024.

Dear Sir,

We are pleased to inform you that OGDCL Management has approved the award of above cited work on your quoted/corrected rates for a total amount of **Rs.1,184,375.00 (Rupees One Million One Hundred Eighty-Four Thousand Three Hundred Seventy-Five only)** inclusive of all applicable taxes and excluding PST / ICT which will be reimbursed by OGDCL at actual to your firm, all as per BOQ drawings, specification, terms and conditions of the Contract Agreement referred above.

- For taking over possession of the site, please contact Mr. Anwar Ul Haq , Chief Engineer (Civil) / PC EFP-III, and Cell No.0300-5550946, who will be the Engineer In charge of the work, whereas Chief In charge (Civil) North will be the Controlling Officer. Engineer In charge will report to the controlling officer for progress and payments.

MUHAMMAD USMAN  
J.E (Civil)-Contracts  
Ext: 5092

(1/2)  
MUHAMMAD USMAN  
Incharge (Contracts)  
Ext: 5092

3. Further details, drawings will be supplied if needed at least 20 days prior notice of actual requirements, however there will be no change in basic scope of the work.
4. Time allowed for entire completion of the work is 90 Calendar days effective from the date of taking over the possession of the site. Maximum time allowed for mobilization and taking over possession of the site is 07 (seven) days effective from the date of issue of this letter.
5. Interim payments on actual work done basis for the quoted rates as per bid documents and as per OGDCL prevailing procedure after detailed measurement of the work, actually carried out at site and verification by the Engineer Incharge, all as per conditions of the contract
6. You will conduct Joint Pre-Construction visit / survey for the said work prior to the start of the work. Drawings to this effect shall be signed by the Engineer Incharge and your rep. in token of acceptance of existing levels of the NGL recorded with respect to the benchmark.
7. If agreed, please sign this letter in token of acceptance of work order and a copy be returned to this office for our record.

Best regards,

Accepted By:-

(\_\_\_\_\_)

Designation \_\_\_\_\_  
For M/s Fortecon Engg. & Development Pvt. Ltd.  
JV M/s Days Engineers

C.C.

- GM (SCM).
- AGM (C&ESS).
- Chief In charge (Civil) North
- In charge (Contracts)
- Mr. M. Anwar Ul Haq, PC EFP-III /  
Engineer Incharge, -

Yours sincerely,

(Malik Khalil)

Manager (Local) Procurement


30/7/24

IMRAN M. ASHRAF  
SPO-II  
Ext: 2939

Along with complete copy of contract documents.

MUHAMMAD USMAN  
J.E (Civil)-Contracts  
Ext: 5015

(2/2)



## CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 30<sup>th</sup> day of July 2024 between **Oil & Gas Development Company Limited** (hereinafter called the "Employer") of the one part and **Fortecon Engineering and Development (Pvt) Ltd Jv M/s Days Engineers** (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz **Tender No. OGDCL-LB-PT-CESS-Doc234391086-2024 To Dismantle the Damage-Cracked Building at Finkassar Oil Field** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

**IMRAN M. ASHRAF**  
SPO-II  
Ext: 2930


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- The Letter of Acceptance;
- The completed Form of Bid;
- Conditions of Contract & Contract Data;
- The priced Schedule of Prices;
- The Specifications; and
- The Drawings (if any)

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

Employer hereby covenants to pay the Contractor, Rs. 1,184,375/- (Rupees One Hundred Eighty Four Thousand Three Hundred Seventy Five only) in consideration of the execution and completion of the Works as per provisions of the



**MOHAMMAD ALAM**  
Incharge (Contracts)  
Ext: 5092







Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Signature of the Employer



**MALIK KHALIL**  
Manager (local) Procurement  
Oil & Gas Development Co. Ltd.  
Islamabad

**IMRAN M. ASHRAF**  
SPO-II  
Ext: 2939

**MOHAMMAD ALAM**  
Incharge (Contracts)  
Ext: 5092

Signed, Sealed and Delivered in the Presence of:

Witness:  
(Name, Title and Address)

Witness:  
(Name, Title and Address)

- SHEIKH MAAD AKBAR
- 37405-9737620-3
- House # 1098, street No. 1  
Service road, Sahiwalabad  
Rawalpindi



**MOHAMMAD UHAIR**  
J.E (Civil) Contracts  
Ext: 5

**MOHAMMAD ALAM**  
Incharge (Contracts)  
Ext: 5092