

PUBLIC PROCUREMENT REGULATORY AUTHORITY
(PPRA)

CONTRACT AWARD PROFORMA – I

To Be Filled And Uploaded On PPRA Website in Respect of All Public Contracts of Works,
Services and Goods worth Fifty Million Rupees or More

- NAME OF THE ORGANIZATION / DEPTT National Transmission & Despatch Company Limited (NTDCL)
- FEDERAL / PROVINCIAL GOVT Federal
- TITLE OF CONTRACT Construction Supervision Consultancy Services for Extension Works At 500/220kv Yousafwala and Jamshoro Grid Stations Under NTDC'S Own Resources
- TENDER NUMBER Not Applicable
- BRIEF DESCRIPTION OF CONTRACT Request for Proposals for hiring of Construction Supervision Consultancy Services for Extension Works At 500/220kv Yousafwala and Jamshoro Grid Stations Under NTDC'S Own Resources
- TENDER VALUE PKR 66,700,000/-
- ENGINEER'S ESTIMATE N/A (For civil works only)
- ESTIMATED COMPLETION PERIOD Two hundred and Ten days (210) days for extension works at 500/220kV Yousafwala Grid Station and Two hundred and Seventy (270) days for extension works at 500/220kV Jamshoro grid Station from the Effectiveness Date of the Services
- WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? No
- ADVERTISEMENT:
 - i. PPRA Website Yes, Yes/No
(Federal Agencies) (If yes give date and PPRA's tender number)
Dated: 22-02-2019
Ref: TS381969E
 - ii. Newspaper Yes, National Newspapers (Dawn and Daily Jung) dated: 22-02-2019.
Yes/No (If yes give names of newspapers and dates)
- TENDER OPENED ON (DATE AND TIME) 24-04-2019 at 11:30 AM

1 at dc 309. pcd
per 1973

PUBLIC PROCUREMENT REGULATORY AUTHORITY
(PPRA)

CONTRACT AWARD PROFORMA – II

To Be Filled And Uploaded On PPRA Website in Respect of All Public Contracts of Works,
Services and Goods worth Fifty Million Rupees or More

- NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04
- NAME AND ADDRESS OF SUCCESSFUL BIDDER: M/s. NESPAK-BARQAAB(JV) Lahore. NESPAK House, 1-C, Block N, Model Town Extension, Lahore. Tel: 042-99090390.
- RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1st
- NEED ANALYSIS (Why procurement was necessary?) To ensure successful implementation of the project as per technical specification, consultancy services for construction supervision and other allied activities of the projects was necessary.
- IN CASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE THE REASONS (Briefly describe)
A No. of Pre-Bid Clarifications and requests for extension in submission deadline were received from prospective consultants
- WHETHER NAMES OF THE BIDDERS AND THEIR PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS Yes Yes/No
- DATE OF CONTRACT SIGNING 12-09-2019 (Attach a copy of agreement) **Annex-D**
- CONTRACT AWARD PRICE PKR 66,700,000/-
- WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS Yes, Evaluation Results were floated on NTDC / PPRA websites (Yes/No) (Attach copy of the bid evaluation report) **Annex-E**
- ANY COMPLAINTS RECEIVED No (Yes/No) (If yes result thereof)
- ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE/ DOCUMENTS No (Yes/No) (If yes give details)
- DEVIATION FROM QUALIFICATION CRITERIA No (Yes/No) (If yes give details)
- SPECIAL CONDITIONS, IF ANY (Give brief description) Special Conditions of Bidding Document are attached herewith at Annex-F

[F.No.2/1/2008/PPRA -RA.III]