

**NATIONAL HIGHWAY AUTHORITY
OFFICE OF THE DIRECTOR (MAINTENANCE)
PUNJAB-SOUTH**

NHA Complex
Nag Shah Chowk, **Multan**
Tel No. 061-4263301
Fax No. 061-4263301
Email: rdmaint_nha_ps@yahoo.com

No. () Dir (Maint)/(P-S)/NHA/2023/720

10th October, 2023


Director (MIS)
National Highway Authority
Islamabad.

Subject: - **ANNOUNCEMENT OF TECHNICAL EVALUATION REPORT.**
MAINTENANCE CONTRACTS OF PUNJAB-SOUTH REGION
CONTRACT NO. SM-PS-2023-24-05-05
CONTRACT NO. EM-PS-2023-24-M5-01

Reference: - PPRA Rule-35

Enclosed please find herewith dully filled and signed Technical Evaluation Reports for subject captioned contracts in view of above referred PPRA rule for uploading the same on NHA & PPRA website, at the earliest, please.

Encl: Technical Evaluation Report


(ZAFAR MAHMOOD CHANDIO)
Director (Maintenance)
Punjab-South, NHA
Multan

Copy to:-

- Member (Central -Zone) NHA Lahore
- General Manager (Maint) Punjab-South
- File

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Special Maintenance Works F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	SM-PS-2023-24-05-05
5	Press Information Department No & PPRA Reference No	PID(I)-986/23(16 th August 2023) TS516762E
6	Date & Time of Bid Closing	05 th September 2023 @ 1130 hours
7	Date & Time of Bid Opening	05 th September 2023 @ 1200 hours
8	No of Bids Received	Eight (08) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

S.No	Name of Firm/ Contractor	Status	Reason
1	Raza & Co	PQ	-----
2	Khan Construction Co	PQ	-----
3	Al-Kareem Power & Civil Construction (SMC-Private Limited)	NPQ	-Power of Attorney not attested by 1 st Class Magistrate. -Audit Report not as per standard format. -No Work Experience. -Form 3.1 Financial Situation not filled properly. -Current Commitments form not provided. -Income Tax Returns Last Three years not provided. -Proposed Construction Schedule not provided.
4	Highway Constructors Pvt Ltd	PQ	-----
5	Al-Minhas Engineering & Constructors	NPQ	-Power of Attorney not attested by 1 st Class Magistrate. -Completion Certificate of similar nature completed works not provided. -Current Commitment not as per format.
6	FM Construction Co	PQ	-----
7	Mir Abdullah Jan Khetrان	NPQ	-Financial Statement not attached (Audit Reports).
8	De-Shalimar Const	PQ	-----

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:

Director (Maintenance)
Punjab-South, NHA
Multan

Official Stamp:

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Special Maintenance Works F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	EM-PS-2023-24-M5-01
5	Press Information Department No & PPRA Reference No	PID(I)-986/23(16 th August 2023) TS516762E
6	Date & Time of Bid Closing	05 th September 2023 @ 1130 hours
7	Date & Time of Bid Opening	05 th September 2023 @ 1200 hours
8	No of Bids Received	Four (04) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

S.No	Name of Firm/ Contractor	Status	Reason
1	Raza & Co	PQ	-----
2	Al-Kareem Power & Civil Construction (SMC-Private Limited)	NPQ	-Power of Attorney not attested by 1 st Class Magistrate. -Audit Report not as per standard format. -No Work Experience. -Form 3.1 Financial Situation not filled properly. -Current Commitments form not provided. -Income Tax Returns Last Three years not provided. -Proposed Construction Schedule not provided.
3	Al-Minhas Engineering & Constructors	NPQ	-Power of Attorney not attested by 1 st Class Magistrate. -Completion Certificate of similar nature completed works not provided. -Current Commitment not as per format.
4	FM Construction Co	PQ	-----

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:



Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan