

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, ISO-9001:2015

Certified

JAMSHORO - 76062, SINDH, PAKISTAN Phone / Fax No. +92 22 2771403 Email: nadeem.soomro@admin.muet.edu.pk

DEPUTY DIRECTOR (Procurement)

"SAY NO TO CORRUPTION"

No. DD(Proc.)/MUET/JAM/- 25, Dated: 13-11-2024

Mr. Rizwan Mehmood Director (MIS) Public Procurement Regulatory Authority (PPRA), Govt. of Pakistan. Tel: 051-9205728

Subject: PUBLIC PROCUREMENT RELATORY AUTHORITY (PPRA) EVALUATION **REPORT PROFORMA AGAINST PPRA REFERENCE NO. TS544890E DATED** 06-08-2024.

Reference: PPRA Rule - 35 (Announcement of evaluation reports).

Dear Sir,

Please find enclosed herewith duly filled and signed Evaluation Report for the tender invited for the work, "Supplying & Installation of 11 KV Sub-Station i/c L.T Cable, Testing & Commissioning at MUET, Jamshoro. (Re-invited)".

Also, advance fee for upload of Evaluation Report is attached herewith vide Banker's Cheque No. 26519775 dated 13-11-2024 amounting Rs. 15,000.00 (Fifteen Thousand Rupees only) is attached herewith.

This is for your information and uploading of the same on PPRA website please.

Yours Faithfully, DEPUTY DIRECTOR (PROCUREMENT)

Copy f.w.cs for information to:-

- 1. The Secretary to Vice Chancellor, MUET, Jamshoro.
- 2. All members of Procurement / Assessment Committee.

~	2	~
1		à:
Q	N.	9P
Č		3

MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, JAMSHORO

EVALUATION REPORT (As per Rule-35 of PP Rules, 2004)

		former and to be among the series	1.007	
-	Name of Procuring Agency:	Mehran University of Engineering	Mehran University of Engineering & Technology, Jamshoro, Sindh, Pakistan	
2	Method of Procurement:	Single Stage - Two Envelope Procedure	edure	
<mark>0</mark>	Title of Procurement:	Supplying & Installation of 11 K Jamshoro (Re-Invited).	Supplying & Installation of 11 KV Sub-Station i/c L.T Cable, Testing & Commissioning at MUET, Jamshoro (Re-Invited).	ommissioning at MUET,
4	Tender Inquiry No.:	DD(Proc.)/MUET/JAM/-146, Dated: 29-07-2024	ed: 29-07-2024	
S	PPRA Reference No. (TSE):	TS544890E, Dated: 06-08-2024		
9	Date & Time of Bid Opening:	August 21, 2024 @ 11:30 A.M (Technical Proposals) October 16, 2024 @ 11:30 A.M (Financial Proposals)	chnical Proposals) inancial Proposals)	
7	No. of Bid Received:	04 Nos		
8	Criteria for Bid(s) Evaluation:	Single Stage - Two Envelope Proce	Single Stage - Two Envelope Procedure and as per Evaluation Criteria defined in bidding Document.	d in bidding Document.
6	Technically Qualified:	04 Nos		
H	10 Details of Bid(s) Evaluation:	After evaluation of bids by the l made as under:	After evaluation of bids by the Procurement / Assessment Committee, the recommendations were made as under:	recommendations were
	Ŭ	Compliance of Bidders with Technical Proposals	cal Proposals	
S. No	No Name of Firm	Max. Marks	Marks Obtained	Rrmarks
-	2	3	4	5
	M/s Mumtaz & Company, Hyderabad	100	83	Technically Qualified
7	M/s Afnan Associates, Hyderabad	100	81	Technically Qualified
ŝ	M/s Tricom Pwr (SMC-Pvt) Ltd, Karachi	100	83	Technically Qualified
4	M/s Irshad Ali Dahri, Hyderabad	100	1 0 76	Technically Qualified
*	Maximum Score for qualifying is: 70	Siz	And the Art	

The financial proposals of the Technically Qualified Bidders were opened and the recommendations were made as under:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Cost offered by Ranking in terms Comparison with the Bidder of cost Estimated cost	Comparison with Estimated cost	Reasons for Acceptance	Remarks
0	1	2	3	4	S	6
Г	M/s Mumtaz & Company, Hyderabad.	50,316,000.00	H.	-4.328% (Below)	Acceptable due to most advantageous bid.	Recommended for award of work being most advantageous bidder
2	M/s Afnan Associates, Hyderabad.	51,083,840.00	2 nd	-2.868% (Below)	Not accepted	Not Recommended
3	M/s Tricom Pwr (SMC-Pvt.) Ltd., Karachi.	57,192,000.00	3r ^d	+8.747% (Above)	Not accepted	Not Recommended
4	M/s Irshad Ali Dahri, Hyderabad.	60,680,000.00	4 th	+15.379% (Above)	Not accepted	Not Recommended
	<					

Mr. Nadcem Soomro,

Deputy Director (Procurement), MUET, Jamshoro

Liaquat University of Medical & Health Sciences, Jamshoro Director (Works & Services), Mr. Gulzar Ali Mahar,

Engr. Aftab Ahmed Rajpar,

Executive Engineer (Development), MUET, Jamshoro

SABS University of Arts, Mr. Mukesh Kumar, Project Director,

Design & Heritages, Jamshoro

her h' clog ion

Director (Works & Strategic Planning), Engr. Saghir Ahmed Memon, MUET, Jamshoro



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

Name of Work: <u>SUPPLYING & INSTALLATION OF 11 KV SUB-STATION I/C L.T CABLE</u>, TESTING & COMMISSIONING AT MUET, JAMSHORO (Re-Invited).

MINUTES OF MEETING:

A meeting for opening of Financial Proposals of the tender for the work, "Supplying & Installation of 11 KV Sub-Station i/c L.T Cable, Testing & Commissioning at MUET, Jamshoro (Re-Invited)" was held on 16-10-2024 at 11:30 A.M, in the Office of the Director (Works & Strategic Planning), MUET, Jamshoro. The following members of Procurement / Assessment Committee were present.

1.	Engr. Saghir Ahmed Memon Director (Works & Strategic Planning), Focal Person HEC approved Scheme, MUET, Jamshoro	Convener
2.	Mr. Gulzar Ali Mahar Director (Works & Services), Liaquat University of Medical & Health Sciences, Jamshoro	Member
3.	Engr. Aftab Ahmed Rajpar Executive Engineer (Development), MUET, Jamshoro.	Member
4.	Mr. Mukesh Kumar Project Director, SABS University of Arts, Design & Heritages, Jamshoro	Member
5.	Mr. Nadeem Soomro Deputy Director (Procurement), MUET, Jamshoro.	Member / Secretary

The Deputy Director (Procurement) briefed the Committee members that the sealed percentage/ Item Rate tender was invited as per Public Procurement Regulatory Authority (PPRA) Rules, 2004, Govt. of Pakistan for the said work vide letter No. & Dated: DD(Proc.)/MUET/JAM/-146, 29-07-2024, by adopting Single Stage – Two Envelope Procedure. He further briefed that the estimated cost of the tender was **Rs. 52.592** (**M**) and Purchasing Date starting from 02-08-2024 to 19-08-2024, whereas; Submission Date was on 20-08-2024 upto 11:00 A.M. However; due to declaring Public Holiday on 20-08-2024 by the Government, the bids were submitted and opened on next working day i.e. on 21-08-2024. Accordingly, the Technical Proposals of all Four (04) bidders were opened. Lateron, the Technical Evaluation as per criteria mentioned in the Bidding Documents was carried out. (*Technical Evaluation Report attached*). However, the Opening Date for Financial Proposals was fixed on 16-10-2024 at 11:30 A.M. The Deputy Director (Procurement) further briefed that all Four (04) bidders / contractors were technically qualified as they were informed for opening their Financial Proposals. Then all the Contractors were called in the Office of the Director (Works & Strategic Planning), MUET, Jamshoro so that the Financial Proposals can be opened in their presence. The following Contractors took part in the bidding process:

- 1. M/s Afnan Associates, Hyderabad.
- 2. M/s Tricom Pwr (SMC-Pvt.) Ltd., Karachi.
- 3. M/s Mumtaz & Company, Hyderabad.
- 4. M/s Irshad Ali Dahri, Hyderabad.

Copy of Attendance Sheet attached.

The Committee started the proceedings of opening of Financial Proposals in-front of aforementioned bidders / contractors and read aloud the names of respective bidder and also read aloud bid amount and other details as depicted under:

S#.	Name of Firm or Bidder	Estimated Cost in Rs. (M)	Contractor quoted bid amount in Rs.	Mathematically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
1.	M/s Mumtaz & Company, Hyderabad.		50,316,000.00	50,316,000.00	-4.328% (Below)	1 st Lowest
2.	M/s Afnan Associates, Hyderabad.	52.592	47,643,520.00	51,083,840.00	-2.868% (Below)	2 nd Lowest
3.	M/s Tricom Pwr (SMC-Pvt.) Ltd., Karachi.	(M)	57,192,000.00	57,192,000.00	+8.747% (Above)	3rd Lowest
4.	M/s Irshad Ali Dahri, Hyderabad.		60,680,000.00	60,680,000.00	+15.379% (Above)	4 th Lowest

After detailed discussion & deliberation, the Committee recommended to award the work, "Supplying & Installation of 11 KV Sub-Station i/c L.T Cable, Testing & Commissioning at MUET, Jamshoro (Re-Invited)" to M/s Mumtaz & Company, Hyderabad at the cost of Rs. 50,316,000.00 being the most advantageous bidder at their quoted prices.

The meeting ended with the vote of thanks to all members.

Mr. Nadeem Soomro, Deputy Director (Procurement), MUET, Jamshoro

Mr. Gulzar Ali Mahar, Director (Works & Services), Liaquat University of Medical & Health Sciences, Jamshoro

Myh.

Engr. Aftab Ahmed Rajpar, Executive Engineer (Dev.), MUET, Jamshoro

Mr. Mukesh Kumar, Project Director, SABS University of Arts, Design & Heritages, Jamshoro

Engr. Saghir Ahmed Memon, Director (Works & Strategic Planning), MUET, Jamshoro

Technical Evaluation Report

Name of Work: SUPPLYING AND INSTALLATION OF 11 KV SUB-STATION I/C LT CABLE, TESTING AND COMMISSIONING AT MUET, JAMSHORO

Tender Notice no. & dated: DD(Proc)/MUET/JAM/-146, 29-07-2024

Valid Registration with Pakistan Engineering Council in Electricial Engineering Discipline Certification of Registration Submitted Submitted Council in Electricial Engineering Discipline Verified License issued from Electric Submitted Submitted Electricial Contractor License Inspector/Se	Interest ford (int t	Hyderabad
Electrical Contractor License Verified License issued from Electric Inspector/Secretary Licensing Board, Government of Sindh, Hyderabad, Government of Sindh, Hyderabad Submitted Submitted Registration with FBR as an active Tax payer Certification of Registration Submitted Submitted Submitted Registration with SIB as an active Tax payer Certification of Registration Submitted Submitted Submitted Image: Submitted Submitted Image: Submitted	Submitted	Submitted
Registration with FBR as an active Tax payer Certification of Registration Submitted Submitted Submitted Registration with SRB as an active Tax payer Certification of Registration Submitted Submitted Submitted Registration with SRB as an active Tax payer Certification of Registration Submitted Submitted Submitted Company/firm not black listed Affidaviv/Bidder's undertaking on stamp Submitted Submitted Submitted Details of litigation/disputes or arbitration with Affidaviv/Bidder's undertaking on stamp Submitted Submitted Submitted Details of litigation/disputes or arbitration with Affidaviv/Bidder's undertaking on stamp Submitted Submitted Submitted Details of litigation/disputes or arbitration with Affidaviv/Bidder's undertaking on stamp Submitted Submitted Submitted Dist of completed projects floctal: 40 marks) 100 25 20 20 (i) List of congoing projects fandwitted 5 5 5 5 (ii) List of ongoing projects fandwitted 5 5 5 5 (iii) List of ongoing projects fanount Rs.40 Million being under-taken in the la	Submitted	Submitted
Registration with SRB as an active Tax payer Certification of Registration Submitted Submitted Submitted Company/firm not black listed Affidavi/blidder's undertaking on stamp Submitted Submitted Submitted Details of litigation/disputes or arbitration with Affidavi/blidder's undertaking on stamp Submitted Submitted Submitted Details of litigation/disputes or arbitration with Affidavi/blidder's undertaking on stamp Submitted Submitted Submitted Details of litigation/disputes or arbitration with Affidavi/blidder's undertaking on stamp Submitted Submitted Submitted Details of litigation/disputes or arbitration with Affidavi/blidder's undertaking on stamp Submitted Submitted Submitted Details of litigation/disputes or arbitration with Affidavi/blidder's undertaking on stamp Submitted Submitted Submitted A. Experience and past performance (Total: 40 marks) Paper of Rs. 100 25 20 20 20 (i) List of completed projects famount Rs 40 Million under-taken in the last five (05) vears (5 marks for each project) [25 marks] 5 5 5 (ii) List of ongoing projects Submitted 5 5 5 5 <t< td=""><td>Submitted</td><td>Submitted</td></t<>	Submitted	Submitted
Company/firm not black listed Affidavit/Bidder's undertaking on stamp Submitted Submitted Details of litigation/disputes or arbitration with Affidavit/Bidder's undertaking on stamp Submitted Submitted Details of litigation/disputes or arbitration with Affidavit/Bidder's undertaking on stamp Submitted Submitted Details of litigation/disputes or arbitration with Affidavit/Bidder's undertaking on stamp Submitted Submitted Details of litigation/disputes or arbitration with Affidavit/Bidder's undertaken in Submitted Submitted A. Experience and past performance (Total: 40 marks) A. Experience 25 20 20 (i) List of ongoing projects Faraks for each projects/Maximum 5 projects) [25 marks] 25 5 5 (ii) List of ongoing projects Answinum 3 projects) [15 marks] 5 5 5 B. Key Personnel Qualification & Experience B. Key Personnel Qualification & Experience 5 5 5	Submitted	Submitted
Details of litigation/disputes or arbitration with paper of Rs. 100 Submitted Submitted clients matching paper of Rs. 100 Submitted A. Experience and past performance (Total: 40 marks) marks) 25 20 (i) List of completed projects Electrical projects, Maximum 5 projects) [25 marks] 25 20 20 (ii) List of ongoing projects of amount Rs. 40 Million under-taken in the last five (05) years (5 marks for each project, Maximum 5 projects) [25 marks] 25 20 20 (iii) List of ongoing projects of amount Rs. 40 Million being under-taken in the last Eighteen (18) months (5 marks for each project, Maximum 3 projects) [15 marks] 5 5 5 B. Key Personnel Qualification & Experience B. Key Personnel Qualification & Experience 7 7 7	Submitted	Submitted
A. Experience and past performance (Total: 40 marks) 25 (i) List of completed projects Electrical projects of amount Rs.40 Million under-taken in the last five (05) years (5 marks for each project, Maximum 5 projects) [25 marks] 25 (iii) List of nogoing projects 25 (iii) List of nogoing projects of amount Rs.40 Million being under-taken in the last five (05) years (5 marks for each project, Maximum 3 projects) [25 marks] 25 8. Development work of Electrical projects of amount Rs.40 Million being under-taken in the last Eighteen (18) months (5 marks for each project, Maximum 3 projects) [15 marks] 5 8. Key Personnel Qualification & Experience 5	Submitted	Submitted
(i) List of completed projects Electrical projects of amount Rs.40 Million under-taken in the last five (05) years (5 marks for each project, Maximum 5 projects) [25 marks] 25 (iii) List of ongoing projects 26 a. Development work of Electrical projects of amount Rs.40 Million being under-taken in the last Eighteen (18) months (5 marks for each project, Maximum 3 projects) [15 marks] 5 B. Key Personnel Qualification & Experience 5		
 (iii) List of ongoing projects a. Development work of Electrical projects of amount Rs.40 Million being under-taken in the last Eighteen (18) months (5 marks for each project, Maximum 3 projects) [15 marks] B. Key Personnel Qualification & Experience (Total: 17 marks) 	20	15
a. Development work of Electrical projects of amount Rs.40 Million being under-taken in 5 the last Eighteen (18) months (5 marks for each project, Maximum 3 projects) [15 marks] 5 B. Key Personnel Qualification & Experience 7		
B. Key Personnel Qualification & Experience (Total: 17 marks)	N	S
	7	2
B(ii) (ii) Electrician (B. Tech/Diploma) [4 marks] 4 4	4	4
	9	9

A

S.#:	Mandatory Requirements	Documents Required	M/s Afnan Associates, Hyderabad	M/s Mumtaz & Company, Hyderabad	M/s Tricom Pwr (SMC- Pvt.), Ltd, Karachi	M/s Irshad Ali Dahri, Hyderabad
	C. Equipment (Total: 10 marks)		-			
c(i) (i	(i) Details of equipment, machineries and transport owned by firm/contractor	ort owned by firm/contractor	9	8	8	9
	D. Financial (Total: 18 marks)					
D(i) (j	(i) Annual turnover of at least;					
ej.	. Rs. 50.00 Million of last three (03) years [3 marks]	marks]				
0	b. Rs. 70.00 Million of last three (03) years [6 marks]	marks]				
<u>ن</u>	Rs. 100.00 Million of last three (03) years [9 marks]	9 marks]	6	6	6	9
D(ii) (i	(ii) Income tax return for the last 3 years [9 marks]	[9 marks]	6	6	6	6
H	E. Category as per PEC Regulation (Total: 15 marks)	15 marks)				
E(i) (i	(i) PEC Registration in Category C3 [10 marks]) marks]				
E(ii) (i	(ii) PEC Registration in Category C2 and above [15 marks]	d above [15 marks]	10	15	15	15
		TOTAL	81	83	83	76
0		REMARKS	Qualified	Qualified	Qualified	Qualified

Mr. Nathen Soomro, Deputy Director (Procurement), MUET, Jamshoro K E

AMMY.

Engr. Aftab Ahmed Rajpar, Executive Engineer (Development), MUET, Jamshoro

Mr. Mukesh Kumar, Project Director, SABS University of Arts, Design & Heritage, Jamshoro

Engr. Saghir Thmed Memon, Director (Works & Strategic Planning), MUET, Jamshoro 5 5

Mr. Gulzar An Mahar, Director (Works & Services), Liaquat University of Medical & Health Sciences, Jamshoro

COMPARATIVE STATEMENT

NAME OF WORK: SUPPLYING & INSTALLATION OF 11 KV SUB-STATION I/C L.T CABLE, TESTING & COMMISSIONING AT MUET. JAMSHORO (Re-Invited).

1 M/s Mumtaz & Company, Hyderabad. 52,592,000.00 50,316,000.00 50,316,000.00 -4.328 2 M/s Afinan Associates, Hyderabad. 52,592,000.00 47,643,520.00 51,083,840.00 -2.868 3 M/s Tricom Pwr (SMC-Pvt.) Ltd., Karachi. 52,592,000.00 57,192,000.00 57,192,000.00 +8.747 4 M/s Irshad Ali Dahri, Hyderabad. 52,592,000.00 60,680,000.00 60,680,000.00 +15.379	S.#	NAME OF CONTRACTOR/ FIRM/ COMPANY	ESTIMATED COST IN RS.	CONTRACTORS QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE/BELOW ESTIMATED COST	RANK
52,592,000.00 47,643,520.00 51,083,840.00 Karachi. 52,592,000.00 57,192,000.00 57,192,000.00 S2,592,000.00 60,680,000.00 60,680,000.00 60,680,000.00	-	M/s Mumtaz & Company, Hyderabad.	52,592,000.00	50,316,000.00		-4.328 Below	1st Lowest
52,592,000.00 57,192,000.00 57,192,000.00 52,592,000.00 60,680,000.00 60,680,000.00	13	M/s Afnan Associates, Hyderabad.	52,592,000.00	47,643,520.00		-2.868 Below	2nd Lowest
52,592,000.00 60,680,000.00 60,680,000.00	ю	M/s Tricom Pwr (SMC-Pvt.) Ltd., Karachi.	52,592,000.00	57,192,000.00		+8.747 Above	3rd Lowest
	4	M/s Irshad Ali Dahri, Hyderabad.	52,592,000.00	60,680,000.00	60,680,000.00	+15.379 Above	4th Lowest

Deputy Director (Procurement), Mr. Naddem Soomro, MUET, Jamshoro

Liaquat University of Medical & Health Director (Works & Services), Mr. Gulzar'Ali/Mahar, Sciences, Jamshoro

Engr. Aftab Ahmed Rajpar, Executive Engineer (Dev.),

MUET, Jamshoro

いろうろ

Design & Heritages, Jamshoro SABS University of Arts, Mr. Mukesh Kumar, Project Director,

Engr. Saghir Ahmed Memon, lleu Ki

Director (Works & Strategic Planning), MUET, Jamshoro



MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, **JAMSHORO**

ATTENDANCE SHEET

Name of work: SUPPLYING & INSTALLATION OF 11 KV SUB-STATION I/C L.T CABLE, TESTING & COMMISSIONING AT MUET, JAMSHORO (Re-Invited).

DD(Proc.)/MUET/JAM/-146, Dated: 29-07-2024 NIT No. TS544890E, Dated: 06-08-2024 PPRA ID No.

OPENED ON 16-10-2024

FINANCIAL PROPOSAL

S.NO.	NAME OF CONTRACTOR / FIRM	CONTACT NO.	SIGNATURE OF CONTRACTOR
1.	M/s Tricom Pwr (SMC-Pvt.) Ltd., Karachi.	03322579815	And.
2.	M/s Afnan Associates, Hyderabad.	03008377355	Su.
3.	M/s Mumtaz & Company, Hyderabad.	03002727342	And
4.	M/s Irshad Ali Dahri, Hyderabad	60576	

Mr. Nadeem Soomro, Deputy Director (Procurement), MUET, Jamshoro

Engr. Aftab Ahmed Rajpar, Executive Engineer (Dev.),

MUET, Jamshoro

Mr. Mukesh Kumar, Project Director, SABS University of Arts, Design & Heritages, Jamshoro

Mr. Gulzar Ali Mahar, Director (Works & Services), Liaquat University of Medical & Health Sciences, Jamshoro

Engr. Saghir Ahmed Memon, Director (Works & Strategic Planning), MUET, Jamshoro



MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, JAMSHORO

ATTENDANCE SHEET

Name of work: <u>SUPPLYING & INSTALLATION OF 11 KV SUB-STATION I/C L.T CABLE,</u> <u>TESTING & COMMISSIONING AT MUET, JAMSHORO (Re-Invited).</u>

NIT No. DD(Proc.)/MUET/JAM/-146, Dated: 29-07-2024 PPRA ID No. TS544890E, Dated: 06-08-2024

OPENED ON 21-08-2024

TECHNICAL PROPOSAL

S.NO.	NAME OF CONTRACTOR / FIRM	CONTACT NO.	SIGNATURE OF CONTRACTOR
1.	M/s Tricom Pwr (SMC-Pvt.) Ltd., Karachi.	03330254156	Sol and the second seco
2.	M/s Afnan Associates, Hyderabad.	0300 8377355	Dut.
3.	M/s Mumtaz & Company, Hyderabad.	0300-2727342	- A.
4.	M/s Irshad Ali Dahri, Hyderabad	0333-3697774	Jit

Mr. Nadeem Soomro, Deputy Director (Procurement), MUET, Jamshoro

Engr. Aftab Ahmed Rajpar, Executive Engineer (Dev.), MUET, Jamshoro

Mr. Mukesh Kumar, Project Director, SABS University of Arts, Design & Heritages, Jamshoro

Mr. Gulzar All Mahar, Director (Works & Services), Liaquat University of Medical & Health Sciences, Jamshoro

Engr. Saghir Ahmed Memon, Director (Works & Strategic Planning), MUET, Jamshoro