

Memo No. 4882-84 PD(GSC)Dated: 12/12/24

Assistant Director-II  
Cabinet Division PPRA  
Islamabad.

Subject: UPLOADING OF MEPCO GSC TENDER EVALUATION REPORTS  
ON PPRA, WEBSITE

Enclosed please find the evaluation report for the under mentioned tender for uploading on PPRA website. In this regard, a cross cheque bearing No, 00065186 Amounting to Rs, 15,000/- is enclosed for further necessary action.

Tender No.	Description
Tender No. 04-05/GSC (2024-25): Tender-2	Construction of residential colony, roads and allied works of 132KV Grid Station Vehari Industrial Estate Vehari (Deposit Work) (Technical Evaluation)

DA/As Above

  
**PROJECT DIRECTOR (GSC)  
MEPCO LIMITED MULTAN**

C.C.TO: -

- Chief Engineer (Dev.) PMU MEPCO, Multan for information please.
- Mr. Khurram Javed (IT Officer) office of the Chief Executive MEPCO, Multan, for uploading of evaluation reports on MEPCO, Website.

# TECHNICAL EVALUATION REPORT

(As Per Rule 35 of PP Rules, 2004)

1.	Name of Procuring Agency:	MEPCO
2.	Method of Procurement:	Single Stage Two Envelope procedure
3.	Title of Procurement:	Construction of residential colony, roads and allied works of 132KV Grid Station Vehari Industrial Estate Vehari ( <b>Deposit Work</b> )
4.	Tender Inquiry No.:	Tender No. 04-05/GSC (2024-25) Tender-2
5.	PPRA Ref. No. (TSE):	TS546008E
6.	Date & Time of Bid Closing:	20.09.2024 11:00 Hrs.
7.	Date & Time of Bid Opening:	20.09.2024 11:30 Hrs.
8.	No. of Bids Received:	04 (Four)
9.	Criteria for Bid Evaluation:	As per bidding documents
10.	Details of Bid(s) Evaluation:	As under

Name of Bidder	Technical Evaluation	Rule/Regulation/SBD*/Policy/ Basis for Technical Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
M/S M. Saeed Contractor Faisalabad	Responsive	
M/S Techavia Power Engineering & Contracting Co. Faisalabad	Responsive	
M/S Nasir Mehmood Construction Co. Faisalabad	Non-Responsive	<p>The bidder declared technical <b>non-responsive</b> due to following grounds;</p> <p>The bidder submitted 02-No. work orders and the reservations on these work orders are given below;</p> <p>a) 01-No. work order is same as required in bidding document whereas the 2<sup>nd</sup> work order was issued by FESCO on 22.04.2013 with the completion period of 270-days. The date of completion is not mentioned in the completion certificate issued by Project Director (GSC) FESCO Faisalabad on 15.02.2014. The date of work order shows that the said project was not completed during the last ten years as required in bidding data sheet clause No.11.1 (A.i) of bidding document / NIT.</p> <p>b) The bidder did not attach the income tax return for the year of 2023-24 as required in bidding data sheet clause No.11.1 (A.h) of bidding document / NIT.</p> <p>c) The bidder did not attach the audit report for the year of 2024 as required in bidding data sheet clause No.11.1 (A.m) of bidding document / NIT.</p> <p>d) The bidder did not attach the special stipulation as required in bidding data sheet clause No.11.1 (A.d) of bidding document / NIT.</p> <p>e) The bidder did not attach the pending litigation information as required in bidding data sheet clause No.11.1 (A.c) of bidding document / NIT.</p>

Name of Bidder	Technical Evaluation	Rule/Regulation/SBD*/Policy/ Basis for Technical Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
M/S Muhammad Maqsood Construction Sahiwal	Non-Responsive	<p>The bidder declared technical <b>non-responsive</b> due to following grounds;</p> <ul style="list-style-type: none"> <li>a) The bidder did not attach the letter of technical bid with the bid.</li> <li>b) The bidder did not provide the copy of bid with the technical bid.</li> <li>c) The bidder submitted 03-No. work orders. The first work order is not of the same nature and the consolidated value is less than 60% of BOQ / estimate as required in bidding data sheet clause No.11.1 (A.i) of bidding document / NIT. The other two work orders are without completion certificates and the consolidated value are less than 60% of BOQ / estimate as required in bidding data sheet clause No.11.1 (A.i) of bidding document / NIT.</li> <li>d) The bidder did not attach the income tax return for the year of 2023-24 as required in bidding data sheet clause No.11.1 (A.h) of bidding document / NIT.</li> <li>e) The bidder did not attach the special stipulation as required in bidding data sheet clause No.11.1 (A.d) of bidding document / NIT.</li> <li>f) The bidder did not attach the proposed construction schedule as required in bidding data sheet clause No.11.1 (A.e) of bidding document / NIT.</li> <li>g) The bidder did not attach the integrity pact as required in bidding data sheet clause No.11.1 (A.f) of bidding document / NIT.</li> <li>h) The bidder did not attach the average annual turnover for the last three years as required in bidding data sheet clause No.11.1 (A.m) of bidding document / NIT.</li> </ul>

  
**PROJECT DIRECTOR (GSC)**  
**MEPCO LIMITED MULTAN**