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Dated: 15-04-2024
EVALUATION REPORT

(As Per PPRA Rule 35 of PP Rules, 2004)

TECHNICAL& FINANCIAL EVALUATIONREPORT

01  Name of Procuring Agency Karachi Port Trust

02  Method of Procuring Notice for inviting Tenders through News Papers Published in Daily The News &
Daily Ausaf at on 27-08-2023, KPT & PPRA Websites, & Corrigendum through
News Papers Published in Daily The News & Daily Ausaf at on 21-09-2023, KPT &
PPRA Websites, under PPRA Rule 36(b) from Bidders i-e Single Stage Two
Envelope.

03  Title of Procurement PROVIDING & FIXING OF MISSING RUBBER FENDER AT
BERTH NO.01,02 & 03 AT EAST WHAREF.

04  Tender Inquiry No E/CS-2(941)/

05 PPRA Ref No. (TSE) TS523412E

06  Date & Time of Bid Closing 24-10-2023 at 10:30 AM

07  Date & Time of Bid Opening 24-10-2023 at 11:00 AM

08 No. of Bid Received Single Bid.

08  Criteria of Bid Evaluation Single Evaluated Bid under Rule 36(b) PPRA

09  Detail of Bid (s) Evaluation As Per Technical Evaluation Sheet & Financial Departmental Tender Committee
Report BR (attached).

S. No. Name of Marks Evaluated Cost Rule / Regulation / SBD /

Bidder Policy / Basis of Rejection /
Acceptance as per Rule 35
of PP Rules,2004
Technical
(If Applicable)
1. M/s. Igbal & Sons. 87 Rs. 61,890,806.25 Evaluated Bid

Most Advantageous Bidder: - M/s. IQBAL & SONS.

11. Any other additional /supporting information, the procuring agency may like to share (DTC) Report
and Comparative Statement, TechnicalEvaluation Sheet).
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MINUTES OF THE MEETING OF THE DEPARTMENTAL TENDER COMMITTEE HELD ON
30-11-2023 IN THE COMMITTEE ROOM OF THE ENGINEERING DEPARTMENT, KPT.

NAME OF WORK:- PROVIDING & FIXING OF MISSING RUBBER FENDERS AT
BERTH NO. 01, 02 & 03 AT EAST WHAREF.

1. The Dy. Conservator vide his letter placed at S.No.1 (Para-b), has requested for fixing of
missing Rubber Fenders at Berth No. 01, 02 & 03 at East Wharf, for the safety of quay wall
structure and as well as for the safe Berthing of vessels (Photographs placed at S.No.2).

2. It is pertinent to mention here that, the Rubber Fenders at subjected sites were installed about 20
years ago, hence the same have passed their useful life. The detail as prepared by AXEN (KW)
is also placed at S.No. 3.

3. Accordingly, to keep the Berth Operational and prevent from further deterioration, AXEN
(KW) after having thorough survey of subject berths has prepared an Estimate amounting to
Rs.44,564,940.00 alongwith a detail Plan placed at S.No. 4/A & 4/B respectively, for attending
the work, as the same is beyond the capacity of KPT’s In-house arrangements.

4. Accordingly, the tenders were invited through Press on 27-08-2023 and KPT / PPRA & MoMA
Websites on 28-08-2023 and received on 24-10-2023 in accordance under Rule 36 (b) of PPRA.

5. In response, the following Single Firm has submitted his sealed Technical / Financial Proposals.

S.No. Name of Firms

1. M/s. Igbal & Sons

8. Technical Proposals for the above Single firm was opened on same day in the presence of the

Committee Members or their representative.

o

After the opening of Technical Proposals, an In-house Committee comprising on the following
members was constituted by the Chief Engineer KPT vide letter at S.No.28, to examine the received

Technical Bid as per criteria and submit their Technical Evaluation Report as per the practice in vogue.

1. | Engr. Zubairuddin Executive Engineer (S) Convener

2. | Engr. Mansoor Bhutto Executive Engineer (W) Member

3. | Engr. Naushad Anwer Executive Engineer (Coord) Member

4. | Mr. Waqas Ali Memon Finance Officer Member
Rep. of Finance Division

v

10. The Technical Evaluation Criteria of the bidders as mentioned in the Advertisement / Tender
Documents is as under:
a. Duly licensed by the Pakistan Engineering Council (PEC) category C-5 and above with
specialized code CE-03, CE-10 & BC-01 above valid on the date of opening of Tender.
b. Copy of latest Valid NTN, SRB Certificates.



Online Tax verification (fresh copy of ATL).

a o

Company Profile. .
Copy of Valid PEC Registration Certificate.

f. Affidavit, that the firm is not defaulter in Income tax department nor blacklisted by any
Organization.

@

g. Provision of Audited Financial Statement for last 03Years showing minimum turnover of
Rs. 40 Million. (As also specified in the S.No.PP-8).

h. Relevant work experience (as laid down in Bidding Documents).

i. All submission will be duly signed & stamped by the Bidder.

11. After due diligence, the Committee submitted its detail report as (placed at S.No. 30 to 34) for

reference.

12. As per the Technical Evaluation Report of In-house Committee, The Single Bidder viz. M/s. Igbal &

Sons stood Technically Qualified.

RECOMMENDATIONS OF THE IN-HOUSE COMMITTEE:

It is pertinent to mention here that, to keep the Berth Operational and prevent from further
deterioration & is a continuous revenue generation source for the KPT and also meeting the challenging
demand of the Country’s Cargo but with the passage of time & due to extreme weather its condition has
deteriorated, in-spite of extensive routine repair & maintenance works & now it has become hazardous for
the precious human life as well as for the valuable vessels which are loading & unloading cargo. Hence, the
Technical Evaluation Committee after due diligence has recommended the Single Bidder who has stood

Technically Qualified, after the due scrutiny of the Technical Bids, details mentioned as under:

S. NAME OF QUALIFIED OBTAINED REMARKS
NO FIRMS MARKS
1. | M/s. Igbal & Sons 87 Qualified

\
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EXECUTIVE ENGINEER (D) EXECUTIVE ENGINEER (W) FINANCE OFFICER
(MEMBER) (MEMBER) (MEMBER)
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ENGR. ZUBAIR UDDIN

EXECUTIVE ENGINEER (S)
(CONVENER)




RECOMMENDATIONS OF DEPARTMENTAL TENDER COMMITTEE:

13. The in-house Technical Evaluation Committee has carried out the Evaluation of the Bids and has
recommended the M/s. Igbal & Sons Technically Qualified.

14.  Accordingly, the Technical Evaluation Report was placed before the DTC members, who have
also endorsed the Report / Recommendation of In-House Technical Committee & the same is
now being placed before the Chairman KPT, so that the necessary approval for the opening of
Financial Proposals of Single Technically Qualified firm may be sought.

That

15. In the light of above DTC Committee Recornends*Chairman sanction is therefore solicited for the
approval of opening of Financial Bid of Technically Qualified firm i.e. M/s. Igbal & Sons. for the
work viz. “PROVIDING & FIXING OF MISSING RUBBER FENDERS AT BERTH
NO. 01, 02 & 03 AT EAST WHARE”
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ATTENDANCE SHEET

DEPARTMENTAL TENDER COMMITTEE (DTC) MEETING FOR

FINANCIAL PROPOSAL

NAME OF WORK

| PROVIDING & FIXING OF MISSING RUBBER

| FENDERS AT BERTH NO. 01, 02 & 03 AT EAST
| WHAREF.

FILE NO.

E/CS-2(941)/

DATE OF FINANCIAL DTC MEETING

23-02-2024

S.No

NAME OF MEMBERS

SIGNATURE

GENERAL MANAGER (O)
(MEMBER)

1

GENERAL MANAGER (E)
(MEMBER)

3 \ ’/V&\
4 \Q“\B\\“’V’/'}?\ p

GENERAL MANAGER (P&D)
(MEMBER)

ST S,

| GENERAL MANAGER (F)

(MEMBER)
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DIRECTOR PORT INTELLIGENCE
(MEMBER)

M
ULQ

)%w

GE\FRAL MANAGER (CW)
CONVENOR




COMPARATIVE STATEMENT

NAME OF WORK PROVIDING & FIXING OF MISSING RUBBER FENDERS AT |
BERTH NO. 01, 02 & 03 AT EAST WHARF
FILE NO. E/CS-2(941)
ESTIMATED COST 44,564,940.00
DATE OF OPENING OF 29-12-2024
FINANCIAL PROPOSAL
S.No. Name of Bidder Amount of Earnest Money with Pay Order No | Amount Quoted
Date & Bank
1. | M/s. Igbal & Sons Rs. 1,500,000/~ Pay Order No. 00009083 dated | Rs.61,890,806.25
19-09-2023 issued by Bank Alflah,Gulshan-e-Igbal
J Branch, Karachi.
é‘bu’qctbb)’————f‘"
\ 3
EXECUTIVE ENGINEER (S) DY. CHIEF ENGINEER-11
(MEMBER) (MEMBER)

K.

AL MANAGER (CW)
(CONVENER)

GENE




MINUTES OF THE MEETING OF THE DEPARTMENTAL TENDER COMMITTEE HELD ON
21-02-2024 IN THE COMMITTEE ROOM OF THE ENGINEERING DEPARTMENT, KPT.

NAME OF WORK:- PROVIDING & FIXING OF MISSING RUBBER FENDERS AT
BERTH NO. 01,02 & 03 AT EAST WHAREF.

. The Dy. Conservator vide his letter placed at S.No.1 (Para-b), has requested for fixing of missing and
deteriorated Rubber Fenders at Berth No. 01, 02 & 03 at East Wharf, for the safety of quay wall

structure as well as for the safe Berthing of vessels (Photographs placed at S.No.2).

Total Rubber Fenders at Berth No.1-3 are 48 in Nos. (Vertical & Horizontal) and were installed some
20 years back. Subsequently after visit, it has been observed that 05 nos. vertical and 04 Nos. horizontal
fenders are either missing or in deteriorated condition. The overall status of fenders in detail as prepared

by AXEN (KW) is placed at S.No.3.

Accordingly, to keep the Berth Operational and to prevent from further deterioration, AXEN (KW) after
thorough survey of subject berths has prepared an Estimate amounting to Rs.44,564,940.00 alongwith a
detail Plan placed at S.No. 4/A & 4/B respectively, for attending the work, as the same is beyond the
capacity of KPT’s In-house arrangements. Plan & Estimate for the work has been approved by the
Chairman, KPT vide PP-3 and conveyed through Finance Officer at PP-4.

Accordingly, the tenders were invited through Press on 27-08-2023 and KPT / PPRA & MoMA
Websites on 28-08-2023 and received on 24-10-2023 in accordance under Rule 36 (b) of PPRA.

5. In response, the following Single Firm has submitted his sealed Technical / Financial Proposals.

S.No. Name of Firms

T, M/s. Igbal & Sons

. Technical Proposals for the above Single firm was opened on the same day in the presence of the
Committee Members or their representative.

. After the opening of Technical Proposals, an In-house Committee comprising on the following members
was constituted by the Chief Engineer KPT vide letter at S.No.28., to examine the received
Technical Proposal / Bid as per criteria and submit their Technical Evaluation Report as per the given
criteria specified in Tender Documents.

1. | Engr. Zubairuddin Executive Engineer (S) / Convener
Ag. Dy. Chief Engineer-II1
2. | Engr. Mansoor Bhutto Executive Engineer (W) Member
3. | Engr. Naushad Anwer Executive Engineer (Coord) Member
4. | Mr. Waqas Ali Memon Finance Officer Member
Rep. of Finance Division

8. The In-house Technical Evaluation Committee carried out the Evaluation of the Bid and has
recommended the Single Bidder viz. M/s. Igbal & Sons as stood Technically Qualified
(placed at S.No. 30 to 34), details mentioned as under:

S. NAME OF QUALIFIED OBTAINED MARKS REMARKS
NO FIRMS
. | M/s. Igbal & Sons 87 Qualified

The Departmental Tender Committee (DTC) Members recommended the Technical Evaluation Report
of the In-house Committee vide its meeting held on 30-11-2023 detail minutes placed at S.No.36.

After the approval from the Competent Authority on 22-12-2023 (Placed at PP-23), the Financial Bids
of Technically Qualified firm were opened in presence of the members of Department Tender
Committee on 29-12-2023. Attendance sheet is placed at S.No.40.



|1. Accordingly, as per procedure, an In-house Committee was constituted on the following officers to
evaluate the Financial Bids as per the Criteria prescribed in the Tender Documents (Placed at S.No.35).

1. | Engr. Arif Badar Dy. Chief Engineer-II Convener

2. | Engr. Zubair Uddin Executive Engineer (S) Member

3. | Engr. Mansoor Bhutto Executive Engineer (W) Member

4. | Engr. Muhammad Khan Asst. Executive Engineer (W) Member

4. | Mr. Waqas Ali Memon Finance Officer Member
Finance Department

12. Further. the Evaluation of the Financial Bids was carried out as per the criteria as mentioned in the
Tender Documents. The Financial Evaluation is duly singed by the In-House Financial Evaluation

Committee and is placed at S.No.44.

PARTICULARS OF BID:
a) Authority of Sanction. KPT Board
b) Budget Provision figures. Rs. 150 (M)
c) Estimate for the job. Rs. 44,564,940.00
d) Debit Head The cost of work will be debited to “Capital Project”
Account Code No.01013012-082199 (Provision of
Fenders at Wharves) under Project No. 11207 wherein
an amount of Rs.150 (M) have been proposed under
2023-2024 Budget.
e) Date on which tender notice was 27-08-2023
published in Press
Date on which tender nofice was 28-08-2023
published KPT, PPRA & MoMA
Websites
f)  Date of opening of Technical & # Technical 24-10-2023
Financial Proposal » Financial 29-12-2023
g) Total No. of Bids Sold. Not Known (Uploaded on Website)
h)  Total No. of Proposal received. Single Bid Received
i)  Date when Departmental Tender Technical 30-11-2023
Committee meeting held. Financial 21-02-2024
i) Detail of offers received.
S.No. Name of Tenderers Corrected Tendered Amount
Including 5% Contingencies
L M/s. Igbal & Sons Rs. 61,890,806.25 38.87% above)
k)  Position of offer recommended for Single Evaluated Bid
acceptance as compared with other offers.
)  Validity period of the offers. Six months expiring on 24-04-2024
m) Past performance of the tenderer M/s. Igbal & Sons is registered with Pakistan

recommended and how they behaved in

the past.

Engineering Council in category “C-1/E”. They have
carried out many works for KPT, and their past
performance in those works found satisfactory.



RECOMMENDATIONS OF IN-HOUSE COMMITTEE:

Keeping in view the recommendation of the Financial Evaluation of the In-house Committee, it has been
observed that. Bidder M/s. Igbal & Sons after all due diligence have become the Single Evaluated Bidder
and the same can be observed from the chart as tabulated:

"s. | Name of Firms Technical Estimated Cost Financial Bid Price Financial
l No | (M/s.) Status (Rs.) (Rs.) Status

[ 1 Igbal & Sons Qualified 44,564,940.00 61,890,806.25 38.87%
‘ 1 (above)

Though this is a single bid and its higher by 38.87% than our estimated cost prepared in April-2023 and
may be re-tendered. however considering the following aspects which are elaborated for award for
following reasons as under the bid be recommended for kind consideration of DTC Members as well as

BTC /Board.

ii.

The subject work i.e. Installation of Fenders at Berth No. 1.2 & 3 have significant importance as
such the berth 6" to 11™ have already been handed over to M/s. KGTL as they are utilizing these
berths for their own business plan. This leaves only berth 1 to 5 with KPT for handing of general
and bulk cargo. additionally Non-POL cargo is also handeled at DB-1 & DB-2.

Therefore, it is imperative that the said Berth 1.2 & 3 be kept in operational working condition.
The fenders at these berth are either damaged or some of them are missing, hence the subject work

is highly important in nature.
Since. the major component of work i.e. Rubber Fenders are imported items therefore due to
fluctuation in dollar v/s. PKR. it is foresee that. if work is further delay, it may escalate the bid

price and at the same time further deterioration of existing fenders & structure.

Moreover, if the project is re-tendered, the lengthy process from invitation to finalization of bid will

consume atleast 6-8 months.

ENGR. MANSOOR AHMED ENGR. ZUBAIR UDDIN

EXECUTIVE ENGINEER (W)

ENGR. MUHAMMAD KHAN WAQAS
ASSTT. EXECUTIVE ENGINEER FINANCE MANAGER

EXECUTIVE ENGINEER (S)
(MEMBER) (MEMBER)

MEMON

(MEMBER) (MEMBER)




RECOMMENDATION OF GM’S DEPARTMENTAL TENDER COMMITTEE.

k)

1. As per the request of user. i.e. Deputy Conservator vide his letter (placed at F/A). An

estimate for the work amounting to Rs. 44,564,940.00 was prepared and processed for
inviting tenders. Accordingly after completing all the formalities Technical and Financial
proposal of single firm i.e. M/s Igbal & Sons received on 24-10-2023 accordance to PPRA
Rules 36-(b).

2. An In house committee, evaluated the Technical proposal, as per the Tender
Documents. As the estimated cost of the project was less than Rs. 50(M,) therefore DTC
of concerned HOD’s was called on 30-11-2023, and processed for the approval. After
opening of Financial Bid on 29-12-2023, the quoted bid price was more than Rs. 50(M),
of opening of Financial Bid. Therefore as per procedure in vogue any bid exceeds
Rs. 50 (M) is to be deliberated by the GM’s Departmental Tender Committee (DTC)
hence, the said Financial Bid Evolution Report was placed before the GM’s (DTC) for
their deliberation / discussion. (placed at F/B).

&’ Accordingly a GM’s committee meeting was called on 13-02-2024 in the Committee

Room, wherein following points were discussed:-

» The General Manager (CW) chaired & welcomed the members of the Committee

and in detail explained to the Committee Members about the subject project.

» GM(P&D) being as a member inquired on why the GM’s committee was not
involved in the endorsement of the Technical Evaluation Report, which was duly
explained by GM(CW) and same has clarified in above para-2. He further
inquired about the recommendations of the in-house committee in Financial
Evaluation Report to which Dy. Chief Engineer-II replied, as convener of the In-
house committee considering the deteriorated condition of berth and safety of
infrastructure together with safe berthing of vessel has recommend to award
the work to the contractor M/S Igbal & Sons of Rs. 61,890,806.25 at their
quoted price, the same has been highlighted in the recommendation of the

Financial Evaluation Report.(Placed at F/C)

v

GM(E), being a member of the committee informed that rebate may be
requested from the bidder before finalization of the contract and in one of the

case in recent past, CM&EE Department has adopted this practice. He further



suggested that the same practice may be applied for this Work. The Committee
agreed for the issuance of letter to ?idder for his consent. Accordingly, a letter
was issued to contractor on 14-02-2024 (placed at F/D). In response to our
letter, the bidder vide his letter replied that, firm is unable to provide any

rebate with reasons (Placed at F/E).

» Manager Procurement {Rep of GM (O} suggested that the details specification of
the fenders be shared with procurement department, in order to confirm the
rate from a Korean company for further authentication of Rate quoted by the
bidder. However Dy. Chief Engineer-ll clarified that the company as named by
Manager Procurement is fairly a new company and none of its products have
ever been used by any Ports of Pakistan and as such procurement of required

Fenders from this company may be a risky decision.

4. Keeping in view the above clarification and the Recommendation of award by in-house
committee report, the Departmental Tender Committee recommends the acceptance of
the single Evaluated Bid amounting to Rs.61,890,806.25 (Rupees Sixty One Million Eight
Hundred Ninety Thousand Eight Hundred Six & Twenty Five Paisa Only) which is 38.87%
above corresponding estimated cost of Rs. 44,564,940.00 received from M/s Igbhal &
Sons is considered reasonable for the work viz PROVIDING & FIXING OF MISSING

RUBBER FENDERS AT BERTH NO.01, 02 & 03 AT EAST WHARF.
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KARACHI PORT TRUST
(SECRETARIAT)

GENERAL MANAGER (0)
CENERAL MANAGER (F) .~
CENERAL MANAGER (CW]
CHIEF ENGINEE;V

SUB: - EXTRACT OF MINUTES OF BOARD MEETING OF 25.03.2024.
Providing & Fixing of Missing Rubber Fenders at Berth No. o1,
02 & 03 at East Wharf

A copy of B.R.No.725 (Item-V) dated 25.03.2024, on the above subject
15 forwarded herewith for necessary action.

Encl:-
1. B.R.No.725 (Item-V) dated 25.03.2024
2. (File No. E/CS-2(941),/0805230008) to General Manager (CW)

2] 4

SECRETARY




B.R.No.725 (Item-V) dated 25.03.2024

725. Resolution:-The Board considered Agenda Item No.2 i.e 33™

Report of the Board’s Tender Committee Meeting dated 18.03.2024.

V. Providing & Fixing of Missing Rubber Fenders at Berth No. 01, 02
8 03 at East Wharf

The Board considered the matter regarding Providing & Fixing of
Missing Rubber Fenders at Berth No. 01, 02 & 03 at East Wharf, in
the Llight of Executive Engineer (S)’s Note dated 26-02-2024 duly
endorsed by Dy. Chief Engineer-II, Chief Engineer / General Manager
(CW), / General Manager (O) & General Manager (F). The Board after
examining the matter, sanctioned the Most Advantageous Bid under
PPRA rule 26(b) as under :

a. Acceptance of the Single Evaluated Bid received from M/s.
Igbal & Sons amounting to Rs.61,890,806.25 (Rupees: Sixty One
Million Eight Hundred Ninety Thousand Eight Hundred Six &
Paisa Twenty Five, only) for the Project “Providing & Fixing
of Missing Rubber Fenders at Berth No. 01, 02 & 03 at East
Wharf.”

b. As the subject case 1is above Rs.50 million, the (civil)
Engineering Department would:

i. Furnish the relevant documents to National Accountability
Bureau (NAB) prescribed under Section 33-B of NAO as
accentuated by Ministry of Maritime Affairs U.0. Note No.
4(8)/2007-Coord dated 28-12-2017.

ii. Comply with Chairman’s Directive No.02 of 2023 dated 01-
02-2023 titled ‘Declaration Of Beneficial Owners’
information of Public Procurement Contracts Awarded Worth
Rs.50 Million and Above.’

TRUE COPY,

KARACHI !



