



FRIENDLY HIGHWAYS

NATIONAL HIGHWAY AUTHORITY

Office of the Director (Maintenance) Punjab-South
Nag shah Chowk, N-70 road, Multan,

Ph: 061-4263301, Fax: 061-4263309 Email: rdmaint_nha_ps@yahoo.com

No. () Dir (Maint)(P-S)/NHA/2023/512

1st September 2023


Director (MIS)
National Highway Authority
Islamabad

Subject: **ANNOUNCEMENT OF TECHNICAL EVALUATION REPORT
PROCUREMENT OF ROUTINE MAINTENANCE WORKS AND
SPECIAL MAINTENANCE WORKS OF PUNJAB-SOUTH REGION**

CONTRACT NO. RM-PS-2022-23-10-113 & RM-PS-2022-23-10-136
CONTRACT NO. SM-PS-2023-24-05-02 & SM-PS-2023-24-05-03

Enclosed please find herewith dully filled and signed Technical Evaluation Report of subject works for publication/uploading the same on NHA & PPRA websites as per PPRA rule-35, please.

Encl: 4x Technical Evaluation Report


ZAFAR MAHMOOD CHANDIO
Director (Maintenance)
Punjab-South/

Copy to: -

- Member (CZ) NHA, Lahore
- General Manager (Maintenance) Punjab-South
- Dy. Director (Maintenance) NHA, Multan, DG Khan

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Routine Maintenance Works F.Y 2022-23 Punjab-South Region
4	Tender Inquiry No.	RM-PS-2022-23-10-113
5	Press Information Department No & PPRA Reference No	PID(I)-525/23(25 th July 2023) TS516360E
6	Date & Time of Bid Closing	16 th August 2023 @ 1130 hours
7	Date & Time of Bid Opening	16 th August 2023 @ 1200 hours
8	No of Bids Received	Eleven (11) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

S.No	Name of Firm/ Contractor	Status	Reason
1	Indus Services	PQ	-----
2	Rajput Developers	NPQ	-POA not provided on Judicial stamp paper duly attested by 1st Class Magistrate -Construction Schedule not provided -No similar work in size, nature and complexity. -Form Eq 5.1(A&B) not provided. -List of staff not as per format. CVs/documents of staff not provided.
3	M Ayan Engineers	PQ	-----
4	DE-Shalmar Construction Co	NPQ	-POA is not attested by 1st Class Magistrate -Form Eq 5.1(A&B) not signed/stamped. -List of staff not as per format. -Completion certificate, abstract of final bill of similar nature of work not provided. -Construction Schedule not provided
5	Al-Kareem Power & Civil Construction (SMC-Private) Limited	NPQ	-POA not provided on Judicial stamp paper duly attested by 1st Class Magistrate -Income Tax Returns of last 03 years not provided. -Construction Schedule not provided -Form Eq 5.1(A&B) not signed/stamped. -CVs/documents of technical staff not provided. -Award letter, completion certificate, BOQ etc of similar nature of work not provided. -Form C,D not provided
6	Muhammad Musa Leghari	PQ	-----
7	SAM Construction Co	PQ	-----
8	Alpha Capital Enterprises	PQ	-----
9	MSK Brothers Designer & Builders	NPQ	-Income Tax Returns F.Y 2020 not provided. -POA not attested by 1st Class Magistrate -List of staff not as per format. -Completion certificate of similar nature of work is suspected.
10	Khan Construction Co DG Khan	PQ	-----
11	Sahrish Ramzan	PQ	-----

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2022-232 (Punjab-South Region)

Signature:

Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Routine Maintenance Works F.Y 2022-23 Punjab-South Region
4	Tender Inquiry No.	RM-PS-2022-23-10-136
5	Press Information Department No & PPRA Reference No	PID(I)-525/23(25 th July 2023) TS516360E
6	Date & Time of Bid Closing	16 th August 2023 @ 1130 hours
7	Date & Time of Bid Opening	16 th August 2023 @ 1200 hours
8	No of Bids Received	Seven (07) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

S.No	Name of Firm/ Contractor	Status	Reason
1	Rajput Developers	NPQ	-POA not provided on Judicial stamp paper duly attested by 1st Class Magistrate -Construction Schedule not provided -No similar work in size, nature and complexity. -Form Eqp 5.1(A&B) not provided. -List of staff not as per format. CVs/documents of staff not provided.
2	M.Ayan Engineers	PQ	-----
3	SAM Construction Co	PQ	-----
4	Sahrish Ramzan	PQ	-----
5	MSK Brothers Designer & Builders	NPQ	-Income Tax Returns F.Y 2020 not provided. -POA not attested by 1st Class Magistrate -List of staff not as per format. -Completion certificate of similar nature of work is suspected.
6	DE-Shalimar Construction Co	NPQ	-POA is not attested by 1st Class Magistrate -Form Eqp 5.1(A&B) not signed/stamped. -List of staff not as per format. -Completion certificate, abstract of final bill of similar nature of work not provided. -Construction Schedule not provided
7	Alpha Capital Enterprises	PQ	-----

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2022-23 (Punjab-South Region)

Signature:  Official Stamp: 


TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Special Maintenance Works F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	SM-PS-2023-24-05-03
5	Press Information Department No & PPRA Reference No	PID(I)-525/23(25 th July 2023) TS516360E
6	Date & Time of Bid Closing	16 th August 2023 @ 1130 hours
7	Date & Time of Bid Opening	16 th August 2023 @ 1200 hours
8	No of Bids Received	Twenty One (21) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

S.No	Name of Firm/ Contractor	Status	Reason
1	M/S SAHRISH RAMZAN	NPQ	-Financially disqualified due to less cash flow & Annual Turn over. -Staff list is not as per format. -Form Eqp 5.1(B) not provided. -No similar work in size , nature and complexity. -Construction Schedule not signed/stamped.
2	Fazal Engineering Corporation	PQ	-----
3	JAMALUDDIN AND COMPANY	NPQ	-POA not attested by 1st Class Magistrate -Construction Schedule not as per format. -No similar work , nature and complexity. -BOQ, Completion certificate not readable. Abstract of final bill not provided -Form Eqp 5.1(A&B) not provided. -List of staff not as per format. CVs/documents of staff not provided.
4	Fast Associates (Pvt.) Ltd-Joint Venture-RAJ Civil Engineering (SMC-PVT) Ltd- Share (40%)	PQ	-----
5	Highway Constructors Pvt Ltd	PQ	-----
6	Bari Builders	NPQ	Non-Responsive due to non submission of hard copy.
7	Khan Construction Company.	PQ	-----
8	Eastern Construction Co	PQ	-----
9	HAMMAD CONSTRUCTION	NPQ	-Financially disqualified due to less Annual Turn over. -Tempered sign/stamp of Magistrate 1st Class on POA. Invalid POA. -Tempered stamp/sign of Magistrate 1st Class on No Litigation Certificate. -Form Eqp 5.1(A&B) not signed/stamped. Machinery detail is not as per format. -Completion certificate, BOQ & Abstract of Final Bill of similar nature of work not provided. -Invalid Construction Schedule not as per requirements
10	Alpha Capital Enterprises	PQ	-----

11	Wajid & Construction (Pvt) Ltd.	PQ	-----
12	DE SHALIMAR CONSTRUCTION COMPANY	NPQ	-Financially disqualified due to less cash flow. -Similar work is less in worth and complexity. -Completion certificate & Abstract of Final Bill of similar nature of work not provided. -Incorrect data of Financial Situation Form Fin 3.2 is provided. -Invalid Construction Schedule not as per requirements.
13	MUHAMMAD DANISH CONSTRUCTION CO	PQ	-----
14	Khan Construction Company	PQ	-----
15	MUSHTAQ & SONS ENGINEERING (PRIVATE) LIMITED	NPQ	Non-Responsive due to non submission of hard copy.
16	FM CONSTRUCTION CO	PQ	-----
17	Supercon Engineers	NPQ	Non-Responsive due to non submission of hard copy.
18	Malik Muhammad Arshad Bhutta	PQ	-----
19	MIR ABDULLAH JAN KHETTRAN	PQ	-----
20	Rajput Developer	NPQ	-POA not provided on Judicial stamp paper duly attested by 1st Class Magistrate -Construction Schedule not provided -No similar work in size, nature and complexity. -Form Eqp 5.1(A&B) not provided. -List of staff not as per format. CVs/documents of staff not provided.
21	M/S EAGLE CONSTRUCTION	PQ	-----

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature: 

Official Stamp: **Director (Maintenance)**
Punjab-South, NHA
Multan

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)


1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Special Maintenance Works F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	SM-PS-2023-24-05-02
5	Press Information Department No & PPRA Reference No	PID(I)-525/23(25 th July 2023) TS516360E
6	Date & Time of Bid Closing	16 th August 2023 @ 1130 hours
7	Date & Time of Bid Opening	16 th August 2023 @ 1200 hours
8	No of Bids Received	Twenty One (21) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

S.No	Name of Firm/ Contractor	Status	Reason
1	JAMALUDDIN AND COMPANY	NPQ	-POA not attested by 1st Class Magistrate -Construction Schedule not as per format. -No similar work , nature and complexity. -BOQ, Completion certificate not readable. Abstract of final bill not provided -Form Eqp 5.1(A&B) not provided. -List of staff not as per format. CVs/documents of staff not provided.
2	Al-Kareem Power & Civil Construction (SMC-Private) Limited	NPQ	-POA not provided on Judicial stamp paper duly attested by 1st Class Magistrate -Income Tax Returns of last 03 years not provided. -Construction Schedule not provided -Form Eqp 5.1(A&B) not signed/stamped. -CVs/documents of technical staff not provided. -Award letter, completion certificate, BOQ etc of similar nature of work not provided. -Form C,D not provided
3	Fazal Engineering Corporation	PQ	-----
4	M/S SAHRISH RAMZAN	NPQ	-Financially disqualified due to less cash flow & Annual Turn over. -Staff list is not as per format. -Form Eqp 5.1(B) not provided. -No similar work in size , nature and complexity. -Construction Schedule not signed/stamped.
5	Highway Constructors Pvt Ltd	PQ	-----
6	Fast Associates (Pvt.) Ltd-Joint Venture-RAJ Civil Engineering (SMC-PVT) Ltd- Share (40%)	PQ	-----
7	Khan Construction Company.	PQ	-----
8	Bari Builders	NPQ	Non-Responsive due to non submission of hard copy.
9	Supercon Engineers	NPQ	Non-Responsive due to non submission of hard copy.
10	Eastern Construction Co	PQ	-----
11	HAMMAD CONSTRUCTION	NPQ	-Financially disqualified due to less Annual Turn over. -Tempered sign/stamp of Magistrate 1st Class on POA. Invalid POA. -Tempered stamp/sign of Magistrate 1st Class on No Litigation Certificate. -Form Eqp 5.1(A&B) not signed/stamped. Machinery detail is not as per format. -Completion certificate, BOQ & Abstract of Final Bill of similar nature of work not provided. -Invalid Construction Schedule not as per requirements

12	DE SHALIMAR CONSTRUCTION COMPANY	NPQ	-Financially disqualified due to less cash flow. -Similar work is less in worth and complexity. -Completion certificate & Abstract of Final Bill of similar nature of work not provided. -Incorrect data of Financial Situation Form Fin 3.2 is provided. -Invalid Construction Schedule not as per requirements.
13	Alpha Capital Enterprises	PQ	-----
14	Wajid & Construction (Pvt) Ltd.	PQ	-----
15	MUSHTAQ & SONS ENGINEERING (PRIVATE) LIMITED	NPQ	Non-Responsive due to non submission of hard copy.
16	Khan Construction Company	PQ	-----
17	FM CONSTRUCTION CO	PQ	-----
18	Rajput Developer	NPQ	-POA not provided on Judicial stamp paper duly attested by 1st Class Magistrate -Construction Schedule not provided -No similar work in size, nature and complexity. -Form Eqp 5.1(A&B) not provided. -List of staff not as per format. CVs/documents of staff not provided.
19	MIR ABDULLAH JAN KHETRAN	PQ	-----
20	MUHAMMAD DANISH CONSTRUCTION CO	PQ	-----
21	M/S EAGLE CONSTRUCTION	PQ	-----

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:

.....

Official Stamp:

.....
Director (Maintenance)
Punjab-South, NHA
Multan