



## **NATIONAL HIGHWAY AUTHORITY**

Office of the Director (Central Zone)  
Shahpur Interchange, Multan Road, Lahore  
Ph. No.042-99232565, Fax No.042-99232547  
E-mail: dircoord-cz@nha.gov.pk

No.SM-22-23-PN-05~06/Dir(CZ)/NHA/2023/668 26 September, 2023

**Director (MIS)**  
National Highway Authority  
Islamabad

Subject: **ANNOUNCEMENT OF TECHNICAL EVALUATION REPORT**  
**CONTRACT NO.SM-2022-23-PN-05 ~ PM-2022-23-PN-06 FOR**  
**SPECIAL MAINTENANCE WORKS PERTAINING TO PUNJAB-NORTH**  
**REGION**

**Reference:** *PPRA Rule - 35 as Amended vide S.R.0834(I)2021 vide notificatio dated 28-06-2021.*

Enclosed, please find herewith duly filled and signed Technical Evaluation Reports to the procurement of subject contracts in view of the above referred PPRA Rule for publication/uploading the same on NHA & PPRA websites at the earliest, please.

Encls: 02 x Evaluation Reports

**(MUHAMMAD IMRAN KHAN)**  
Director (Coord) Central Zone/  
Secretary Tender Opening & Evaluation Committee  
NHA, Lahore

Copy to:-

- Member (CZ) NHA, Lahore.
- GM (Maint) Punjab-North NHA, Lahore.

# Prequalification of Contractors TECHNICAL EVALUATION REPORT

(As per PPRA Rule-35, 2004 as Amended vide S.R.O 834(I)2021 dated 28-06-2021)

1.	Name of Agency	<b>National Highway Authority</b>
2.	Method of Procurement	<b>Single Stage One Envelope Bidding Procedure</b>
3.	Title of Procurement	<b>Special Maintenance Work (Functional Overlay) From KM: 1282+500 ~ 1288+750 (SBC) on GT Road N-5</b>
4.	Tendering Inquiry No.	<b>SM-2022-23-PN-05</b>
5.	PPRA Reference No.	<b>PPRA TS508069E dated 12-04-2023</b>
6.	Date & Time of PQ Documents Closing	<b>May 03, 2023 at 1100 Hours</b>
7.	Date & Time of PQ Documents Opening	<b>May 03, 2023 at 1130 Hours</b>
8.	No. of PQ Documents Received	<b>Twenty-Seven (27)</b>
9.	Criteria for PQ Evaluation	<b>As per Bid Data Sheet (BDS) &amp; Invitation for Bids (IFB)</b>
10.	Detail of PQ Evaluation	<b>As mentioned Below:-</b>

Sr. No.	Name of Firms	Status	Rule/Regulation/SBD**/Policy/Basis for rejection/Acceptance as per Rule-35 of PP Rules, 2004
1	M/s Rahmat Ullah Khan	DIS-QUALIFIED	-Application Submission Form not provided. -Form 3.1 & 3.2 not provided. -Current Commitment (Form 4.3) not provided. -Less similar work experience. -Detail of Major Equipment not provided as per format. -Proposed Construction Schedule not provided. -Resolved/Pending Litigation not provided. -Less Cash Flow, Net Working Capital & Average Annual Turnover.
2	M/s TCC – Fast Associates (JV)	QUALIFIED	Nil
3	M/s N.K & Company	QUALIFIED	Nil
4	M/s Mustafa Enterprises	NON-RESPONSIVE	---
5	M/s King Enterprises	NON-RESPONSIVE	---
6	M/s Ikhlq Ahmad	DIS-QUALIFIED	-Detail as per Form 3.1 not provided. -Less equipment capability. -Proposed Construction Schedule (Form 7.1) not provided. -Income Tax Returns for 2020-21 not provided.
7	M/s Fazal Engineering Corporation	QUALIFIED	Nil
8	M/s SARCO (Pvt) Ltd.	QUALIFIED	Nil
9	M/s Fast Track Construction (Pvt) Ltd.	QUALIFIED	Nil



10	M/s Dughal & Co. (Pvt) Ltd.	DIS-QUALIFIED	-Income Tax Returns for 2019-20 & 2020-21 not provided. -Form (4.3) Current Commitment not as per format. -Proposed Construction Schedule (Form 7.1) not provided.
11	M/s SCC – AE (JV)	QUALIFIED	Nil
12	M/s Naveed Construction (Pvt) Ltd.	QUALIFIED	Nil
13	M/s Sh. Iqbal Akhtar & Co.	QUALIFIED	Nil
14	M/s Mughal Construction Company	DIS-QUALIFIED	Past/Present performance of the contractor is not satisfactory as reported by Maintenance Unit, Wazirabad.
15	M/s Construction Professional Associates	QUALIFIED	Nil
16	M/s Hassan Enterprises	QUALIFIED	Nil
17	M/s Indus Ace Engineers	DIS-QUALIFIED	Past/Present performance of the contractor is not satisfactory as reported by Maintenance Unit, Lahore.
18	M/s Alam Khan & Brothers	NON-RESPONSIVE	---
19	M/s GKB	QUALIFIED	Nil
20	M/s Ahmad & Co.	QUALIFIED	Nil
21	M/s Wajid & Construction (Pvt) Ltd.	QUALIFIED	Nil
22	M/s S & G Builders	QUALIFIED	Nil
23	M/s Fiaz & Co. (JV) BASCO Constructors	DIS-QUALIFIED	-Proposed Construction Schedule not provided.
24	M/s FM Construction Co.	QUALIFIED	Nil
25	M/s South Asia Engineering Corporation	DIS-QUALIFIED	-Less Similar Work Experience. -Current Commitment not provided as per format. -Less equipments capability. -Proposed Construction Schedule not provided.
26	M/s Sultan & Sons	DIS-QUALIFIED	-Less similar work experience. -Current Commitment (Form 4.3) not provided as per format. -Less Equipment capability. -Less Key Staff. -Proposed Construction Schedule not provided.
27	M/s Haroon Brothers & Co.	DIS-QUALIFIED	-Less similar work experience. -Less Equipment capability. -Proposed Construction Schedule not provided.

11. Any other additional / supporting information, the procuring agency may like to share:

The aforementioned contract is being funded by RMA Accounts under AMP 2022-23 (Punjab-North).

Signature:  Director (Coord) Central Zone

National Highway Authority

Official Seal / Stamp: \_\_\_\_\_ Lahore

\*\* (Standard Bidding Document)

# Prequalification of Contractors

## TECHNICAL EVALUATION REPORT

(As per PPRA Rule-35, 2004 as Amended vide S.R.O 834(I)2021 dated 28-06-2021)

1.	Name of Agency	National Highway Authority
2.	Method of Procurement	Single Stage One Envelope Bidding Procedure
3.	Title of Procurement	Special Maintenance Work (Functional Overlay) From KM: 1288+750 ~ 1295+000 (SBC) on GT Road N-5
4.	Tendering Inquiry No.	SM-2022-23-PN-06
5.	PPRA Reference No.	PPRA TS508069E dated 12-04-2023
6.	Date & Time of PQ Documents Closing	May 03, 2023 at 1100 Hours
7.	Date & Time of PQ Documents Opening	May 03, 2023 at 1130 Hours
8.	No. of PQ Documents Received	Twenty-Seven (26)
9.	Criteria for PQ Evaluation	As per Bid Data Sheet (BDS) & Invitation for Bids (IFB)
10.	Detail of PQ Evaluation	As mentioned Below:-


Sr. No.	Name of Firms	Status	Rule/Regulation/SBD**/Policy/Basis for rejection/Acceptance as per Rule-35 of PP Rules, 2004
1	M/s Rahmat Ullah Khan	DIS-QUALIFIED	-Application Submission Form not provided. -Form 3.1 & 3.2 not provided. -Current Commitment (Form 4.3) not provided. -Less similar work experience. -Detail of Major Equipment not provided as per format. -Proposed Construction Schedule not provided. -Resolved/Pending Litigation not provided. -Less Cash Flow, Net Working Capital & Average Annual Turnover.
2	M/s TCC - Fast Associates (JV)	QUALIFIED	Nil
3	M/s N.K & Company	QUALIFIED	Nil
4	M/s Mustafa Enterprises	NON-RESPONSIVE	---
5	M/s King Enterprises	NON-RESPONSIVE	---
6	M/s Ikhlaq Ahmad	DIS-QUALIFIED	-Detail as per Form 3.1 not provided. -Less equipment capability. -Proposed Construction Schedule (Form 7.1) not provided. -Income Tax Returns for 2020-21 not provided.
7	M/s Fazal Engineering Corporation	QUALIFIED	Nil
8	M/s SARCO (Pvt) Ltd.	QUALIFIED	Nil
9	M/s Fast Track Construction (Pvt) Ltd.	QUALIFIED	Nil

*9*

10	M/s Dughal & Co. (Pvt) Ltd.	DIS-QUALIFIED	-Income Tax Returns for 2019-20 & 2020-21 not provided. -Form (4.3) Current Commitment not as per format. -Proposed Construction Schedule (Form 7.1) not provided.
11	M/s SCC – AE (JV)	QUALIFIED	Nil
12	M/s Naveed Construction (Pvt) Ltd.	QUALIFIED	Nil
13	M/s Sh. Iqbal Akhtar & Co.	QUALIFIED	Nil
14	M/s Mughal Construction Company	DIS-QUALIFIED	Past/Present performance of the contractor is not satisfactory as reported by Maintenance Unit, Wazirabad.
15	M/s Construction Professional Associates	QUALIFIED	Nil
16	M/s Hassan Enterprises	QUALIFIED	Nil
17	M/s Indus ACE Engineers	DIS-QUALIFIED	Past/Present performance of the contractor is not satisfactory as reported by Maintenance Unit, Lahore.
18	M/s Alam Khan & Brothers	NON-RESPONSIVE	---
19	M/s GKB	QUALIFIED	Nil
20	M/s Ahmad & Co.	QUALIFIED	Nil
21	M/s Wajid & Construction (Pvt) Ltd.	QUALIFIED	Nil
22	M/s S& G Builders	QUALIFIED	Nil
23	M/s Fiaz & Co. (JV) BASCO Constructors	DIS-QUALIFIED	-Proposed Construction Schedule not provided.
24	M/s FM Construction Co.	QUALIFIED	Nil
25	M/s Sultan & Sons	DIS-QUALIFIED	-Less similar work experience. -Current Commitment (Form 4.3) not provided as per format. -Less Equipment capability. -Less Key Staff. -Proposed Construction Schedule not provided.
26	M/s Haroon Brothers & Co.	DIS-QUALIFIED	-Less similar work experience. -Less Equipment capability. -Proposed Construction Schedule not provided.

11. Any other additional / supporting information, the procuring agency may like to share:

The aforementioned contract is being funded by RMA Accounts under AMP 2022-23 (Punjab-North).

Signature:  \_\_\_\_\_

Official Seal / Stamp: \_\_\_\_\_  
**Director (Coord) Central Zone**  
**National Highway Authority**  
**Lahore**

\*\* (Standard Bidding Document)