



Government of Pakistan
Ministry of Narcotics Control
Headquarters Anti Narcotics Force
Rawalpindi

CORRIGENDUM EXTENSION FOR BID SUBMISSION DATE
PPRA REFERENCE TS541980E DATED 13 Jun 2024

Date: **12 July 2024**

In connection with above reference corrigendum for overhauling of 2 x MI-171E Helicopters published on PPRA website, ANF website on 13 Jun 2024 and also published on Newspaper Daily Jang (Urdu), The News (English) on 15 Jun 2024. The Timeline for bid submission is being extended till **31 July 2024**. Timeline Schedule is attached as under and can also be accessed on **PPRA and ANF official website:-**

DELIVERY SCHEDULE

Ser	Parameter	Timelines
1.	Publication of Tender	31 May (Friday) 2024 (already completed)
2.	Pre-Bid meeting with interested parties	7 June (Friday) 2024 at 1000 hours PST (already carried out)
3.	Submission of Bids after inspection of helicopters by the interested parties (within 61 days of publication of tender)	on or before 31 Jul (Wednesday) 2024 at 1400 Hours PST
4.	Opening of Technical Bids	31 Jul (Wednesday) 2024 at 1430 hours PST
5.	Evaluation of Technical Bid and verification of Certificates after opening of the Technical Bid (21 days)	From 01 Aug to 21 Aug 2024
6.	Opening of Financial Bids (Financial Bids of only technically qualified bidders will be opened by the Procuring Agency)	22 Aug (Thursday) 2024
7.	Evaluation of Financial Bids (including ranking of bids and declaration of successful bidder. Same day as of opening of the Financial Bid. The final result will be announced by the Procuring Agency)	22 Aug (Thursday) 2024
8.	Grievance redressal period (7 Days after opening of Financial Bids)	29 Aug (Thursday) 2024
9.	Notice of Award / Issuance of Letter of Acceptance (Within 04 days after declaration of the results from the Financial Bids)	02 Sep (Monday) 2024
10.	Signing of Contract with successful Bidder (Within 07 days after issuance of Letter of Acceptance)	09 Sep (Monday) 2024
11.	Import Licence approval by the successful bidder from the relevant foreign authority (which takes 45 days) and takeover of helicopters by the contractor	24 Oct (Thursday) 2024
12.	Completion of work (within 180-240 days) and handed over to ANF after Overhaul	(22 Apr 2025-21 Jun 2025)

Contact for Details:

Deputy Director (Aviation),

Headquarters Anti Narcotics Force

Wavel Lines Chaklala, Opposite Nur Khan Airbase (Old Benazir Bhutto International Airport),

Rawalpind

Phone: 051-9286007, Fax: 051-9270165

Deputy Director (Aviation)
For Director General ANF
(Hussain Ahmad)