@ PORT QASIM AUTHORITY

BIN QASIM KARACHI - 75020

PORT QASIM
THE GATEWAY TO NATIONAL PROSPERITY

B NOTICE INVITING TENDERS

1. Port Qasim Authority (PQA) invites sealed bids from reputed Contractors registered with
Pakistan Engineering Council (PEC) Category C-2 or above, having valid PEC certificate with
specialization Code CE-09, and duly registered with FBR & SRB and also registered with e-PADS for the
wark mentioned here under:

Earnest Money in Bid fee by pay _ Bid
S. . Contract Lo
No Name of Work shape of pay order | order in favor of Period Submission &
in favor of PQA PoaA ! Opening Date
Repair/Realignment of
Main Water Line from s - Initiatly,
1. | Main Railway Bridge in RERLSFQ(; é\:l’ ']l_';’” (N;{“h‘_s %oog{ ey | 09 Months | 12-03-2025
NWIZ to Water Works e n-refundable
Operational Zone, PQA

2. Bidding documents containing detailed Terms and Conditions can be obtained from the office of
Director {Civil Maintenance), PQA, Bin Qasim, Karachi, upon providing evidence for registration in
relevant PEC Category, specialization and upon payment of a non-refundable bid documents, pm.e of
Rs. 5,000/~ (Rupees Five Thousand Only), in the shape of bank draft/pay order from any schedulcd
Pakistan in favor of “Port Qasim Authority”. Bidding documents can also be downloqf( cﬁ"zgwrom
POA/PPRA website. :

3. Single Stage Two Envelope Procedure, under rule 36(b} of PPR-2004 will be adopted. Technical
Proposal (Volume-I) must be accompanied with Bid security valid for onc hundred twenty (120) days [rom
the date of Bid opening in favor of Port Qasim Authority (PQA) amounting to Rs, 15.00 Million (Rupees
Fifteen Million only) in the form Pay Order / Bank Guarantee, issued by a Scheduled Bank of Pakistan
Karachi based having AA rating from PACRA. Bids without Bid sccurity shall be rejected.

4. Technical and Financial proposals are to be submitted in Conference Room of Administration Building
No. | PQA by or before 12-03-2025 at 12:00 hrs. The envelope containing the Technical Proposal enly
shall be opcened on the same date of submission at 12:3¢ hrs in the presence of those Bidders who may
wish 1o be present. Bids received after prescribed time and date shall be rejected.

5. The Financial Proposal of only technically qualified bidders shalt be opened later in the presence of
bidders or their authorized representatives who may wish to attend. The (inancial proposal of technically
non-qualified bidders shall be returned un-opened.

6. Partial and incomplete Bids shall not be considered.

7. The PQA reserves the right to accept or reject any or all bids as per PPR-2004 and no claim shall be
entertained in this regard and Authority’s decision shall be final and binding upon all partics.
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INSTRUCTIONS TO APPLICANTS

(Note: These instructions to Bidders along with Bidding Data will not be part of the Contract and will cease to

3.1

3.2

3.3

have effect once the contract is signed.)

BACKGROUND

Port Qasim Authority (PQA) - The Employer is under taking the Works “Repair / Realignment
of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone,
PQA” for this purpose, Bids are called as per Single Stage Two Envelope bidding procedure
as stated in Pakistan Public Procurement Rules 36 (b).

SCOPE OF WORKS

“Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water
Works Operational Zone, PQA which includes removal of existing bulk water supply pipeline
and system with 18” HDPE bulk water supply pipeline in Port area. This includes all the
auxiliary and supplementary works needed to increase the bulk water supply capacity of 2
MGD.

INVITATION OF APPLICATIONS

PQA invites the applications from the bidders for “Repair / Realignment of Main Water Line
from Main Railway Bridge in NWIZ to Water Works Operational Zone, PQA”.

Any constructor/firm not meeting the above-mentioned relevant requirement will not be
considered for further evaluation and qualification.

This invitation for Bids is open to local firms / Contractors.
Firms / Contractor shall have to submit with bid the following:-
(i)  Pakistan Engineering Council (PEC) in C-2 Category or above, valid up to June
30" 2025, with specialization code CE-09.

(i) Registered with Income Tax Department under FBR (Federal Board of Revenue)
on Active Tax Payer list having Tax Payers Registration Certificate.

(iii) Registered with SRB (Sindh Revenue Board) on active Tax Payer list.

(iv) Registered with e-Pak Acquisition and Disposal System (e-PADS) of PPRA for the
works mentioned here.
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

5.

SUBMISSION OF APPLICATIONS

Applications for qualification (one original and one copy) for the above defined scope of work
shall be submitted in sealed envelopes and delivered by hand or through registered
mail/courier to:

Director (Civil Maintenance)
PQA Building No.3

Port Qasim Authority

Bin Qasim,

Karachi - 75020

Tele: +92-21-99272158

And be clearly marked “Application for Bid” for “Repair / Realignment of Main Water Line
from Main Railway Bridge in NWIZ to Water Works Operational Zone, PQA”. The name
and mailing address of the applicant shall be clearly marked on top left corner of the envelope.

The applications shall be prepared in English language. Information in any other language
shall be accompanied by its certified translation in English. The Employer reserves the rights

for rejection of pre-qualification in case of non-compliance of the above requirement.

All pages of the Qualification Documents shall be nhumbered, stamped and signed by the
Authorized person.

Applicants shall respond to all questions and provide complete information as advised in this
document. Any false information provided or any lapses to provide essential information may
result in disqualification of the applicant.

The date, time and venue of pre-bid meeting, if convened, is as stipulated in the Bidding Data.
The applicants understand that the Scope of Work described under para 2 above.

The applicant’s queries, if any, may be sent to the Employer.

The applicants shall bear all costs associated with the preparation and submission of their
application/bid and any further costs incurred in this regard.

QUALIFICATION CRITERIA

5.1 GENERAL

Qualification will be based on all the criteria given in succeeding paras 5.2 to 5.5 regarding
the applicant’s experience, personnel, equipment & financial capabilities as demonstrated by
the applicant’s responses in the forms provided. In case of equal financial bids of the lowest
bidders, only then para 5.6 be referred to and followed.

“Single Stage Two-envelope Procedure” under Rules 36(b) of PPRA Rules 2004 (as
amended up to date) will be adopted in selection of the proposals.
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The technical evaluation shall be carried out first, followed by the financial evaluation as per
evaluation criteria.

PQA reserves the right to waive minor deviations if these don’t materially affect the capability
of an applicant to perform the contract. Sub-contractor’s experience and resources shall not
be taken into account in determining the applicant’'s compliance with the qualifying criteria.

PQA reserves the right to verify or seek clarification of the information furnished by the
applicants. PQA may reject any application for any misrepresentation made by any applicant
in, or pursuant to, their application or for any statement furnished in connection therewith, and
intended to be relied upon by PQA, which is incorrect in any respect.

5.2 PRELIMINARY EXAMINATION

5.2.1

5.2.2

5.2.3

5.24

All applications/documents submitted shall be checked for the following items:
Has the Letter of Application (Annexure-A) been signed?
Has all information asked for in Form A-1 to A-9 been provided?

Have all Affidavits required under Form A-8 been provided and duly signed by the authorized
person?

Have audited balance sheets of last three (03) years been provided (i.e. for the years 2024,
2023 & 2022)?

Note: If in any case, audited balance sheets provided other than mentioned/required years,
valid justification must be provided. If valid justification is not provided, the audited balance
sheets shall be rejected.

5.3 INITIAL SCRUTINY

5.3.1

5.3.2

5.3.3

5.34

5.35

5.3.6

All the applicants shall be subjected to initial scrutiny using the following criteria:

Valid registration certificate with Pakistan Engineering Council in C-2 Category or above and
having at least Specialization Codes CE-09.

At least one (01) number similar nature project having minimum cost of Rs.500 million or
above completed during last ten (10) years.

Valid NTN Certificate from Federal Board of Revenue (should be an Active Tax Payer).
Valid Sales Tax Certificate from Sindh Revenue Board (SRB).
An Affidavit to the effect that the firm is not blacklisted by any previous employer.

An Affidavit to the effect that all documents /particulars /information given with this qualification
documents are true.
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5.3.7 An Affidavit to the effect that is and the firm is not presently involved nor has been in the past
in litigation with its employers. Should this be otherwise, the Applicant must provide such
details in form A-7 “Litigation History”.

5.3.8 All above affidavits should be provided on non-judicial Stamp Paper.

Note: The applicants who do not fulfill the above mandatory requirements shall not be
considered for detailed evaluations and hence disqualified.

54 DETAILED EVALUATION

After the initial screening of all applicants, a detailed evaluation of the applicants shall be
undertaken using the following criteria based on the scoring system as follows:

Marks
Cat Maxi Mark ..
ategory aximum viarks Minimum Acceptable
Financial 25 12.5
Experience 25 12.5
Personnel 25 12.5
Equipment 25 12.5

Note: The firms/bidders receive less than the specified minimum acceptable marks for each
category and aggregate of minimum 70 marks shall be not-qualified/rejected and their
financial proposal will be returned unopened.

5.5 CRITERIA FOR DETAILED EVALUATION
Detailed evaluation criteria are as below:-
5.5.1 Financial Capability

Financial Soundness of an applicant will be considered as follows:

5.5.1.1 The Applicant should demonstrate that he has access to, or has available liquid
assets, un-encumbered real assets, lines of credit and other financial means sufficient to
meet the cash flow for the execution of works.

5.5.1.2 The Audited Balance Sheets and Annual Turn Over for the last three years (Form A-
3) must be submitted and should demonstrate the soundness of the applicant’s financial
position, showing long term profitability. Where necessary, NIP will make inquiries with the
applicant’s bankers.

5.5.1.3 Financial Evaluation: Financial bid will be evaluated after the adjustments of
applicable input sales Tax as per SRB rule.

5.5.1.4 Marks shall be awarded under this category based on the following criteria:
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. Max Marks T :
S. No. Description Assigned Criteria for Marks Obtained
o Eight (08) marks are given if the average working capital for
_ last three (03) years is equal to hundred (100) million. One
Average working (01) additional mark is given for every twenty (20) million
a) | capital in last three 12 increase in the working capital.
(03) Years
o Full, twelve (12) marks are given in case of working capital
equal or above One Hundred and Eighty (180) million rupees.
¢ Eight (08) marks are given if the average annual turnover for
last three (03) years is equal to two hundred Fifty (250)
Average Annual miIIion_. _One_ (01) ad(_jitional mark is given for every twenty
b) | turnover in last three 13 (20) million increase in the average annual turnover.

(03) years o Full, thirteen (13) marks are given in case of Average Annual
Turnover equal or above three hundred and fifty (350) million
rupees.

Total Marks Allocated 25

5.5.2. Working Capability

1) Construction Capability

Construction Capability for Projects Completed (FormA-2) will be evaluated on the basis of the following
Marks:

(Information regarding similar/comparable projects is to be supported by documents such as
Letter of Intent/ Letter of Award, Job Completion Certificate/Performance Certificate and any
other relevant document)

Marks shall be awarded under this category based on the following criteria:

S. No. Capability M:é(si'gﬂr?ergs Criteria for Marks Obtained
e Seven (07) marks are given if the contractor has completed
General Civil one (01) General Civil works project having minimum cost of
a) exc_eptt3|mllalr r;aéu_re 10 e Full, ten (10) marks will be given if the contractor has
project completed In completed two (02) or more civil works project having
Last five (05) years. minimum cost of Rs. 500 million or above in last five (05)
years.
e Ten (10) marks are given if the contractor has completed one
Projects of Similar (O'll?.projectt())f similiir nature having minimum cost of Rs. 500
nature and complexity million or above in last ten (10) years.
b) | completed in last ten 15 e Full, Fifteen (15) marks are given if the contractor has
(10) years. completed two or more projects having minimum cost of Rs.
500 million or above of similar nature in last ten (10) years.
Total Allocated Marks 25

TITLE OF DOCUMENT

BIDDING AND CONTRACT DOCUMENT

Repair/Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone, PQA
VOLUME - |



5.5.3. Personnel Capability
1)  Personnel Capability for Construction firm

Personnel Capability of Construction completed (Form A-4) will be evaluated on the basis of following
Marks:

a) Key Personnel for construction firms:

Key Personnel Required Nos. Marks

I. Project Manager 1 6

ii. Site Engineer 1 5
iii. Material Engineer 1 4
iv. Scheduling/Planning Engineer 1 4
V. Quantity Surveyor 1 3
Vi. Surveyor / Site Supervisor 1 3
Total Allocated Marks 25

(Information regarding education qualification, total work experience and specific work
experience is to be supported by documents such as copy of educational qualification
certificate/degree or any other relevant documents and CVs of concerned personal proposed
for the above position must be signed by concerned personal himself. Engineers should have
valid PEC Certificates. Bidder shall ensure availability of all above personal throughout the
currency of the Contract.)

Marks for construction’s firm key personnel will be given on the basis of the following criteria:

Project Manager (Form A-4 and A-5)
(Must be Bachelor in Civil Engineering from HEC Recognized University)

Marks

Total work Experience (years)

More than 15 years 3.0

10 — 15 years 2.0

05 — 10 years 1.0
Specific Experience (Project Manager)

More than five (05) projects (worth 100 million and above) 3.0

03 — 05 projects (worth 100 million and above) 2.0

01 — 02 projects (worth 100 million and above) 1.0
Site Engineer (Form A-4 and A-5)
(Must be Bachelor in Civil Engineering from HEC Recognized University)

Marks

Total work Experience (years)

More than 10 years 25

05 — 10 years 15

03 — 05 years 1.0
Specific Experience (Site Engineer)

More than five (05) projects (worth 100 million and above) 25

03 — 05 projects (worth 100 million and above) 15

01 — 02 projects (worth 100 million and above) 1.0
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Material Engineer (Form A-4 and A-5)
(Must be at least Bachelor in Civil/Geology from HEC Recognized University)

Marks
Total work Experience (years)
More than 06 years 2.0
04 — 06 years 1.5
02 — 04 years 1.0
Specific Experience (Material Engineer)
More than five (05) projects (worth 100 million and above) 2.0
03 — 05 projects (worth 100 million and above) 1.5
01 — 02 projects (worth 100 million and above) 1.0
Scheduling/Planning Engineer (Form A-4 and A-5)
(Must be Bachelor in Civil Engineering)
Marks
Total work Experience
More than 06 years 2.0
04 — 06 years 1.5
02 — 04 years 1.0
Specific Experience (Scheduling/Planning Engineer)
More than five (05) projects (worth 100 million and above) 2.0
03 — 05 projects (worth 100 million and above) 1.5
01 — 02 projects (worth 100 million and above) 1.0
Quantity Surveyor (Form A-4 and A-5)
(Must be at least Diploma in Civil Engineering)
Marks
Total work Experience
More than 05 years 1.5
03 — 05 years 1.0
01 — 03 years 0.5
Specific Experience (Quantity Surveyor )
More than five (05) projects (worth 100 million and above) 1.5
03 — 05 projects (worth 100 million and above) 1.0
01 — 02 projects (worth 100 million and above) 0.5
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Surveyor / Site supervisor (Form A-4 and A-5)
(Must be at least Diploma in Civil Engineering or Certificate holder in Surveying from registered
institute/organization)

Marks

Total work Experience

More than 05 years 1.5

03 — 05 years 1.0

01 — 03 years 0.5
Specific Experience (Quantity Surveyor )

More than five (05) projects (worth 100 million and above) 1.5

03 — 05 projects (worth 100 million and above) 1.0

01 — 02 projects (worth 100 million and above) 0.5

5.5.4 Construction Equipment Capabilities

The applicant should own, or have assured access to (through rented, lease, purchase
agreement or other means), the following key equipment (limited to only major items of
equipment) in full working order, and must demonstrate that, based on known
commitments, these will be available for deployment on the proposed contract or works
(Form A-6).

Marks will be given on the basis of the following criteria:

EQUIPMENT REQUIRED
S. NO. DEQSCRIPTION (ﬁOS.) OWNED MARKS | LEASED MARKS
Excavator 02 4 (2 Marks each) 2 (1 Mark each)
2 Dump Truck 03 6 (2 Marks each) 3 (1 Mark each)
3 Front End Loader 01 2 (2 Marks each) 1 (1 Mark each)
4 Tractor with — Shovel & 01 2 (2 Marks each) 1 (1 Mark each)
Trolley
Water Bowser 01 2 (2 Marks each) 1 (1 Mark each)
Pick up 01 2 (2 Marks each) 1 (1 Mark each)
Generator 01 2 (2 Marks each) 1 (1 Mark each)
8 Butt : Fusion  Welding 01 2 (2 Marks each) 1 (1 Mark each)
Machine
9 Scaffolding & Shuttering 200 SQ.M 1 (1 Mark each) 0.5 (0.5 Mark each)
10 Plate Compactor 01 1 (1 Mark each) 0.5 (0.5 Mark each)
11 Concrete mixer machine 01 1 (1 Mark each) 0.5 (0.5 Mark each)
Total Allocated Marks 25 12,5
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5.6 DECIDING CRITERIA FOR TIE-BREAKERS

In case of financial bids of more than one bidder being found to be lowest and tied at exactly
the same amount/percentage, the
criteria to award the contract will be such that the bidder who secured the highest marks in
the technical evaluation among the “lowest and tied bidders” will be awarded the contract.

6. LITIGATION HISTORY

The applicant should provide accurate information of all litigation or arbitration resulting from
contracts completed or under execution over the last ten years (Form A-7). A consistent
history of award against the applicant may result in rejection of the application.

In case any submission provided by the firm before bidding and thereafter are found to be
incorrect, the Contract awarded to it may be considered for termination.

7. JOINT VENTURE (JV)

Joint Venture (JV) is allowed.

8. CONFLICT OF INTEREST

The applicant has not been associated in the past, with the consultant or any other entity
that has prepared the design, specifications, and other post qualification and bidding
documents for the project, or was proposed as Engineer for the contract. Any such
association may result in disqualification of the applicant.
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ANNEXURE-A
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Annexure-A

Letter of Application

To:

Sir,

1.

[Letterhead paper of the Applicant, or partner
responsible for a joint venture, including full postal
address, telephone no., fax no., telex no., cable and e-
mail address]

Date:

Director (Civil Maintenance)
Port Qasim Authority
Bin Qasim, Karachi - 75020

Being duly authorized to represent and act on behalf of............c.cccceieiiiiinnnnns (hereinafter
“the Applicant”), and having reviewed and fully understood all the qualification information
provided, the undersigned hereby apply to be qualified as a bidder of the work for the
“Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to
Water Works Operational Zone, PQA”

Attached to this letter are copies of original documents defining?:

(a) the Applicant's legal status;

(b) the principal place of business; and

(c) the place of incorporation (for applicants who are corporations); or the place of
registration and the nationality of the owners (for applicants who are partnerships or
individually-owned firms).

Your Agency and its authorized representatives are hereby authorized to conduct any
inquiries or investigations to verify the statements, documents, and information submitted in
connection with this application, and to seek clarification from our bankers and clients
regarding any financial and technical aspects. This Letter of Application will also serve as
authorization to any individual or authorized representative of any institution referred to in the
supporting information, to provide such information deemed necessary and requested by
yourselves or the authorized representative to verify statements and information provided in
this application, or with regard to the resources, experience, and competence of the
applicant.

Your Agency and its authorized representatives may contact the following persons for further
information, if needed.

General and Managerial Inquiries

Contact 1 Telephone 1

Contact 2 Telephone 2
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Personnel Inquiries

Contact 1 Telephone 1

Contact 2 Telephone 2

Technical Inquiries

Contact 1 Telephone 1

Contact 2 Telephone 2

Financial Inquiries

Contact 1 Telephone 1
Contact 2 Telephone 2
5. This application is made with the full understanding that:

(a) bids by Qualified applicants will be subjected to verification of all information
submitted for Qualification at the time of bidding;

(b) Your Agency reserves the right to:

() amend the scope and value of any contract under this project; in such event
bids will only be called from Qualified bidders who meet the revised
requirements; and

(i) reject or accept any application, cancel the Qualification process, and reject
applications; and

(© Your Agency shall not be liable for any such actions and its consequences and under
no obligation to inform the applicant of the grounds for actions at 5(b) here above.

6. We certify that the information provided in Qualification document is correct and final to the
best of our knowledge and nothing contained herein, is contrary to the facts as available with
the firm’s official record and that PQA has complete right to disregard our application should
it fail to meet any of their Qualification criteria.

7. The undersigned declare that the statements made and the information provided in the duly
completed application are complete, true, and correct in every detail.

Signed

Name

For and on behalf of

(Name of Applicant)
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APPLICATION FORMS
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Form A-1

General Information

All individual firms applying for qualification are requested to complete the information in this
form. Nationality information is also to be provided for foreign owners as required under the
PEC Bye-Laws.

1. Name of Firm:
5 Head Office Address:
Contact Person:

Telephone: .

3 Name:
' Title:
4. Fax: Telex:
5 Place of Incorporation/Registration: Year of incorporation/registration:
NATIONALITY OF OWNERS
S. No. NAME NATIONALITY

1.
2.
3.
4.
5.

TITLE OF DOCUMENT

BIDDING AND CONTRACT DOCUMENT

Repair/Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone, PQA
VOLUME - |




Form A-2

Experience of Similar Projects Completed

Name of Applicant:

Applicants and each partner to an application should provide information on their completed
contracts along with taking over certificate.

Use a separate sheet for each contract.

1. Name of Contract
Country
2. Name of Employer
3 Employer Address
Nature of works and special features relevant to the contract for which the Applicant wishes
to prequalify
4.
Contract Role (Tick One)
5. (a) Main Contractor (b) Sub- Contractor (c) Member in a Joint Venture
Value of the total contract (in specified currencies) at completion, or at date of award for
6 current contract
Contract Price ................... Currency...............
7 Equivalent in Pakistani Rupees
8 Date of Award
9 Date of Completion
Contract Duration (Years and Months)
10. Years Months
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Form A-3

Financial Capability

Name of Applicant:

Applicants should provide financial information to demonstrate that they meet the
requirements stated in the Instructions to applicants. Each applicant must fill-in this form. If
necessary, use separate sheets to provide complete banker information. A copy of the audited
balance sheets should be attached.

Name of banker

Address of banker

Banker

Telephone Contact name and title

Fax Telex

Summarize actual assets and liabilities in Pak Rupees (Equivalent at the current rate of
exchange at the end of each year) for the last three (03) vears, based upon known
commitments, projected assets and liabilities in Pakistani Rupees (PKR).

Financial information in
Pakistani Rupees or
equivalent

Actual: Previous three (03) year

2024 2023 2022

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Profits before taxes

6. Profits after taxes

(Continued on Next Page)
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Specific proposed sources of financing to meet the cash flow of the Project, net of current
commitments (Instructions to Applicants, para 5.5.1).

Amount
Source of Financing (Pakistani Rupees or
equivalent)
1.
2.
3.
4.

Attach audited financial statements for the last three years (for individual applicant).

In case of Foreign Firms, if audits are not required by the laws of their countries of origin, they
shall submit their balance sheets certified by a registered accountant, and supported by copies
of tax returns.

Annual Turnover

The information supplied should be the annual turnover of the Applicant, in terms of
the amounts billed to clients for each year for work in progress or completed over the
last three (03) years.

ANNUAL TURNOVER

VEAR TURNOVER EQUIVAI_.ENT EAK
(In actual currency) RUPEES (in millions)
1.
2.
3.
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Form A-4

Personnel Capabillities

Name of Applicant:

For specific positions essential to contract implementation, Applicants should provide the
names of candidate qualified to meet the specified requirements stated for each position in
Para 3.5.3. The data on their experience should be supplied on separate sheets using one
Form for each candidate (Application Form A-5) along with CVs of candidates.

S. No. Title of Position Name of Personnel

1. Project / Construction Manager

Site Engineer (Civil)

2.

3. Material Engineer

4, Scheduling / Planning Engineer
5. Quantity Surveyor

6. Surveyor / Site Supervisor (Civil)
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Form A-5
Candidate Summary

Name of Applicant:

Position Candidate [Tick appropriate one]
LIPrime LI Alternate
Candidate 1. Name of Candidate 2. Date of Birth
information
3. Professional Qualification
Present 4. Name of employer
employment

Address of employer

Telephone Contact (manager/personnel officer)
Fax Telex
Job title of candidate Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular
technical and managerial experience relevant to the Project.

Manth/ Company / Project / Position / Relevant technical and
Dates/Years management experience
From To
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Form A-6

Construction Equipment Capabillities

Name of Applicant:

The applicant shall provide adequate information to demonstrate clearly that he has the
capability to meet the requirements for each and all items of equipment listed in the
Instructions to applicants. A separate Form shall be prepared for each item of equipment listed
in para 5.5.4 of the Instructions to Applicants, or for alternative equipment proposed by the
Applicant.

Item of Equipment

Equipment 1. Name of manufacturer 2. Model and power rating
information

3. Capacity 4. Year of manufacture
Current 5. Current location
status

6. Details of current commitments
Source 7. Indicate source of the equipment

0O Owned [ORented [OLeased

Omit the following information if it is owned by the Applicant or partner.

Owner 8. Name of owner

9. Address of owner

Telephone Contact name and title

Fax Telex

Details of rental / lease specific to the Project.

Agreement

TITLE OF DOCUMENT

BIDDING AND CONTRACT DOCUMENT

Repair/Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone, PQA
VOLUME - |



Form A-7

Litigation History

Name of Applicant:

Applicants should provide information on any history of litigation or arbitration resulting from

contracts executed in the last ten years or currently under execution (Instructions to
Applicants, Para 5).

Award FOR or

: Disputed Amount
Year AGAINST Liti Ne:rne of ((Zjllentt,tCa.usg'of ¢ (Current value in
Applicant itigation, and matter in dispute PKR)
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Form A-8
Additional Information

Name of Applicant:

Additional Information
1. Valid certificate of Registration with Pakistan Engineering Council.

2. Certificate of registration with Income Tax Department in Pakistan and Income Tax Return
for the last three years.

3. Certificate of registration with Sindh Revenue Board.

4, An affidavit to the effect that the Applicant has never been black-listed by any previous
employer.

5. An affidavit to the effect that all documents / particulars / information given with this

gualification document are true.

6. An affidavit to the effect that the Applicant has never indulged in corrupt, fraudulent or
collusive practice for procuring contracts.

7. An affidavit to the effect that the firm is not presently involved nor has been in the past in
litigation with its employers. Should this be otherwise the Applicant must provide such
details in form A-9 “Litigation History”.

8. Integrity Pact attached as Application Form A-9 duly signed.

9. Any other pertinent information in support of this qualification should also be furnished.

Disqualification of Supplier and Contractors,

“PQA shall disqualify any applicant if it finds, at any time, that the information submitted
by him concerning his qualification is false and materially inaccurate or incomplete.”
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Form A-9

Integrity Pact

DECLARATION OF FEES, COMMISSIONS AND BROKERAGE ETC. PAYABLE
BY THE SUPPLIERS/CONTRACTORS OF GOODS, SERVICES & WORKS

[the Seller/Supplier/Contractor] hereby declares its intention not to
obtain or induce the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency thereof
or any other entity owned or controlled by it (GoP) through any corrupt business practice.

Without limiting the generality of the foregoing, [the Seller/Supplier/Contractor] represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone
and not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its affiliate,
agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or including the procurement of a contract, right, interest,
privilege or other obligation or benefit in whatsoever form from (GoP), except that which has been
expressly declared pursuant hereto.

[The Seller/Supplier/Contractor] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the transaction with
(GoP) and has not taken any action or will not take any action to circumvent the above
declaration, representation or warranty.

[The Seller/Supplier/Contractor] accepts full responsibility and strict liability for making any false
declaration, not making full disclosures, misrepresenting facts or taking any action likely to defeat
the purpose of this declaration, representation or warranty. It agrees that any contract, right,
interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without
prejudice to any other right and remedies available to (GoP) under any law, contract or other
instrument, be avoidable at the option of (GoP).

Notwithstanding any rights and remedies exercised by (GoP) in this regard, [the
Seller/Supplier/Contractor] agrees to indemnify (GoP) for any loss or damage incurred by it on
account of its corrupt business practices and further pay compensation to (GoP) in an amount
equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback
given by [the Seller/Supplier/Contractor] as aforesaid for the purpose of obtaining or inducing the
procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever
form from (GoP).

Name of Employer........................... Name of Applicant...........................
Signature..................o Signature.................ol
Seal ..o Seal ..o
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Invitation for Bids

INVITATION FOR BIDS
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Invitation for Bids 2

[Name of the Prequalified Bidder]

INVITATION FOR BIDS

Date:
Loan / Credit No. (if any):
Bid Reference No. (if any):

1. The Director (Civil Maintenance), POA (“The Employer™) has applied for/received a funding
from the Port Qasim Authority towards the cost of Repair / Realignment of Main Water Line
from Main Railway Bridge in NWIZ to Water Works Operational Zone, POA and it is intended
that part of the proceeds of this funding will be applied to eligible payments under the Contract
for the
Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water
Works Operational Zone, PQA which includes main water supply pipeline and system with
18” HDPE main water supply pipeline in Port area. This includes all the auxiliary and
supplementary works needed to increase the bulk water supply capacity of 2 MGD.

2. The Employer invites sealed bids on single stage two-envelope bidding procedure basis
from eligible bidders prequalified for the above stated Works.

3. Bidders may obtain further information from, inspect at and acquire the BiddingDocuments
from the office of the Employer, at

Director (Civil Maintenance)
PQA Building No.3

Port Qasim Authority

Bin Qasim,

Karachi -75020

Tele: +92-21-99272158

4. A complete set of Bidding Documents may be purchased by an interested Bidder on
submission of a written application to the above office and upon payment of a non- refundable
fee of PKR.5,000.

5. Bids must be accompanied by a Bid Security in the amount of PKR.15.0 Million (PKR
Rupees Fifteen Million) in an equivalent amount in a freely convertible currency, and must
be delivered to Director (Civil Maintenance), POA Building No.3, Port Qasim Authority,
Bin Qasim, at or before _1200 hours, of March 12, 2025. Bids will be opened at_ 1230 hours
on tesame day, in the presence of Bidder’s representatives who choose to attend at thesame
address.

6. Bidders wishing to offer discounts, shall be allowed to do so, provided those discounts are
included in the Bids.
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IB.1 Scope of Bid

IB.2  Source of
Funds

IB.3 Eligible
Bidders

INSTRUCTIONS TO BIDDERS

[Mandatory Provisions not to be amended/substituted

11

1.2

2.1

3.1

except as instructed by PEC in writing]

A. GENERAL

The Employer as defined in the Bidding Data hereinafter
called “the Employer” wishes to receive bids for the
construction and completion of works as described in these
Bidding Documents, and summarized in the Bidding Data
hereinafter referred to as the “Works”.

The successful Bidder will be expected to complete the
Works within the time specified in the Bidding Data.

The Employer has applied for/rgceived a funding from the
source(s) in various gurrencimx the cost of the project

specified in the BI%&%& intended that part of the
roceed\o Il be applied to eligible payments

p
Q%’er tdact for which these BiddingDocuments are

sued.

This Invitation for Bids is open to all Bidders meeting the
following requirements at the time of submission of Bids and
thereafter:

(@) Duly prequalified for this bidding process;

(b) Duly licensed by the Pakistan Engineering Council
(PEC) in the category relevant to the value of the Works
in the relevant field of specialization.

However, a Foreign Constructor can submit provisional
licence with its Bid but the Foreign Constructor will be
required to submit standard licence after award of
Contract and before start of work.

Foreign Constructor shall not be eligible to participate
in bidding individually. Foreign Constructor shall enter
into joint venture with Pakistani Constructor registered
with  the Pakistan  Engineering  Council in
equivalent/compatible category and submit the joint
venture agreement to the Employer before participating
in bidding in accordance with PEC Construction and
Operation of Engineering Works Bye-laws, 1987;

(c) Pakistani Constructor must be on Active Taxpayer List
of the Federal Board of Revenue and provincial revenue
authority/ board where applicable; and

(d) All partners constituting the Bidder including proposed
subcontractors do not appear in the list of debarred/
blacklisted firms and individuals on the websites of PEC
and Federal & Provincial Procurement Regulatory
Authorities and have not been declared debarred/
blacklisted by  foreign  country, international
organizations or other foreign institutions.

TITLE OF DOCUMENT:

Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA



IB.4 Eligible
Materials,
Equipment
and Services

IB.5 One Bid per
Bidder

IB.6 Site Visit

IB.7 Contents of
Bidding
Documents

4.1

4.2

4.3

4.4

5.1

6.1

6.2

7.1

All materials, equipment and services to be supplied under
this Contract shall have their origin in eligible countries
described under paragraph 4.4 hereunder.

For purpose of this Clause, “origin” means the place where
the Goods are mined, grown or produced or from where the
ancillary services are supplied. Goods are produced when,
through manufacturing, processing or substantial and major
assembling of components, a commercially recognized
product results that is substantially different in basic
characteristics or in purpose or utility from its components.

The origin of Goods and Services is distinct from the
nationality of the Bidder.

Eligible countries to participate in this bidding process are
those which have been notified by Ministry of Interior,
Government of Pakistan as Business Friendly Countries
(BVL); information can be accessed through following link:

http://www.dgip.gov.pk/Files/Visa%20Categories.aspx#L

Each Bidder shall submit only one Bid either by himself, or as
a partner in a joint venture. A Bidder who submits or
participates in more than one Bid (other than alternatives
pursuant to Clause 1B.17) will be disqualified.

The Bidders are advised to visit and examine the Site of
Works and its surroundings and obtain for themselves on their
own responsibility all information that may be necessary for
preparing the Bid and entering into a contract for construction
of the Works. All cost in this respect shall be at the Bidder’s
own expense.

The Bidders and any of their personnel or agents will be
granted permission by the Employer to enter upon his premises
and lands for the purpose of such inspection, but only upon the
express condition that the Bidders, their personnel and agents,
will release and indemnify the Employer, his personnel and
agents from and against all liability in respect thereof and will
be responsible for death or personal injury, loss of or damage
to property and any other loss, damage, costs and expenses
incurred as a result of such inspection.

B. BIDDING DOCUMENTS

The Bidding Documents, in addition to Invitation for Bids,
are those stated below and should be read in conjunction with
any Addenda issued in accordance with Clause 1B.9:
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IB.8 Clarification
of Bidding
Documents,
Pre-Bid
Meeting

7.2

8.1

8.2

8.3

8.4

Instructions to Bidders;
Bidding Data;
Evaluation Criteria and Qualification Updating Forms;
General Conditions (GC);
Particular Conditions (PC):
Part A - Contract Data,;
Part B - Special Provisions;
6. Specifications (SP):
Part A - Specific Provisions;
Part B - Technical Provisions;
7. Letter of Bid,;
8. Schedules to Bid;
9. Standard Forms:
(i) Form of Bid Security;
(ii) Letter of Acceptance;
(iii)Form of Contract Agreement;
(iv)Form of Performance Security;
(v) DAAB Agreement;
(vi)Form of Mobilization Advance Guarantee;
10. Drawings.

ISR A

The Bidders are expected to examine carefully the contents of
all the above documents. Failure to comply with the
requirements of Bid submission will be at the Bidder’s own
risk. Pursuant to Clause 1B.26, bids which are not substantially
responsive to the requirements of the Bidding Documents will
be rejected.

Any prospective Bidder requiring any clarification(s) in
respect of the Bidding Documents may notify the Employer
in writing at the Employer’s address indicated in thelnvitation
for Bids. The Employer will respond to any request for
clarification which he receives earlier than the periodspecified
in the Bidding Data, prior to the deadline for submission of
bids.

Copies of the Employer’s response will be forwarded to all
purchasers of the Bidding Documents, including a description
of the enquiry but without identifying its source.

The Employer may, on his own or at the request of any
prospective Bidder(s), hold a pre-bid meeting to clarify issues
and to answer any questions on matters related to the Bidding
Documents. The date, time and venue of pre-bid meeting, if
convened, are as stipulated in the Bidding Data. All
prospective Bidders or their authorized representatives shall
be invited to attend such a pre-bid meeting.

The Bidders are requested to submit questions, if any, in
writing so as to reach the Employer not later than seven (7)
days before the proposed pre-bid meeting.
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8.5

8.6

9.1
IB.9 Amendment
of Bidding
Documents

9.2

9.3

Minutes of the pre-bid meeting, including the text of the
questions raised and the replies given, will be transmitted
without delay to all purchasers of the Bidding Documents. Any
modification of the Bidding Documents listed in Sub- Clause
IB.7.1 hereof which may become necessary as a result of the
pre-bid meeting shall be made by the Employer exclusively
through the issue of an Addendum pursuant to Clause 1B.9 and
not through the minutes of the pre-bid meeting.

Absence at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

At any time prior to the deadline for submission of bids, the
Employer may, for any reason, whether at his own initiative
or in response to a clarification requested by a prospective
Bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding
Documents listed in Sub-Clause 1B.7.1 hereof and shall be
communicated in writing to all purchasers of the Bidding
Documents. Prospective Bidders shall acknowledge receipt of
each addendum in writing to the Employer.

Such addendum shall be issued not later than number of days
prior to the deadline for submission of bids, specified in the
Bidding Data. To afford prospective Bidders reasonable time
in which to take an addendum into account in preparing their
bids, the Employer may extend the deadline for submission of
bids in accordance with Clause 1B.20.

C. PREPARATION OF BIDS

IB.10 Cost of 10.1 The Bidders shall bear all costs associated with the preparation

Bidding

111

IB.11 Language
of Bid

12.1
IB.12 Documents
Comprising
the Bid

and submission of their respective bids and the Employer will
in no case be responsible or liable for those costs, regardless
of the conduct or outcome of the bidding process.

The Bid and all correspondence and documents related to the
Bid exchanged by a Bidder and the Employer shall be in the
Bid language stipulated in the Bidding Data and Particular
Conditions of Contract. Supporting documents and printed
literature furnished by the Bidders may be in any other
language provided the same are accompanied by duly certified
translation of the relevant parts in the Bid language, in which
case, for purposes of evaluation of the bid, the translation in
Bid language shall prevail.

Each Bidder shall:

(@) submit duly filled in, signed and stamped Letter of Bid
and completed Schedules to Bid as required, including
priced Bill of Quantities, in accordance with ClauselB.18
hereof;
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(b)

(©)

(d)

(€)

()

10

submit Bid Security in accordance with Clause 1B.16
hereof;

submit alternative proposal, if permissible inaccordance
with Clause 1B.17;

Submit a written power of attorney authorizing the
signatory of the Bid to act for and on behalf of the Bidder.
The name and position held by each person signing the
authorization must be typed or printed below the
signature;

submit the Qualification Updating Forms duly filled in,
signed and stamped along with requisite attachments, to
establish that the Bidder continues to meet the Eligibility
and Qualification Criteria set out in the Pre-
Qualification Documents and as provided in the Section
“Evaluation Criteria and Qualification  Updating
Forms”;

Furnish a technical proposal taking into account the
various Schedules to Bid, specially the following:

Schedule-C to Bid, Proposed Construction Schedule;
Schedule-D to Bid, Method of Performing the Work;
Schedule-E to Bid, List of Major Equipment;

Schedule-F to Bid, Organization Chart for Supervisory
Staff;

and other pertinent information, such as mobilization
programme, etc.

12.2 Bids submitted by a joint venture of two (2) or more firms
specified in Bidding Data, shall comply with the following
requirements:

(a)

(b)

(©)

(d)

the bid, and in case of a successful bid, the Form of
Contract Agreement shall be signed by all members so as
to be legally binding on all partners;

one of the joint venture partners shall be nominated as
being in-charge; and this authorization shall be
evidenced by submitting a power of attorney signed by
legally authorized signatories of all the joint venture
partners;

the partner-in-charge shall always be duly authorized to
deal with the Employer regarding all matters related with
and/or incidental to the execution of Works as per the
terms and Conditions of Contract and in this regard to
incur any and all liabilities, receive instructions, give
binding undertakings and receive payments on behalf of
the joint venture;

all partners of the joint venture shall at all times and
under all circumstances be liable jointly and severally for
the execution of the Contract in accordance with the
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IB.13 Bid Prices

12.3

131

13.2

13.3

13.4

13.5

13.6

11

Contract terms and a statement to this effect shall be
included in the authorization mentioned under Sub-
Para(b) above as well as in the Letter of Bid and in the
Form of Contract Agreement (in case of a successful
bid); and

(e) acopy of the agreement entered into by the joint venture
partners shall be submitted with the bid stating the
conditions under which it will function, its period of
duration, the persons authorized to represent andobligate
it and which persons will be directly responsible for due
performance of the Contract and can give valid receipts
on behalf of the joint wventure, the proportionate
participation and corresponding duties& responsibilities
of the several firms forming the joint venture, and any
other information necessary to permita full appraisal of
its  functioning. No  amendments/modifications
whatsoever in the joint venture agreementshall be agreed
to between the joint venture partners without prior
written consent of the Employer.

Bidders shall also submit proposals of work methods and
schedule, in sufficient detail to demonstrate the adequacy of
the Bidders’ proposals to meet the technical specifications
and the completion time referred to in Sub-Clause 1B.1.2
hereof.

The price and discount if any quoted by the Bidders in the
Letter of Bid and in the Bill of Quantity shall conform to the
requirement specified below:

The Bidder shall quote any discounts and the methodology
for their application.

If bids are being invited for individual lots (contracts) or for
any combination of lots, the Bidders can offer discounts for the
individual lots (contracts) as well as for award of more than one
Contract and shall specify in their bid.

Unless stated otherwise in the Bidding Documents, the
Contract shall be for the whole of the Works as described in
Sub-Clause IB.1.1 hereof, based on the unit rates and/or prices.

The Bidders shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. Items against which
no rate or price is entered by a Bidder will not be paid for by
the Employer when executed and shall be deemed covered by
rates and prices for other items in the Bill of Quantities.

All duties, taxes and other levies payable by the Contractor
under the Contract, or for any other cause, as on the date 28
days prior to the deadline for submission of bids shall be
included in the rates and prices and the total Bid Price
submitted by a Bidder.
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Additional/reduced duties, taxes and levies due to subsequent
additions or changes in legislation shall be reimbursed/
deducted as per Sub Clause 13.6 [Adjustment for Changes in
Laws] of the Conditions of Contract.

The rates and prices quoted by the Bidders are subject to
adjustment during the performance of the Contract in
accordance with the provisions of Sub-Clause 13.7
[Adjustments for Changes in Cost] of the General Conditions
of Contract. The Bidders shall furnish the prescribed
information for the price adjustment formulae in Schedule-A
to Bid, and shall submit with their bids such other requisite
supporting information if required under the said Schedule.

The unit rates and the prices shall be quoted by the Bidder
entirely PKR.

A Bidder expecting to incur expenditures in other currencies
for inputs to the Works supplied from outside the Employer’s
country (referred to as the “Foreign Currency Requirements”)
shall indicate in Table 11l of Schedule-A to Bid the proportion
of the Bid Price (excluding Provisional Sums) needed by him
for the payment of such Foreign Currency Requirements; in
such case the unit rates and the prices shall be quoted by the
Bidder in Equivalent PKR.

The rates of exchange to be used by the Bidder for currency
conversion shall be the TT Selling Rates published or
authorized by the State Bank of Pakistan prevailing on the
date twenty eight (28) days prior to the deadline for submission
of bids. Such rates shall be notified by the Employer not later
than fourteen (14) days prior to the deadline for submission of
Bids.

For the purpose of payments, the exchange rates used in Bid
preparation shall apply for the duration of the Contract.

Bids shall remain valid for the period stipulated in the
Bidding Data after the date of Bid Opening specified inClause
1B.23.

In exceptional circumstances, prior to expiry of the original
bid validity period, the Employer may request that the Bidders
extend the period of validity for a specified additionalperiod
which normally may not be more than the original bid validity
period. The request and the responses thereto shall be made in
writing. A Bidder may refuse the request without forfeiting his
Bid Security. A Bidder agreeing to the request will not be
required or permitted to modify his bid, but will berequired to
extend the validity of his Bid Security for the period of the
extension, and in compliance with Clause IB.16 in all respects.

Each Bidder shall furnish, as part of his bid, a Bid Security in
original form in the amount stipulated in the Bidding Data in
PKR or an equivalent amount in a freely convertible currency.
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16.2 The Bid Security shall be, at the option of the Bidder, in the

16.3

16.4

16.5

16.6

16.7

171

17.2

form of Call Deposit Receipt (CDR)/ Pay Order or a Security
issued in the prescribed form included in the Bidding
Documents, by (a) a Scheduled Bank in Pakistan or (b) a
foreign bank duly counter-guaranteed by a Scheduled Bank in
Pakistan or (c) an Insurance Company listed in the Bidding
Data and rated by PACRA/VIS of rating as provided in Table
below in favour of the Employer valid for a period 14 days
beyond the Bid Validity date. The Bid Security of Joint
Venture shall be in the name of Joint Venture or Lead/either
Firm of the JV or in ratio of shares of the individual JV
partners, submitting the bid.

Bid Price Minimum Rating of

(In Eg. million PKR) Insurance Companies
Up to 1000 A (+)
1001 to no limit AA

[Note: Insurance Company includes Joint Ventures of
Insurance Companies also]

Any Bid not accompanied by an acceptable Bid Security shall
be rejected by the Employer as non-responsive.

The Bid Securities of the Bidders except the lowest three will
be returned by the Employer within twenty eight (28) days
from the opening of Bids, provided a Bidder requests for the
return of its Bid Security, or upon the expiry of original validity
of Bid Security or as extended, whichever is earlier.

The Bid Security of the lowest three Bidders including the
successful Bidder will be returned when the successful Bidder
has furnished the required Performance Security.

The Bid Security may be forfeited:

(@) if the Bidder withdraws his bid except as provided in
Sub Clause 1B.22.1;

(b) if the Bidder does not accept the correction of his Bid
Price pursuant to Sub Clause 1B.28.2 hereof; or

(c) in the case of successful Bidder, fails to furnish the
required Performance Security.

In case of annulment, all Bids submitted and specially, Bid
securities, shall be returned to the Bidders within 14 days of
annulment.

Unless otherwise specified in the Bidding Data, alternative
proposal(s) shall not be considered.

Should any Bidder consider that he can offer any advantages to
the Employer by a modlf'x‘at&la gesigns, specifications
or ot mm{ﬁ ifion to his Bid to be
subml liance with the Bidding Documents,
submit any alternative proposal(s) containing (a)
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relevant design calculations; (b)4teclnical specifications; (c)
proposed construction metr@l \aAd (d) any otherrelevant
ys

details/conditions, rw that the total sumentered
on the Letter Xs be that which represents complete
complia e Bidding Documents.

ative proposal(s), if any, of the Bidder having submitted

most advantageous Bid only may be considered by the
Employer as the basis for the award of Contract to such Bidder.

18.1 Bidders are particularly directed that the amount entered on the

Letter of Bid shall be for performing the Contract strictly in
accordance with the Bidding Documents.

18.2 All Schedules to Bid are to be properly completed and signed.
18.3 No alteration is to be made in the Letter of Bid nor in the

Schedules thereto except in filling up the blanks as directed.
If any such alterations be made or if these instructions be not
fully complied with, the Bid may be rejected.

18.4 Each Bidder shall prepare by filling in the forms completely

and without alterations one (1) original and number of copies,
specified in the Bidding Data, of the documents comprising
the Bid as described in Clause 1B.12 and clearly mark them
“ORIGINAL” and ‘COPY” as appropriate. In the event of
discrepancy between them, the original shall prevail.

The Bidder shall also provide complete searchable PDF
versions as well as Word, Excel, etc., versions of the Bid if so
required in the Bidding Data.

18.5 The original of the Bid shall be typed or written in indelible ink

and shall be signed by a person or persons duly authorizedto
sign on behalf of the Bidder pursuant to Sub-Clause 1B.12.1(d)
hereof. All pages of the Bid shall be initialled and stamped by
the person or persons signing the bid.

18.6 The Bid shall contain no alterations, omissions or additions,

except to comply with instructions issued by the Employer, or
as are necessary to correct errors made by the Bidder, in which
case such corrections shall be initialled by the personor
persons signing the Bid.

18.7 Bidders shall indicate in the space provided in the Letter of Bid

their full and proper addresses at which notices may be legally
served on them and to which all correspondence in connection
with their bids and the Contract is to be sent.

18.8 Bidders should retain a copy of the Bidding Documents and the

Bid as their file copy.

18.9 AIll documents executed outside Pakistan required to be

submitted with the Bid must be certified by Pakistani Embassy
in the respective country (ies).
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D. SUBMISSION OF BIDS

Each Bidder shall submit his Bid as under:

() ORIGINAL and each copy of the Bid shall be separately
sealed and put in separate envelopes and marked as such.

(b)  The envelopes containing the ORIGINAL and copies
will be put in one sealed envelope and addressed /
identified as given in Sub Clause 1B.19.2 hereof.

The inner and outer envelopes shall:

(@) be addressed to the Employer at the address provided in
the Bidding Data;

(b) bear the specific identification of this bidding process as
specified in the Bidding Data; and

(c) provide a warning not to open before the time and date
for bid opening, as specified in the Bidding Data.

In addition to the identification required in Sub-Clause 1B.19.2
hereof, the inner envelope shall indicate the name andaddress
of the Bidder to enable the Bid to be returned unopened in case
it is declared “late” pursuant to ClauselB.21.

If the outer envelope is not sealed and marked as above, the
Employer will assume no responsibility for the misplacement
or premature opening of the Bid.

@ Bids must be received by the Employer at the address
specified no later than the time and date stipulated in
the Bidding Data.

(b) Bids with charges payable will not be accepted, nor
will arrangements be undertaken to collect the bids
from any delivery point other than that specified above.
Bidders shall bear all expenses incurred in the
preparation and delivery of Bids. No claims will be
entertained for refund of such expenses.

(c) Where delivery of a Bid is by mail and the Bidder
wishes to receive an acknowledgment of receipt of
such Bid, he shall make a request for such
acknowledgment in a separate letter attached to but
not included in the sealed Bid envelope.

(d) Upon request, acknowledgment of receipt of Bids will
be provided to those making delivery in person or by
messenger.

The Employer may, at his discretion, extend the deadline for
submission of Bids by issuing an amendment in accordance with
Clause 1B.9, in which case all rights and obligations ofthe
Employer and the Bidders previously subject to the original
deadline will thereafter be subject to the deadline as extended.
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21.1 (a) Any Bid received by the Employer after the deadline for

22.1

22.2

22.3

22.4

23.1

23.2

23.3

submission of bids prescribed in Clause 1B.20 shall be
declared late, rejected and returned unopened to such
Bidder.

(b) Delays in the mail, delays of person in transit, or
delivery of a Bid to the wrong office shall not be accepted
as an excuse for failure to deliver a Bid at the proper place
and time. It shall be the Bidder’s responsibility to
determine the manner in which timely delivery of his Bid
will be accomplished either in person, by messenger or
by mail.

Any Bidder may modify, substitute or withdraw his Bid after
Bid submission provided that the modification, substitution or
written notice of withdrawal is received by the Employerprior
to the deadline for submission of bids.

The modification, substitution, or notice for withdrawal of
any Bid shall be prepared, sealed, marked and delivered in
accordance with the provisions of Clause 1B.19 with the outer
and inner envelopes additionally marked
“MODIFICATION”, “SUBSTITUTION” or
“WITHDRAWAL” as appropriate.

No Bid may be modified by a Bidder after the deadline for
submission of Bids except in accordance with Sub Clauses
IB.22.1 and 28.2.

Withdrawal of a Bid during the interval between the deadline
for submission of Bids and the expiration of the period of Bid
validity specified in the Letter of Bid may result in forfeiture
of the Bid security in pursuance to Clause IB.16.

E. BID OPENING AND EVALUATION

The Employer will open the Bids including withdrawals,
substitution and modifications made pursuant to Clause 1B.22, in
the presence of Bidders’ representatives who chooseto attend, at
the time, date and location stipulated in the Bidding Data. The
Bidders’ representatives who are present shall sign a register
evidencing their attendance.

Envelopes marked “MODIFICATION”, “SUBSTITUTION”
or “WITHDRAWAL” shall be opened and read out first. Bids
for which an acceptable notice of withdrawal has been
submitted pursuant to Clause 1B.22 shall not be opened. Only
bids that are opened and read out at Bid opening shall be
considered further.

The Bidder’s name, total Bid Price and price of any alternative
proposal(s), any discounts, Bid modifications, substitution and
withdrawals, the presence or absence of Bid security, and such
other details as the Employer may consider appropriate, will be
announced by the Employer at the opening of Bids. Only
discounts and alternative proposals read out at Bid opening
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shall be considered for evaluation.The Letter of Bid and the
Summary Bill of Quantities are to be initialled by
representative(s) of the Employer attending Bid opening. The
Employer shall neither discuss the merits ofany Bid nor reject
any Bid (except for late Bids, in accordance with Sub-Clause
IB 21.1).

The Employer shall prepare minutes of the Bid opening,
including the information disclosed to those present in
accordance with the Sub-Clause 1B.23.3.

Information relating to the examination, clarification,
evaluation and comparison of Bids and recommendations for
the award of Contract shall not be disclosed to Bidders or any
other person not officially concerned with such process before
the announcement of the result of Bid evaluation in the form of
final evaluation report giving justification for acceptance or
rejection of Bids which shall be done at least fifteen (15) days
prior to award of Contract. The announcement to all Bidders
will include table(s) comprising read out prices, discounted
prices, price adjustments made, final evaluated prices and
recommendations against all the Bids evaluated. Any effort by
a Bidder to influence the Employer’s processing of Bids or
Contract award decisions may result in the rejection of such
Bidder’s Bid. Whereas any Bidder feeling aggrieved may lodge
a written complaint not later than five (5) days after the
announcement of the final evaluation report.

To assist in the examination, evaluation and comparison of
Bids, the Employer may, at his discretion, ask any Bidder for
clarification of his Bid, including breakdowns of unit rates and
lump sum prices. Any clarification submitted by a Bidder that
is not in response to a request by the Employer shall not be
considered. The request for clarification and the response shall
be in writing. No change in the price or substance of the Bid
shall be sought, offered or permitted except as required to
confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids in accordance with
Clause 1B.28.

The Employer may, at his discretion, ask any Bidder for
confirmation/submission of missing information to clarify its
Bid. However, the Employer does not have an obligation to
request any additional information or clarification with respect
to missing or deficient information in a Bid. TheEmployer may
reject any Bid as non-responsive if found materially
incomplete, obscure, and irregular or omitting any material
information required to be submitted in accordance with the
Bidding Documents.

If a Bidder does not provide clarifications of its Bid by the date
and time set reasonably (not less than seven (7) days) in the
Employer’s request for clarification, the Employer may
proceed with the evaluation based on the informationsubmitted
in the Bid without waiting for the Bidder’s response.
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Prior to the comparison of Bids, the Employer will determine
whether each Bid is substantially responsive to the
requirements of the Bidding Documents.

The Employer’s determination of a Bid’s responsiveness is to
be based on the contents of the Bid itself, as defined in Sub-
Clause IB.12.

A substantially responsive Bid is one which meets the
requirements of the Bidding Documents, without material
deviation, reservation or omission. A material deviation,
reservation or omission is one that,

(a) ifaccepted, would:

(i) affect in any substantial way the scope, quality or
performance of the Works; or

(if) limit in any substantial way, inconsistent with the
Bidding Documents, the Employer’s rights or the
Bidder’s obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position
of other Bidders presenting substantially responsive Bids.

During the evaluation of Bids, the following definitions apply:

(@) “Deviation” is a departure from the requirements specified
in the Bidding Documents;

(b) “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of therequirements
specified in the Bidding Documents; and

(c) “Omission” is the failure to submit part or all of the
information or documentation required in the Bidding
Documents.

The Employer shall examine the technical aspects of the Bid
submitted in accordance with Sub-Clause 1B.12.1 (f), in
particular, to confirm that all requirements stated in
Specifications have been met without any material deviation,
reservation or omission.

If a Bid is not substantially responsive to the requirements of
the Bidding Documents, it will be rejected by the Employer,
and may not subsequently be made responsive by correction
or withdrawal of the non-conforming deviation, reservation or
omission.

Provided that a Bid is substantially responsive, the Employer
may waive any nonconformities in the Bid.

Provided that a Bid is substantially responsive, the Employer
may request that the Bidder submit the necessary information
or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the Bid related to
documentation requirements. Requesting information of
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documentation on such nonconformities shall not be related to
any aspect of the price of the Bid. Failure of the Bidder to
comply with the request may result in the rejection of its Bid.

Provided that a Bid is substantially responsive, the Employer
shall rectify quantifiable nonmaterial nonconformities related
to the Bid Price. To this effect, the Bid Price shall be adjusted,
for comparison purposes only, to reflect the price of a missing
or non-conforming item or component, by adding the average
price of the item or component quoted by other lowest two
evaluated substantially responsive Bidders. If the price of the
item or component cannot be derived from the price of other
substantially responsive Bids, the Employer shall use a
suitable CSR, adjusted to the date 28 days earlierto the Bid
submission date or its best assessment.

Bids determined to be substantially responsive will be checked
by the Employer for any arithmetic errors. Errors will be
corrected by the Employer as follows:

(@) where there is a discrepancy between the amounts in
figures and in words, the amount in words will govern.

(b) where there is a discrepancy between the unit rate and the
line item total resulting from multiplying the unit rate by
the quantity, the unit rate as quoted will govern, unless in
the opinion of the Employer there is an obviously gross
misplacement of the decimal point inthe unit rate, in
which case the line item total as quoted will govern and
the unit rate will be corrected.

(c) ifthereisanerrorin atotal corresponding to the addition
or subtraction of subtotals, the subtotals shall prevail and
the total shall be corrected.

The amount stated in the Letter of Bid will be adjusted by the
Employer in accordance with the above procedure for the
correction of errors and with the concurrence of the Bidder,
shall be considered as binding upon the Bidder. If the Bidder
does not accept the corrected Bid Price, his Bid will be rejected,
and the Bid security shall be forfeited in accordance with Sub
Clause 1B.16.6(b) hereof.

The Employer will evaluate and compare only the Bids
determined to be substantially responsive in accordance with
Clause 1B.26. The Employer shall use the criteria and
methodologies listed in this Clause. No other evaluation
criteria or methodologies shall be permitted.

In evaluating and comparing the Bids, the Employer will
determine for each Bid the evaluated Bid Price by adjusting the
Bid Price as follows:

(@) making any correction for arithmetic errors pursuant to
Clause 1B.28;
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(b) price adjustment due to discounts offered in accordance
with Sub-Clause 1B.23.3;

(c) excluding Provisional Sums and the provision, if any,
for contingencies in the Summary Bill of Quantities, but
including competitively priced daywork;

(d) making an appropriate price adjustment for any
quantifiable nonmaterial nonconformities in accordance
with Sub-Clause 1B.27.3; and

(e) the additional evaluation factors are specified in Section
Evaluation Criteria and Qualification Updating Forms.

The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution
of the Contract, shall not be taken into account in Bids’
comparison.

If the Bid Price of the successful Bidder is more than 15%
below the lower of the Employer’s estimate of the cost of work
to be performed under the Contract or average of other lowest
two evaluated substantially responsive Bids, the Employer may
require the Bidder to produce detailed price analyses for any or
all items of the Bill of Quantities todemonstrate the internal
consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses, the
Employer may require anadditional Performance Security by
10% of the difference of the Bid Price as determined
hereinabove up to issuance of Taking Over Certificate at the
expense of the successful Bidder to a level sufficient to protect
the Employer against financial loss in the event of default of
the successful Bidder under the Contract. The Bids having Bid
Price lower than25% shall be liable to be rejected.

If the Bid of the successful Bidder is seriously unbalanced
(Front Loaded) in relation to the average of other evaluated
substantially responsive Bids, the Employer during execution
of contract may pay against measured quantities of
significantly higher quoted line item(s) rate(s) with respect to
same line item(s) rate(s) determined from the average of other
lowest two evaluated substantially responsive Bids as
instructed by the Engineer. The balance line item(s) rate(s) may
be paid against the same measured quantities at the time of
issuance of Taking Over Certificate or as instructed by the
Engineer.

F.  AWARD OF CONTRACT

Subject to Clauses 1B.33 and 1B.39, the Employer will award
the Contract to the Bidder whose Bid has been determined as
most advantageous Bid (substantially responsive to
requirements of the Bidding Documents with the lowest
evaluated Bid Price).
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Notwithstanding Clause 1B.32, the Employer reserves the right
to annul the bidding process and reject all Bids, at any time
prior to award of Contract, without thereby incurring any
liability to the affected Bidders or any obligation.

The Employer shall upon request communicate to any Bidder
who submitted a Bid, the grounds for its rejection of all Bids
but is not required to justify those grounds. Rejection of all
Bids shall be notified to all Bidders promptly.

Prior to expiration of the period of Bid validity prescribed by
the Employer, the Employer will notify the successful Bidder
in writing (“Letter of Acceptance”) that his Bid has been
accepted. This letter shall name the sum which the Employer
will pay the Contractor in consideration of the execution and
completion of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Conditions of Contract called
the “Accepted Contract Amount”).

The Letter of Acceptance will also state the remedies with
respect to Sub-Clauses I1B.30 & 1B.31 if applicable.

No negotiation with the Bidder having submitted most
advantageous Bid or any other Bidder shall be permitted,
however, Employer may have clarification meetings before
issuing Letter of Acceptance to get clarified any item in the Bid
evaluation report.

The Letter of Acceptance/ notification of award and its
acknowledgement/acceptance by the Bidder will constitutethe
formation of the Contract, binding the Employer and the
Bidder till signing of the formal Contract Agreement.

Upon furnishing by the successful Bidder of a Performance
Security, the Employer will promptly notify the other Bidders
that their Bids have been unsuccessful and return their Bid
securities in accordance with Sub-Clause 1B.16.5.

The successful Bidder shall furnish to the Employer a
Performance Security in the form and the amount stipulated
in the Conditions of Contract and additional Performance
Security if applicable under 1B.30 as stated in the Letter of
Acceptance, within a period of 28 days after the receipt of
Letter of Acceptance.

Failure of the successful Bidder to comply with the
requirements of Sub Clause 1B.35.1 or Clauses IB.36 or 1B.37
shall constitute sufficient grounds for the annulment of the
award, forfeiture of the Bid security and to award the Contract
to the Bidder having submitted next advantageous Bid.

Within 14 days from the date of furnishing of acceptable
Performance Security under the Conditions of Contract, the
Employer will notify the successful Bidder to depute its
representative with appropriate Power of Attorney to sign the
Contract Agreement in the form provided in the Bidding

Documents, incorporating all agreements between the parties.
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36.2 The formal Agreement between the Employer and the successful

Bidder shall be executed within 14 days of the receipt of the
above stated notification by the successful Bidder from the
Employer.

37.1 The Bidder shall sign and stamp the Integrity Pact provided at

38.1

39.1

39.2

Schedule-J to Bid in the Bidding Documents for all Federal
Government procurement contracts exceeding PKR ten
million. Failure to provide such Integrity Pact shall make the
Bidder non-responsive.

Bids shall be prepared and submitted in accordance with the
Instructions to Bidders which are provided to assist the Bidders
in preparing Bids but do not constitute part of the Contract.

The Employer will reject a Bid if it determines that the Bidder
recommended for award, or any of its personnel, or its agents,
or its sub-contractors, service providers, suppliers and/or their
employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in
competing for the contract under this bidding.

The Employer will blacklist and hence forthwith debar a
Constructor or individual, at any time, in accordance with the
prevailing Public Procurement Rules 2004.
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BIDDING DATA
IB Clause Bidding Data
Reference

1.1 Name and address of the Employer:
“PORT QASIM AUTHORITY”
Employer Representative
Director (Civil Maintenance)
PQA Building No.3
Port Qasim Authority
Bin Qasim,
Karachi - 75020
Tele: +92-21-99272158

1.1 Name of the Project & Summary of the Works:
“Repair / Realignment of Main Water Line from Main Railway Bridge
in NWIZ to Water Works Operational Zone, PQA”

1.2 Time for Completion for the Works: 9 Months

2 Not Applicable
31 Delete 3.1(a) entirely.
39 Add 1B:3.2:
' “Mandatory Requirements:

i.  Valid registration with PEC in category C-2 or above.
ii. Field of specialization CE-09.
iii. Valid Registration with Income Tax Department and Sindh Revenue
Board. Must be active with FBR & SRB at the time of opening of Bid, will
be verified online.
Note: - PQA shall disqualify any applicant if it finds, at any time, that the
information submitted by him concerning his qualification is false and
materially inaccurate or incomplete.

5.1 Change with:
“Each bidder shall submit only one bid by himself. A bidder who submits or
participates in more than one bid (other than alternatives pursuant to Clause
IB.17) will be disqualified.”

7.1 Delete Sub-Clause — 9.(v), 9.(vi) &10

8.1 Time limit for clarification: Seven (07) days prior to dead line for
submission of bids.

8.3 Venue, time, and date of the pre-Bid meeting: Upon Bidders Request.

9.3 Number of days: Seven (07)

11.1 Bid language: English
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12.1

Add to IB. 12.1 after Paragraph (f)
12.1 (g) Qualification Information to be updated:

Two Envelope Bid return system will be adopted. One envelope containing
information regarding qualification of bidders shall be clearly marked
“Technical proposal”. The second envelope containing bidding documents
and the Bid price shall be accomplished by clearly marked “Financial Bid
Documents”.

(h) Furnish Technical Proposal:
The bidder to submit a technical proposal in sufficient detail to demonstrate

the adequacy of the bid in meeting requirements for timely completion of
the work.

12.2

Maximum number of JV Partners shall be: 3
Add to IB. 12.2 after Paragraph (e)

Foreign Constructor must form JV with Local Constructor. Foreign
Constructors shall not be eligible to participate in bidding individually.
Foreign Constructor shall enter in to joint venture with Pakistani Constructor
registered with PEC.

141

Bidders to quote entirely in Pakistani Rupees but specify the percentages of
foreign currency they require, if a Bidder expecting to incur expenditures in
currencies other than specified in Table 111 of Schedule-A to Bid, shall bear
the currency exchange risk involved.

15.1

Period of Bid Validity: 120 days

16.1

Amount of Bid Security: 15.0 Million

16.2

In the form of Bank Guarantee from any schedule bank in Pakistan with AA
Rating PACRA (Karachi Base) within 14 days after the receipt of Letter of
Acceptance.

17.1

Alternative Proposal(s) by the Bidder shall not be considered.

17.2

Not Applicable

17.3

Not Applicable

18.4

Number of copies of the Bid to be completed and submitted: One original
and two copies.

Searchable pdf versions as well as word, excel etc. versions of the Bidare
required: Yes

19.2(a)

Employer's address for the purpose of Bid submission: As per Notice Inviting
Tenders (NIT).

19.2(b)

Name and Number of the Contract: As per Notice Inviting Tenders (NIT).

20.1(a)

Deadline for submission of Bids: As per NIT

23.1

Venue, time, and date of Bid opening: As per NIT

29

Add Sub-Clause 29.4 as given:

“The contract shall be awarded for the lowest evaluated bid quoted for the
purposes of bid evaluation if it is within workable limit.”

“In case of financial bids of more than one bidder being found to be lowest
and tied at exactly the same amount/percentage, the criteria to award the
contract will be such that the bidder who secured the highest marks in the
technical evaluation among the “lowest and tied bidders” will be awarded the
contract.
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EVALUATION CRITERIA AND

QUALIFICATION UPDATING FORMS
1. General

This Section contains Eligibility and Qualification Criteria that the Employer shall use to
evaluate Bids and qualify Bidders in accordance with Clauses 1B.26 of Instructions to Bidders.
The Bidder shall provide all the information requested in the relevant forms contained in
Bidder’s Qualification Updating Forms provided herein.

The information provided in the forms shall be substantiated with valid documentary evidences
otherwise the requirement will not be considered as complied.

Wherever a Bidder is required to state a monetary amount, Bidders shall indicate the PKR
equivalent using the rate of exchange determined as follows:

- For financial data - Exchange rate prevailing on the last day of the respective calendar year (in
which the amounts for that year is to be converted) was originally established.

Exchange rates shall be taken from the publicly available source identified in the Sub-Clause
IB.14.2. Any error in determining the exchange rates in the Bid may be corrected by the
Employer.

2. Domestic Preference

A margin of preference of 7.5% (seven and a half percent) shall be granted to domestic
Bidders (in case of JV, all partners are Pakistani Constructors), in accordance with and subject
to the following provisions:

@) The Bidders applying for such preference shall provide, as part of the data for
qualification, such information, including details of ownership, as shall be required
to determine whether, according to the classification established by the Employer, a
Bidder qualifies for a domestic preference.

(b) After Bids have been received and reviewed by the Employer, responsive Bids shall
be classified into the following groups:

M Group A: Bids offered by domestic Bidders eligible for the preference.
(i) Group B: Bids offered by other Bidders.

All evaluated Bids in each group shall, as a first evaluation step, be compared to
determine the lowest Bid, and the lowest evaluated Bids in each group shall be further
compared with each other. If, as a result of this comparison, a Bid from Group A is
the lowest, it shall be selected for the award. If a Bid from Group B is the lowest, as
a second evaluation step, all Bids from Group B shall then be further compared with
the lowest evaluated Bid from Group A. For the purpose of this further comparison
only, an amount equal to 7.5% (seven and a half percent) of the respective Bid Price
corrected for arithmetical errors, including unconditional discounts and excluding
Provisional Sums and the cost of dayworks, if any, shall beadded to the evaluated
price offered in each Bid from Group B. If the Bid from Group A is the lowest, it
shall be selected for award. If not, the lowest evaluatedBid from Group B based on
the first evaluation step shall be selected.

3. Evaluation (1B 29.2(e))
In addition to the criteria listed in 1B 29.2 (a) - (d) the following criteria shall apply:
3.1 Assessment of adequacy of Technical Proposal with Requirements

The detailed criteria has been given in “Qualification of Contractors Volume-1”
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3.2 Multiple Contracts, if permitted under Sub-Clause 1.1 of Bidding Data, will be evaluated

as follows:
Award Criteria for Multiple Contracts

Bidders have the option to Bij for any one or. il e& :&269
int ount discgunts offefequi cofit "WHDe awarded to
e Bldde, ers offe : the 'Employer for combined lots,
SOy \@s ected Hi tingWthe required qualification criteria for lot or
comingat lot®as the case may b
Qualification Criteria for Multiple Contracts

This Section describes criteria for qualification for each lot (contract). For multiple lots
(contracts) the criteria for qualification is aggregate minimum requirement for respective
lots.

[<%

3.3 Price Adjustments, if permitted under 1B.29.2(d), will be evaluated as follows:

(@) Price Adjustment for Completeness in Scope of Work

In case of omission in the scope of work of a quoted item, no price adjustment for the
omitted item(s) shall be applied provided that the Bidder has mentioned in his Bid that
the same is covered in any other item. Otherwise the adjustments will be applied for
comparison purpose only, taking the average price quoted by other lowest two evaluated
substantially responsive Bidders in their original Bids for corresponding item. In case of
non-availability of price from other Bidders, the price will be estimated by the Employer
from a suitable CSR, adjusted to the date 28 days earlier to the Bid submission date or the
Employer shall use its best assessment.

The price adjustment shall not justify any additional payment by the Employer and the
price(s) of omitted item(s) shall be deemed covered by other prices of the Bill of
Quantities.

(b) Price Adjustment for Technical/ Commercial Non Compliance

The cost of making good any deficiency resulting from technical/commercial non-
compliance will be added to the Corrected Total Bid Price for comparison purpose only.

The adjustments will be applied taking the average price quoted by other lowest two
evaluated substantially responsive Bidders in their original Bids for corresponding item.
In case of non-availability of price from other Bidders, the price will be estimated by the
Employer in accordance with sub-para (a) hereof.
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4.  Qualification (Updating of Pre-Qualification)
Eligibility and Qualification information described here below must be met by the legal entity(ies) comprising the Bidder, and not the
Bidder’s/JV partner’s sister or parent companies, subsidiaries or affiliates.
Eligibility and Qualification Criteria Compliance Requirements Documentation
No. . . i . Joint Venture L
Subject Requirement Single Entity Submission
All Partners )
Combined Each Member Lead Member Requirements
1. Eligibility
11 PEC Licencing Ié:]cﬁ?]zg]r?nbygilfrzzti?n must meet must meet must be PEC N/A Provisional/
gineering requirement requirement Licensee Standard PEC
(PEC) in accordance Li Forei
with paragraph (b) of lcence. orelgn
Sub-Clause 1B.3.1 Constructor must
e submit JV
Agreement with
Pakistani
Constructor.
1.2 . . Requirement of
Pakistani Constructor’s A must meet N/A must meet N/A Extracts of ATL
Tax Registration Pakistani Constructor requirement requirement
X Regl ' on Active Taxpayer g q
List (ATL) of FBR in
accordance with
paragraph (c) of Sub-
Clause 1B.3.1.
13 Debarment/Blacklisting | Not having been Must meet N/A Must meet N/A Undertaking in

debarred/blacklisted in
accordance with
paragraph (d) of Sub-
Clause 1B.3.1.

requirement

requirement

the Letter of Bid
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Eligibility and Qualification Criteria

Compliance Requirements

Documentation

No.

Joint Venture

position and
prospective long term
profitability sound
according to criteria
established in 3.1
below and assuming
that all pending
litigation will be
resolved against the
Bidder

requirement

requirement

Subject Requirement Single Entity Submission
All Partners .
Combined Each Member Lead Member Requirements
2. Pending Litigation
2.1 Pending Litigation Bidder’s financial Must meet N/A Must meet N/A Form CON -1

3. Financial Situation and Performance [Employer to specify requirements for each lot as applicable as prescribed

in the Pre-Qualification Documents]

3.1

Financial Capabilities

(i) The Bidder shall
demonstrate that it has
access to, or has
available, liquid
assets, unencumbered
real assets, lines of
credit, and other
financial means
(independent of any
contractual advance
payment) sufficient to
meet the construction
cash flow
requirements.

Must meet
requirement

Must meet
requirement

N/A

N/A

Form FIN — 3.1,
FIN—-3.2, FIN —
3.3, with
attachments
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Eligibility and Qualification Criteria

Compliance Requirements

Documentation

No.

Subject

Requirement

Single Entity

Joint Venture

All Partners
Combined

Each Member

Lead Member

Submission

Requirements

(i) The Bidders shall
also demonstrate, to
the satisfaction of the
Employer, that it has
adequate sources of
finance to meet the
cash flow
requirements on works
currently in progress
and for future contract
commitments.

(iii) The audited
balance sheets or, if
not required by the
laws of the Bidder’s
country, other
financial statements
acceptable to the
Employer, for the last
year shall be submitted
and must demonstrate
the current soundness
of the Bidder’s
financial position and
indicate its prospective
long-term profitability.

Must meet
requirement

Must meet
requirement

Must meet
requirement

N/A

N/A

Must meet
requirement

N/A

N/A

31
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Evaluation Criteria and Qualification Updating

Bidders Qualification Updating Forms

To establish its qualifications to perform the contract in accordance with Section (Evaluation
Criteria and Qualification Updating Forms) the Bidder shall provide the information requested
in the corresponding Information Sheets included hereunder.
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Form ELI -1.1

Bidder Information Form

Date:
Bid Reference No. (if any) and title:
Page of pages

Bidder's name

In case of Joint Venture (JV), name of each member:

Bidder's country of registration:
[indicate country of Constitution]

Bidder's year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents, in case of JV, JV agreement, in accordance with
Sub-Clause 1B 3.1.
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Form ELI -1.2

Bidder's JV Information Form
(to be completed for each member of Bidder’s JV)

Date:
Bid Reference No. (if any) and title:
Page of pages

Bidder’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:
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Form CON -1

Pending Litigation

Bidder’s Name:

Date:

JV Member’s Name

Bid Reference No. (if any) and title:

Page of

pages

Pending Litigation, in accordance with Eligibility and Qualification Criteria

o No pending litigation in accordance with Eligibility and Qualification Criteria, Sub-Factor 2.1.

0O Pending litigation in accordance with Eligibility and Qualification Criteria, Sub-Factor 2.1 as
indicated below.

Year of
dispute

Amount in dispute Contract Identification Total Contract
(currency) Amount
(currency),
Eq. PKR
(exchange

rate)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:
Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Employer:

Address of Employer:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:
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Form FIN - 3.1:
Financial Situation and Performance

Bidder’s Name:
Date:
JV Member’s Name
Bid Reference No. (if any) and title:

Page of pages
1. Financial data
Type of Financial information Historic information for last year,
in (amountin currency, currency, exchange rate*, Eq. PKR)
(currency)

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to 1B 14.2 for the exchange rate
2. Financial documents

The Bidder and its parties shall provide copies of financial statements for last year pursuant to
Eligibility and Qualification Criteria, Sub-factor 3.1. The financial statements shall:

(a) reflect the financial situation of the Bidder or in case of JV member, and not an affiliated
entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.

[0 Attached are copies of financial statements for the last year required above; and complying with
the requirements

LIf the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the
reason for this should be justified.
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Form FIN - 3.2:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Eligibility and

Qualification Criteria.

No. Source of financing

Amount (Eq. PKR)
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Form FIN — 3.3:

Current Contract Commitments / Works in Progress

Bidders and each member to a JV should provide information on their current commitments on
all contracts that have been awarded, or for which a letter of intent or acceptance has been received,
or for contracts approaching completion, but for which an unqualified, full completion certificate
has yet to be issued.

Current Contract Commitments

Value of Average Monthly
Employer’s Outstanding | Estimated | Invoicing Over
No. | Name of Contract| Contact Address, Work Completion | Last Six Months
Tel, Fax Date [Eg. PKR
[Current Eq. /month)]
PKR]
1
2
3
4
5
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LETTER OF BID
AND
SCHEDULES TO BID
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LETTER OF BID
Bid Reference No.

[Name of Contract/ Works]
To:

Gentleman,

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data,
Conditions of Contract, Specifications, Schedules to Bid including Bill of Quantities,
Drawings and Addenda Nos. for the execution of
the above-named Works, we, the undersigned, offer to execute and complete such Works
and remedy any defects therein in conformity with the said Bidding Documents and

Addenda for the sum of Equivalent PKR (Eq. Pak Rupees
) or such other sum as may be

ascertained in accordance with the said conditions.
2. We meet the eligibility requirements in accordance with 1B.3.

3. We, including any Subcontractors for any part of the Contract, are not debarred/ blacklisted
by the Employer, any Government/Semi Government/Public Department in Pakistan or
foreign country, international organizations or other foreign institutions.

4. Our subcontractors or suppliers for any part of the Contract, if any, shall have nationalities
from eligible countries, in accordance with IB.4.4.

5. We understand that all the Schedules attached hereto form part of this Bid.

6. As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of PKR___(Pak. Rupees. )
drawn in your favour or made payable to youand valid for a period of_days beginning from the
date Bids are opened.

7. We undertake, if our Bid is accepted, to commence the Works and to complete the whole of
the Works comprised in the Contract within the time stated in Contract Data.

8. We agree to abide by this Bid for the period of days, inclusive of 14 days beyond
Bid validity period (as mentioned at Sr. No. 6 above) and it shall remain binding upon us and
may be accepted at any time before the expiration of that period.

9. Unless and until a formal Agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

10. We do hereby declare that the Bid is made without any collusion, comparison of figures or
arrangement with any other Bidder for the Works.
11. We understand that you are not bound to accept the lowest or any Bid you may receive.

12. We undertake that all the information and documents submitted with the Bid are genuine, and
in case of incorrect information of fake documents we shall be liable for punitive action under
the Applicable Law.
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Dated this day of 20
Signature:
in the capacity of duly authorized to sign Bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address:

Witness:
Signature:

Name:
Address.

Occupation
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A-1
Schedule-A to Bid

SCHEDULE OF ADJUSTMENT DATA
Schedule of Cost Indexation
[The formulae for price adjustment shall be of the following general type:]
Pn=a+bLn/Lo+cEn/Eo+dMn/Mo +.....
where:

“Pn” is the adjustment multiplier to be applied to the estimated Contract value in the relevant
currency of the work carried out in period “n”, this period being a month;

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-
adjustable portion in contractual payments;

“b”, “c”, “d”, ... are coefficients representing the estimated proportion of each cost element
related to the execution of the Works as stated in the relevant table of adjustment data; such
tabulated cost elements may be indicative of resources such as labour, equipment and materials;

“Ln”, “En”, “Mn”, are the current cost indices or reference prices for period “n”, expressed
in the relevant currency of payment, each of which is applicable to the relevant tabulated cost
element on the date 49 days prior to the last day of the period (to which the particularPayment
Certificate relates); and

“Lo”, “Eo”, “Mo”, are the base cost indices or reference prices, expressed in the relevant
currency of payment, each of which is applicable to the relevant tabulated cost element on the
Base Date.

The weightings (coefficients) for each of the factors of cost stated in the following table(s) of
adjustment data shall only be adjusted if they have been rendered unreasonable, unbalanced
or inapplicable, as a result of Variation(s).

If the currency in which the Contract price is expressed is different from the currency of the
country of origin of the indices, a correction factor will be applied to avoid incorrect
adjustments of the Contract price. The correction factor shall be: Zo / Z1, where,

Zo = the number of units of currency of the origin of the indices which equal to one unit of the
currency of the Contract Price on the Base date, and

Z1 = the number of units of currency of the origin of the indices which equal to one unit of the
currency of the Contract Price on the Date of Adjustment.
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SCHEDULE OF ADJUSTMENT DATA

Table I. Local Currency (LC) For Bill Nos.

A-2

Schedule-A to Bid

[In the Table below, the Bidder shall (a) indicate amount of local currency payment, and the
Employer shall (b) enter the Index description and source of indices for the different elements of
cost, and (c) derive weightings for local currency payment including nonadjustable fixed portion.
PEC Standard Procedure and Formula for Price Adjustment (Second Edition), May, 2022 as
amended time to time shall be applied for preparation of the following Table.]

1- Indices or Prices for “(ii)” to “(vi)” are taken from the Government of Pakistan Federal Bureau of
Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be those applying 28 days
prior to the latest day for submission of bids. Current indices or prices shall be those applying 28
days prior to the last day of the billing period.

2- Any fluctuation in the indices or prices of materials other than those given above shall not be subject

to adjustment of the Contract Price.

Index Index Source of Bidder’s related | Weighting
code description index currency
amount
(i) Non-adjustable — — A:0.33
(i) | HDPE Pipe & B:0.43
Fittings
(iii) HSD C:0.09
(iv) Local Labor D: 0.09
(v) Steel E: 0.03
(vi) Cement F:0.03
Total 1.00
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A-3
Schedule-A to Bid

SCHEDULE OF ADJUSTMENT DATA
Table 1. Foreign Currency (FC) For Bill Nos.

indicate the source and base values of indices for the different foreign cyrren egents of cost,
(c) derive its proposed weightings of foreign currency payment, except t n
which will be filled in by the Employer.

If the Bidder wishes to incur in more than one foreign currency (urrencies permitted)
then this table should be repeated for each foreign currency.]

=

[In the Table below, the Bidder shall (a) indicate amount of foreign currezi payment, (b)

able portion

Index Index Source of Equivalent | Bidder’s
code description index in FC1 proposed
weighting
(i) Non- _ A:
adjustable
(ii) B:
(iii) N C:
(iv) D:
v) B
y Total 1.00
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A-4
Schedule-A to Bid

SCHEDULE OF ADJUSTMENT DATA

Table I11. Foreign Currency Requirements

[With reference to Sub Clause IB.14.1, the Bidder shall provide information below on the
proportion of various currencies in which he requires payment to be made. The Bidders shall also
indicate Factors (inputs) related to the requirement of respective currencies.]

Sr. No Currency Percentage Factors (inputs) to which the
(name) payable in Requirements Refer
currency ~

1. LC * General Expen Hower, Local Staff,
(Pak. Rs.) Expatriaj re Parts, Fuel &
Lubrlcants UIC Binder, Timber &

Plywoo & Protectives, Joints &

Waters®p, pIoswes Fuses-Detonators, Re-

mesh, Metal Pipes & Fittings,

o Str@ Steel, Miscellaneous  Metals,
Pipes, PVC Pipes, Build Materials,
ontractor Drilling & Grouting Sub-

tractor Third Party Supplies, Import
harges, General Expenses, Plants.

2. FC1
(US $ Dollar)

Expatriate Staff, Spare Parts, Hydraulic
Binder, Timber & Plywood, Additives &
Protectives, Drilling Materials,
Miscellaneous, Sub-Contractor, Import
Charges, General Expenses, Plants.

Miscellaneous, Electrical Sub-Contractor,
Import  Charges,  General  Expenses,
Equipment, Plants.

3. FC2 \ * Expatriate Staff, Spare Parts, Additives &
(EUR UR@ Protectives Welding Materials

TOTAL 100.00

[*The above Factors (Inputs) related to the requirement of respective currencies, are for guidance
only, and shall be indicated specific to the Contract.]
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A-5
Schedule-A to Bid

SCHEDULE OF ADJUSTMENT DATA
Table IV. Summary of Payment Currencies

[In the Table below, the Bidder shall list the exchange rates used in the currency conversion with
reference to Sub Clause 1B.14.2.]

a b d
Name of payment Amount of Rate of Lo nCy| Percentage of
currency currency exchange nt Total Bid Price
(local currency ‘& xb (TBP)
per unit of 100xc
fore?g TBP

Local currency

(Pak. Rs)

FC1

FC2 ‘
/

Total Bid Price 100.00
Provisional sunh [To be entered [To be entered
expressed in local by the by the

currency Employer] Employer]
TOTAL BID PRICE
(including provisional
sum)
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A-6
Schedule-A to Bid

PRICE ADJUSTMENT UNDER CLAUSE 13.7
OF CONDITIONS OF CONTRACT

The source of indices and the weightages or coefficients for use in the adjuspgent @ under Clause 70
shall be as follows:

Cost o _ (9 _ _
Element Description Weightages Applicable index
1 z T
(i) Fixed Portion 0.30 \,
(i) Local Labor “ | Government of Pakistan (GP)
Federal Bureau of Statistics (FBS)
Monthly Statistical Bulletin.
(iii) Cement — in bags “ « »
(iv) Reinforcing Steel « « «
(v) High Speed Diesel (HSD) « « «
(vi) Bricks « » «
(vii) Bitumen \ « « «
Total ) 1.000

O

3- Indices for “WQ” to “(vii)” are taken from the Government of Pakistan Federal Bureau of Statistics,
Monthly Statistiydl Bulletin. The base cost indices or prices shall be those applying 28 days prior to
the latest day for submission of bids. Current indices or prices shall be those applying 28 days prior
to the last day of the billing period.

4-  Any fluctuation in the indices or prices of materials other than those given above shall not be subject
to adjustment of the Contract Price.

5- Fixed portion shown here is for typical road project, Employer to determine the weightage of Fixed
Portion considering only those cost elements having cost impact of seven (7) percent or more on his
specific project.
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B-1
Schedule-B to Bid

BILL OF QUANTITIES

A. Preamble:

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given
to provide a common basis for bidding. The basis of payment will be the actual quantities
of work executed and measured by the Contractor and verified by the Engineer and valued
at the rates and prices as given in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Engineer may fix as per the Contract.

3. The rates and prices as given in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract include all costs of Contractor’s plant, labour,
supervision, materials, execution, insurance, profit, taxes and duties, together with all
general risks, liabilities and obligations set out or implied in the Contract. Furthermore,
all duties, taxes and other levies payable by the Contractor under the Contract, or for any
other cause, as on the date 28 days prior to deadline for submission of Bids, shall be
included in the rates and prices and the total Bid Price submitted by the Bidder.

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor will have failed
to enter a rate or price shall be deemed to be covered by other rates and prices entered in
the Bill of Quantities.

5. The whole cost of complying with the provisions of the Contract shall be included in the
items provided in the priced Bill of Quantities, and where no items are provided, the cost
shall be deemed to be distributed among the rates and prices entered for the related items
of the Works, or the same shall be determined by the Engineer in accordance with Clause
13, General Conditions.

6. General directions and description of work and materials are not necessarily repeated nor
summarised in the Bill of Quantities. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each item in the Bill of Quantities.

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in
whole or in part at the direction and discretion of the Engineer in accordance with Sub-
Clause 13.4 of General Conditions of Contract.

8. The following abbreviations for units have been used in Bill of Quantities:

Units Abbreviations
Cubic Meter = cum
Square Meter = sgm
Kilogram = kg
Provisional Sum = PS
Lump-Sum = LS
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B-2
Schedule-B to Bid

BILL OF QUANTITIES
A. Work Items:

1. The Bill of Quantities contains the following Bills

Bill of Quantities — Scope of works with technical specification has been enclosed in

Schedule-B to Bid as B-3
2. Bidders shall quote their prices entirely in Pak Rupees only.

3. The unit rates quoted in the Bill of quantities shall be inclusive of all applicable taxes /

duties and Sindh Sales Tax on Construction Services
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PORT QASIM AUTHORITY (PQA) B-3

REPAIR / REALIGNMENT OF MAIN WATER LINE FROM MAIN RAILWAY
BRIDGE IN NWIZ TO WATER WORKS OPERATIONAL ZONE

BILL OF QUANTITIES

Amount

S.No Description Unit Quantity Rate (PKR)

Jungle cutting

1 Clearing, grubbing and jungle cutting by | Sq.m | 10,000.0
removing all shrubs, bushes, trees,
having 6 to 10 inches girth, taking out
their entire roots including stacking the
serviceable materials at site and disposal
of useless materials to a designated
place, levelling & dressing of the exposed
surface etc... complete in all respects as
directed by the Engineer Incharge

Breaking and Dismantling

2 Breaking / Cutting of existing road | Cu.m 375.0
pavement structure including disposal of
debris to a designated place complete in
all respects as directed by the Engineer
Incharge.

3 Dismantling of Structures and | Cu.m 50.00
Obstructions including disposal of
dismantled stuff / debris to a designated
place etc complete in all respects as
directed by the Engineer Incharge.

Excavation and Disposal

4 Excavation of trenches for laying of | Cum | 43,500.0
HDPE Pipe upto required levels, lines &
grades in all kinds of murum, hard,
average, sandy, gravelly soil including
watering, dressing & compaction of the
excavated exposed surface, etc...
complete in all respects and as per
direction of the Engineer Incharge.
Note: The rates quoted shall be inclusive
of working space and slope in cut if
required for soil stability in pipe trench
and quantity of working space and slope
in cut shall not be considered for
payment.
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5 Disposal of surplus excavated stuff| Cu.m | 3,500.00
distinct from the materials and the rubbish
accumulated during construction to a
designated place, dumping / placing,
levelling & dressing the material etc.
complete in all respects as directed by the
Engineer Incharge

Dewatering

6 Bailing or pumping out sub-soil water | Hours 200.00
using electric submersible dewatering
pump (4 Inch) as per requirement during
excavation, concreting, cast in situ
concrete underground including the cost
of generator with fuel, drainage pipe
etc..... complete in all respects as
directed by the Engineer Incharge.

Fill in Pipe Trench

7 Backfilling the excavated earth obtained | Cu.m | 26,500.00
from excavation in trenches and around
structures in layers not exceeding 9 inch
thickness including ramming, dressing,
watering and compacting the backfill
material etc.. Complete in all respects
and as per direction of the Engineer
Incharge

8 Supplying, laying, and levelling single | Cu.m | 6,300.00
sized gravel (2 inch) for pipe bedding in
trenches to required levels, lines and
grades from approved quarry including
the cost of placing, compacting, cartage
to site etc. complete in all respects as
directed by the Engineer Incharge.

9 Backfilling the selected earth obtained | Cu.m | 8,500.00
from excavation free from stones, organic
material, boulders / rock, debris and
passing a 9.5 mm sieve and not more
than 15% passes N0.200 sieve including
ramming, dressing, watering,
consolidation upto 90% of MDD with
mechanical hammers or hand tampers
etc... in trenches around pipe and
structures in layers not exceeding 9 inch
thickness etc.. Complete in all respects
and as per direction of the Engineer
Incharge
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10 | Supplying, laying, spreading and | Cu.m 100.00
compacting non plastic sandy soil of
approved quality around pipe in pipe
trenches passing a 9.5 mm sieve and not
more than 15% passes No0.200 sieve
including watering, consolidation up to
90% of MDD with mechanical hammers
or hand tampers etc... complete in all
respects as directed by the Engineer
Incharge.

HDPE Pipe & Fittings

11 | Providing and Laying HDPE 100 Pipe
(Pak Arab, Hi-tech, IIL, or equivalent)
manufactured conforming to PN-10 & ISO
4427, DIN 8074/8075 and PS 3580-1994
including the cost of cutting, placing in
position, butt fusion jointing (pipe to pipe,
pipe to fitting, any other joint in the pipe
network) in trenches, testing to required
pressures, cartage of pipe lines to the site
of the work, commissioning and testing of
the pipe line network etc. complete in all
respects as directed by the Engineer
Incharge.

[ 18" inches outer dia HDPE pipe PN-10 Ru.m | 10,000.00

il 9" inches outer dia HDPE pipe PN-10 Ru.m | 1,000.00

12 | Providing and fixing following HDPE pipe
fittings including cartage and butt fusion
jointing to pipeline network:

a 18 inches dia (PN-10)

[ upto 45 Degree bend Nos 20.00
ii 45 to 90 Degree bend Nos 15.00
i Equal Tee Nos 10.00
iv | Stub End Nos 42.00
% End Cap Nos 2.00
Vi Puddle flange Nos 40.00
b 9inches dia (PN-16)

[ upto 45 Degree bend Nos 5.00
i 45 to 90 Degree bend Nos 5.00
iii Equal Tee Nos 5.00
iv | Stub End Nos 17.00
v End Cap Nos 2.00
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Vi

Puddle flange

Nos

20.00

Reducer Tee

18" x 18" x 9"

Nos

2.00

13

Providing and fixing rubber wall collar
including the cost of stainless steel straps
complete in all respects as directed by the
Engineer Incharge. (Optional)

For 18" dia pipe

Nos

40.00

For 9" dia pipe

Nos

20.00

Structural Works

14

Providing and laying 1:4:8 Lean Concrete
(1 cement 4 sand and 8 coarse
aggregate) lean concrete using graded
gavel (bajri) 1 inch (25 mm) and down
gauge including levelling, compacting
and curing etc. complete in all respects as
directed by the Engineer Incharge

Cu.m

65.00

15

Providing and laying "Concrete Class A1"
having 3000 psi 28 days cylindrical
compressive strength including the cost
of all formwork, placing & fixing in position
in required shapes, level and sizes,
pouring, compacting via mechanical
vibrator, curing etc... complete in all
respects as directed by the Engineer
Incharge.

Cu.m

1,300.00

16

Providing and laying hard grade ribbed
deformed (minimum yield point 60,000
psi) reinforcement bars with & including
the cost of straightening, cutting,
bending, binding wire, wastage, placing
in position m.s. chairs, tying with binding
wire, cost of chairs and wires etc.
complete in all respects as directed by the
Engineer Incharge

Ton

19.50

17

3/4" (19 mm) thick cement plaster 1:4 on
walls, slabs etc... in chambers, making
edges, corners, and curing etc., complete
in all respects as directed by the Engineer
Incharge

Sg.m

850.00
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18

1" (25 mm) thick cement plaster 1:4 on
walls, slabs etc... in chambers, making
edges, corners, and curing etc., complete
in all respects as directed by the Engineer
Incharge

Sg.m

100.00

19

Providing and applying 02 coats of grade
10/20 bitumen over RCC structure
surfaces in contact with soil at the rate of
0.978 Kg/m”2 for each coat, embedded
parts shall be thoroughly cleaned of any
dirt and contaminants prior to application,
coating shall be done evenly wusing a
brush or roller ensuring a minimum
thickness of 1.5mm etc.... complete in all
respects and as directed by the Engineer
Incharge

Sg.m

500.00

Pipe Jacking & Thrust Boring

20

Hydraulic pipe jacking a 24" dia Mild steel
sleeve grade 36 having wall thickness of
1/2" below railway line crossing using
hydraulic jacking equipment capable of
generating torque ranging from 35 KN.m
to 40 KN.m having revolution at least 12
r/min equipped with monitoring systems
for jacking force, speed, alignment,
including the cost of MS sleeve, MS.
plates, welding of sleeve joints,
excavation and backfilling services for
launch and reception shafts including
removal and disposal of excavated
material, construction of RCC support
structures for launch and reception shafts
including all necessary formworks,
reinforcing steel, concrete with minimum
compressive strength 30 MPa,
provisioning of non-shrinkage grout
ASTM C1107/C1107M for grouting
annular space between MS sleeve, pipe
and circumferential surface of the bore,
jacking shall be carried out through
trained and certified jacking operators
and skilled labors etc... complete in all
respects and as per direction of the
Engineer Incharge
(Jacking length = Approx 20 metre)

Job

1.00

21

Thrust boring in all kinds of soil except
rock... complete in all respects as
directed by the Engineer Incharge.

20" dia with grade 36, 1/2" thick M.S
sleeve used as a conduit for HDPE pipe
crossing below road pavement structure

Ru.m

25.00
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Mechanical valves

22

Supplying and Fixing DN100 spheroidal
graphite / nodular iron body Kkinetic
automatic air releasing valves (EN-GJS-
400-15 or equivalent) double orifice
designed as per BS EN 1074-4:2000
having internal components of stainless
steel (EN 10088-1 or equivalent) and with
integrated isolating valve designed to
allow the most efficient method of
releasing or admitting air during the filling
or emptying of pipe lines and release air
during normal operation, external coating
for corrosion protection compliant with BS
EN 14901, test certificates for materials
and pressure testing conforming to BS
EN 12266-1:2012, including the cost of all
fittings, rubber gaskits, stub end flanges,
G.I flanged reducing tee with protective
coating required for a connection to
HDPE pipe etc..... complete in all
respects and as per direction of the
Engineer Incharge.

Each

15.00

23

Providing and Fixing Gate Valves PN-10
/ Class # 150 of required dia imported
approved quality conforming to BS-
5150:2007, having body, bonnet,
wedge/gate made up of nodular /
spheroidal graphite iron (EN-GJS-400-15
or equivalent) with EPDM or nitrile rubber
coating, stainless steel stem (EN10088-1
or equivalent), flanged ends conforming
to BS EN 1092-2 PN-10 or equivalent,
having rising stem, bolted bonnet,
resilient seated, fully bored, external
coating for corrosion protection compliant
with  BS EN 14901 including rubber
packing / gaskit, galvanized nuts and
bolts, flanges, complete fittings required
for a connection to HDPE pipe etc
complete in all respects as per drawings
specification, (Test certificate from
manufacturer) and as per direction of
Engineer.

For 18" HDPE pipeline

Each

5.00

For 9" HDPE pipeline

Each

2.00
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Flow Meter

24

Providing and fixing Imported
Electromagnetic flow meter DN450 (USA
make or equivalent) having flange
connection, AMC Display, SS electrodes
including all necessary fittings such as
flanges for stub ends, nuts & bolts of
required dia, rubber packing / gasket etc..
complete in all respects but excluding the
cost of chamber as per direction of the
Engineer Incharge.

Nos

1.00

25

Providing and fixing Imported
Electromagnetic flow meter DN250 (USA
make or equivalent) having flange
connection, AMC Display, SS electrodes
including all necessary fittings such as
flanges for stub ends, nuts & bolts of
required dia, rubber packing / gasket etc..
complete in all respects but excluding the
cost of chamber as per direction of the
Engineer Incharge.

Nos

1.00

Roadworks

26

Subgrade preparation over earth fill
including dressing, removal of any
organic matter, levelling, watering and
compacting upto 95% MDD, making good
any undulations etc. complete in all
respects as directed by the Engineer
Incharge.

Note: Material & Construction specs shall
comply with NHA general specifications
1998

Sg.m

1,200.00

27

Providing and laying Granular Sub-base
having CBR value greater than 50%
including the cost of transportation to site,
spreading, levelling, watering,
compacting upto 98% MDD, making good
the undulations etc. complete in all
respects as directed by the Engineer
Inchrage.

Note: Material & Construction specs shall
comply with NHA general specifications
1998

Cu.m

300.00

28

Providing and laying Aggregate base
course having CBR value greater than
80% including the cost of transportation
to site, spreading, levelling, watering,
compacting upto 100% MDD, making
good the undulations etc. complete in all
respects as directed by the Engineer
Inchrage.

Note: Material & Construction specs shall
comply with NHA general specifications

1000

Cu.m

360.00

LIJO
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29

Providing and spraying Emulsified
Asphalt for bituminous Prime Coat over
aggregate base course in spray rates
ranging from 0.65 to 1.75 litre per m”2
through mechanical sprayers evenly
throughout the entire surface and
protecting the surface from traffic for
atleast 24 hours etc... complete in all
respect as directed by the Engineer
Inchrage

Note: Material & Construction specs shall
comply with NHA general specifications
1998

Sg.m

1,200.00

30

Providing and laying Asphalt Concrete
Base Course (Class B) including
transportation to site, laying and levelling,
compacting through Tandem rollers and
Pneumatic tire rollers up to 97% core
compaction, making necessary
measures for protection of the newly
asphalted surface from traffic etc..
complete in all respects as directed by the
Engineer Incharge.

Note: Material & Construction specs shall
comply with NHA general specifications
1998

Cu.m

180.00

31

Providing and spraying Emulsified
Asphalt for bituminous Tack Coat over
aggregate base course in spray rates
ranging from 0.3 to 0.6 litre per m”2
through mechanical sprayers evenly
throughout the entire surface etc...
complete in all respect as directed by the
Engineer Inchrage

Note: Material & Construction specs shall
comply with NHA general specifications
1998

Sg.m

1,200.00

32

Providing and laying Asphalt Concrete
Wearing Course (Class B) including
transportation to site, laying and levelling,
compacting through Tandem rollers and
Pneumatic tire rollers up to 97% core
compaction, making necessary
measures for protection of the newly
asphalted surface from traffic etc..
complete in all respects as directed by the
Engineer Incharge.

Note: Material & Construction specs shall
comply with NHA general specifications
1998

Cu.m

100.00
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33

Providing and fixing Precast concrete
curb Class A-1 450mm x 300mm X
150mm including bedding & joint mortar
1:4, 1:2:4 haunching, curing etc complete
in all respects as per direction of the
Engineer Incharge

Ru.m

1,000.00

Stone Pitching & Gabion Mattress

34

Providing and laying grouted stone
pitching comprising of 250 mm thick
good, hard, durable broken boulders /
pieces of rock, weight of stone ranging
from 15Kg to 25Kg, with joints filled with
stone fragments thereafter grouted with
cementitious mortar (1:3), curing etc
complete in all respects as directed by the
Engineer Incharge.

Sg.m

1,200.00

35

Making earthen embankments with earth
taken from approved borrow pits to lines,
levels and grades as mentioned in the
drawings including cost of excavation,
cartage to project location, placing earth
in layers not exceeding 9" (229 m) depth
as per approved section, watering and
compacting to achieve 95% of Maximum
dry density including dressing top and
sides of the bank in all kinds of soil
(murum, wet silt etc) etc.... complete in all
respects as directed by the Engineer
Incharge.

Cu.m

3,500.00

36

Providing and laying Granular gravel filter
material layer having D15 of the filter at
least 4 times as large as D15 for the
underlying embankment material, and not
more than 4 times the D85 for the
embankment material consisting of clean,
hard, durable particles free from clay,
organic matter or other deterious
substances including the cost of surface
preparation prior to laying, spreading,
levelling to required grades, compacting
to permit free flow of water and exclude
soil particles, as per specifications
drawings and as approved by the
Engineer.

Note: Material and construction specs
must comply with  NHA general
specifications 1998

Cu.m

550.00
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37

Providing and laying gabion mattress | Sq.m | 1,200.00
including the cost of 250mm thick clean,
hard, angular rockfill, hot dipped
galvanized mesh, tie & selvedge wire (9
SWG) conforming to ASTM A975-11
having 60,000 psi yield strength triple
twisted having openings 8cm by 10cm,
formation of cells with each cell having
four cross connecting wires, beds for
gabion shall be suitably levelled and
graded as mentioned in the drawings,
stretched in a manner to permit proper
shape, alignment and placement of
gabion rock fill, joints of gabion cells shall
be staggered etc.... complete in all
respects as directed by the Engineer
Incharge.

Supply of Equipment

38

Supplying and handing over following
equipment to Client:

Hydraulic Butt fusion machine (WP450A) | Each 1.00
for HDPE pipe welding / jointing (Make
Welping or equivalent) capable of jointing
following dia pipes complete set including
PTFE coated heating plate, electric
planning tool, hydraulic unit, having at
least 4 clamp framed structure, separate
two-channel timer, control panel with
pressure gauges and temperature
controller etc....... complete in all respects
and as directed by the Engineer Incharge.
Welding Range (8 inch to 18 inch)

Generator 12 KVA Trolley mounted | Each 1.00
(make JASCO or equivalent)

Total Amount including all applicable taxes (PKR)

We hereby submit a quotation for the Contract price in amount of PKR
(in words) (PKR in figures)

calculated pursuant to the unit rates specified above in the Bill of quantities inclusive of all taxes / duties
and Sindh Sales Tax (SST) 15% on Construction Services.
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BILL OF QUANTITIES

Bill No. 1 General Items

B-3

Schedule-B to Bid

Specific Rate Amount
Item Description Provisions Unit Quantity PKR PKR PKR
Ref. in figures rds
1 2 3 4 5 7
101 | Insurances of the SP LS
Works
102 | Insurance of the SP LS
Goods
103 | Professional SP LS o
Indemnity
Insurance y
104 | Third party SP LS
insurance
105 | Workmen SP
Compensation
Insurance
106 | Performance SP
Security
107 | Price Adjustment SP PS
108 | Provide andgequi SP LS
Engineer’s OMces
109 | Mai SP LS
Engineer Wgffices
110 | Provide diver?c;n SP LS
road
111 | Provide for SP LS
cleaning up the
Site on completion
112 *Provide for
other facilities
for Engineer LS
and Employer’s
Personnel
113 Contingencies PS
114 DAAB Fee PS
Total for Bill No. 1 (Carried forward to Summary Page)

[Note: The above descriptions of items are given by way of example only.]
[*Refer to SP-14]
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BILL OF QUANTITIES

Bill No. 2 Earthworks

B-4
Schedule-B to Bid

Technical

Rate

Item Description Provisions Unit | Quantity PKR PKR Ag}g;ﬂt
Ref. in figures in words
1 2 3 4 5 6 7
201 TS @
202 Q
203 '%
204
()
205 \
206

Total for Bill No. 2

(Carried forward to Summary Page)

[Note: The above name of Bill is given for example only.]
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B-5
Schedule-B to Bid

BILL OF QUANTITIES
Bill No. 3 Culverts and Bridges
Technical Rat Amount
Item Description Provisions Unit | Quantity PKR PKR
Ref. in figures in words
1 2 3 4 5 7

301 TS

302

o

303

304

305

306

Total for Bill No. 3 (Carried forward to Summary Page)

[Note: The above name of Bill is given for example only.]
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B-6
Schedule-B to Bid

BILL OF QUANTITIES

Bill No. 4 Subsurface Drains

Technical Amount
Item Description Provisions Unit | Quantity PKR PKR
Ref. in figures inwords
1 2 3 4 5 7
401 %
402 re
[ ]
403
404
405
406
Total for Bill No. 4 (Carried forward to Summary Page)

[Note: The above name of Bill is given for example only.]
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B-7
Schedule-B to Bid

BILL OF QUANTITIES
Bill No. 5 Miscellaneous Items

fo 4
Technical Amount
Item Description Provisions Unit | Quantity PKR
Ref.
1 2 3 4 5 7

501

502 o

503

504

505

506

Total for Bill No. 5 (Carried forward to Summary Page)

[Note: The above name of Bill is given for example only.]
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B-8
Schedule-B to Bid

BILL OF QUANTITIES
Daywork Schedule

B. Daywork

Daywork Labour
2.

General *(b

1.

Reference is made to Sub-Clause 13.5 of the General Conditio ntract. Work shall
not be executed on a Daywork basis except by written ordeg0 gineer. Bidders shall
enter basic rates for Daywork items in the Schedules, whi Il apply to any quantity
of Daywork ordered by the Engineer. Nominal guygntiti€s ha en indicated against each
item of Daywork, and the extended total for ayw& e carried forward to the Bid
Price.

In calculating payments due to the Contract execution of Daywork, the actual time
of classes of labour directly doing the Dag® ered by the Engineer and for which they
are competent to perform will be mea clufing meal breaks and rest periods. The
time of gangers (charge hands ally d®gg work with the gang will also be measured
but not the time of foreman or ot i

The Contractor shall be entitled ayment in respect of the total time that labour is
employed on Daywork, ulated &t the basic rates entered by him in the Schedule of
Daywork Rates for Iabouwer with an additional percentage, payment on basic rates
representing the Cont fit, overheads, etc., as described below:

a. The basic rat

r shall cover all direct costs to the Contractor, including (but
mount of wages paid to such labour, transportation time, overtime,

b. The additional percentage payment to be quoted by the Bidder and applied to costs
incurred under (a) above shall be deemed to cover the Contractor’s profit, overheads,
superintendence, liabilities and insurances and allowances to labour time keeping and
clerical and office work; the use of consumable stores, water, lighting and power; the
use and repair of staging, scaffolding, workshops and stores, portable power tools,
manual plant and tools; supervision by the Contractor’s staff, foremen and other
supervisory personnel; and charges incidental to the foregoing.
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B-9
Schedule-B to Bid

BILL OF QUANTITIES
Daywork Schedule @
I Labour
. Rate Extended|
I[t\leom Description Unit gﬁ;nr:'z?; (PKR) Wrdﬁ) Amount
' in Figur . (PKR.)
1 2 3 4 o5 6 7
D101 Ganger Hr 500
D102  Labourer Hr 5,000 hy
D103  Brick layer Hr ﬁx
D104 Mason Hr
D105 Carpenter Hr \( 100 '
D106  Steel work Erector ‘ Hr
)
D107 - ete------- & C\W --
D113  Driver for vehicle up to 10 dgs =% Hr 1,000
D114 Operator for excavatorngragline, Hr 500
shovel or crane
D115 Operator for tractor, (tracked) Hr 500
with dozer blade or ripper
D122
Sub Total
Allow percent of subtotal for Contractor’s overhead, profit, etc, in accordance with
Paragraph 3(b) of Daywork Schedule
Total for Daywork: Labour : (Carried forward to Daywork Summary)

[Note:

1. The above description of items and their quantities are indicative only; the Employer
shall fill the type of Labour and quantities thereof, estimated to be utilized under
Daywork.

2. The Bidders are required to fill the rest of the columns, Sub Total and percentage of
overhead, profit, etc.]
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B-10

Schedule-B to Bid

BILL OF QUANTITIES

Daywork Schedule @

Daywork Material

4. The Contractor shall be entitled to payment if materials used for Daywork

(except for materials for which the cost is inc
costs as detailed heretofore), at the basic rates
Rates for materials together with an additj
cover overhead charges and profit, a®foJlo

a) The basic rates for materials s
freight, insurance, handling
delivery to store for stocky
currency but payment gl

presentation of suppor @ pration;

b) The additional

equivalent local ents made under Sub-Para(a) above; and

e percentage addition to labour
y him in the Schedule of Daywork
entage payment on the basic rates to

beWculated on the basis of the invoiced price,
damage, losses, etc., and shall provide for
e site. The basic rates shall be stated in local
ade in the currency or currencies expended upon

Vnent shall be quoted by the Bidder and applied to the

the store Mgstockpile on the site to the place where it is to be used will be paid in

c) The cost,ofE;auling aterials used on work ordered to be carried out as Daywork from

the terms for Labour and Constructional Plant in this Schedule.

accorb
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B-11
Schedule-B to Bid

BILL OF QUANTITIES
Daywork Schedule
1. Material
. Rate Extended|
I’t\le:] Description Unit gﬁ;nr:'z?; (PKR) Rﬁf%&g:(d?) Amount
' in Figure (PKR)
1 2 3 4 5 6 ~ 7
D201  Cement, ordinary Portland or M.Ton 200 \\U
equivalent in bags
a J A A ,V
D202  Mild Steel reinforcing bar upto  M.Ton 100
16mm diameter to BS 4449 or
equivalent m
adiN
D203  Fine aggregate for concrete CuM 1,000 ® ( )
A 4
D204 - etc-------- - -

D222  Gelignite (Noble Special M.Ton x
Gelatine 60 % or equivalent)
including caps, fuse, wire and

requisite accessories ‘m
\ 2 ‘

«C.")\
@

Sub Total

Allow percerMsubtotal for Contractor’s overhead, profit, etc, in accordance
with Paragraph 4(b) of Daywork Schedule

Total for Daywork: Material : (Carried forward to Daywork Summary)

[Note:
1. The above description of items and their quantities are indicative only; the Employer
shall fill the type of Material and quantities thereof, estimated to be utilized under
Daywork.

2. The Bidders are required to fill the rest of the columns, Sub Total and percentage of
overhead, profit, etc.]
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B-12

Schedule-B to Bid

BILL OF QUANTITIES @
Daywork Schedule Q

Daywork Constructional Plant

Site and employed on Daywork at the basic rentalgates gntergd by him in the Schedule of

5. The Contractor shall be entitled to payments in respect @ ctional plant already on

Daywork Rates for constructional plant. The sai
allowance for depreciation, interest, indemni
supplies, fuel, lubricants, and other cons
administrative costs related to the use of suchd

ratefgh deemed to include complete
n urance, repairs, maintenance,

and all overhead, profit and

assistants will be paid for separately as degcfiTg ugter the section on Daywork Labour.

6. In calculating the payment due to the
Daywork, only the actual numbe
where applicable and agreed wit
Site where the constructional pla
employed on Daywork the ti
payment.

7. The basic rental
Pak Rupees (PK
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B-13
Schedule-B to Bid

BILL OF QUANTITIES
Daywork Schedule
Il. Constructional Plant
] Rate Extended|
I’t\leom Description Unit gﬁ;‘:{g?l (PKR) Ri?]t%észl? Amount
' y in Figure (PKR)
1 2 3 4 5 6 7

D301 Excavator, face shovel or ,

dragline: J

1. Up-to and including 1 Cu.M. Hr 500, ,

2. Over 1 Cu.Mto 2 Cu. M. Hr 400‘Q

3. Over2 Cu. M Hr 1(E‘N
D302 Tractor (tracked) including bull U'

or angle dozer:

1. Up-to and including 150 HP
2. Over 150 to 200 HP

3. Over 200 to 250 HP

200
D303  Tractor with ripper: ‘V
1. Up-to and includin P 400
2. Over 200 to 250 HP 200
D304 el V -
yé ‘ \
Sub Total

Total for Daywork: Constructional Plant: (Carried forward to Daywork

Summary)

[Note:
1. The above description of items and their quantities are indicative only; the Employer
shall fill the type of Plant and quantities thereof, estimated to be utilized under daywork.
2. The Bidders are required to fill the rest of the columns and Sub Total.]
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BILL OF QUANTITIES
Daywork Schedule

NS

B-14
Schedule-B to Bid

O

Summary
Sr. No | Daywork . Q% Amount (PKR)
l. Labour \
1. Materials

Constructional Plant

Total for Daywork

(Carried forward to §f¥mmary Page of Bill of Quantities)

o
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B-15
Schedule-B to Bid

BILL OF QUANTITIES z)

Summary

Bill No | Bill ount (PKR)

1. General Items c
o
2. Earthworks \

3. Culverts and Bridges
4, Subsurface Drains
5. Miscellaneous Items

Sub-Total of Bills

N

Daywork Schedul

Ice(Carried forward to Letter Of Bid)

ederal/ Provincial Sales Tax on Services (%)
[To be entered by the Employer]

Grand Total

Note: All Provisional Sums are to be expended in whole or, in part at the direction and
discretion of the Engineer in accordance with Sub-Clauses 13.4 of the General
Conditions except with respect to DAAB fees and the expenses in accordance with GC
Clause 21.
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C-1
Schedule-C to Bid

CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 8.3 of the General Conditions, the whole of the Works, and each Section
(if any), shall be completed within the Time for Completion for the Works or Section (as the case
may be) stated as hereunder and mentioned in Contract Data:

Description Time for Completion (days)

a) Whole Works

b) Section A
c) SectionB
d)
e)

[The Bidder shall provide, the Construction Schedule in the bar chart (CPM, PERT or any other
to be specified herein) showing the sequence of work items and the period of time during which
he proposes to complete each work item in such a manner that his proposed programme for
completion of the whole of the Works and Sections of the Works may meet Employer’s completion
targets in days noted above and counted from the Commencement Date (Attach sheets as required
for the specified form of Construction Schedule)]
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D-1
Schedule-D to Bid

METHOD OF PERFORMING THE WORK

[The Bidder is required to submit a narrative outlining the method of performing the Work. The
narrative should indicate in detail and include but not be limited to:

1. Organization Chart:

Shall indicate head office and field office personnel involved in management and supervision,
engineering, equipment maintenance and purchasing.

2. Mobilization:

In Pakistan, the type of facilities including personnel accommodation, office accommodation,
provision for maintenance and for storage, communications, security and other services to be
used.

3. Method of executing the Works:

The procedures for installation of equipment and machinery and transportation of
equipment and materials to the site.]
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E-1
Schedule-E to Bid

LIST OF MAJOR EQUIPMENT

[The Bidder will provide on Sheet E-2 of this Schedule a list of all major equipment and related
items, under separate heading for items owned, to be purchased or to be arranged on lease by him
to carry out the Works. The information shall include make, type, capacity, and anticipated period
of utilization for all equipment.

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to
meet the requirements for the key equipment listed in Sheet E-3.]
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LIST OF MAJOR EQUIPMENT
Owned, Purchased or Leased

E-2

Schedule-E to Bid

Owned

Leased

Purchased or

Description of Unit
(Make, Model,
Year)

Capacity
HP Rating

Condition

Present
Location or
Source

Date of
Delivery at
Site

Period of
Work on
Project

1

2

3

5

6

7

a. Owned

b. Tobe
Purchased

c. To be
arranged on
Lease
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LIST OF MAJOR EQUIPMENT
Equipment details

E-3
Schedule-E to Bid

Item of equipment

Equipment Name of manufacturer Model and power rating
information
Capacity Year of manufacture
Current status Current location
Details of current commitments
Source Indicate source of the equipment
0 Owned ORented [ Leased [0 Specially manufactured

The following information shall not be applicable for equipment owned by the Bidder

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project

[This Table shall be used for each item of Equipment separately]
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F-1
Schedule-F to Bid

ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF AND LABOUR
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G-1
Schedule-G to Bid

LIST OF SUBCONTRACTORS

I/ We intend to subcontract the following parts of the Work to subcontractors. In my/ our opinion,
the subcontractors named hereunder are reliable and competent to perform that part of the work for
which each is listed.

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and
experience of their key personnel who will be assigned to the Contract, equipment to be supplied
by them, size, location and type of contracts carried out in the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2
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H-1
Schedule-H to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder’s estimate of the value of work which would be executed by him during each of the periods
stated below, based on his Programme of the Works and the Rates in the Bill of Quantities,

expressed in thousands of PKR:

Amounts
(1,000 PKR)
1 2

Quarter

1St

nd
2

rd
3

th
4

5th
6th
7th

8th

Bid Price
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1-1
Schedule-1 to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

[The Bidder in accordance with Clause 6 of the Conditions of Contract shall provide description of his
construction camp ’s facilities and staff housing requirements.

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract as
follows:

1. Site Preparation (clearing, land preparation, etc.).

2. Provision of Services.
a) Electrical power (expected power load, etc.).
b) Water (required amount and system proposed).
c) Sanitation (sewage disposal system, etc.)

3. Construction of Facilities

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed layout, type of
construction of buildings, etc.).

b) Warehouses and Storage Areas (area required, type of construction and layout).

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of construction,
etc.).

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this activity).

5. Other Items Proposed (Security services, etc.)]

Note:
The Contractor shall be responsible for pumps, electrical power, water and electrical
distribution systems, and sewerage system including all fittings, pipes and other items
necessary for servicing the Contractor’s construction camp.
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J-1
Schedule-J to Bid

INTEGRITY PACT
DECLARATION OF FEES, COMMISSION AND BROKERAGE, ETC.
PAYABLE BY THE BIDDERS/CONTRACTORS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH PAK. RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [Name of Bidder/Contractor] hereby declares that it has not
obtained or induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or
any other entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [Name of Bidder/ Contractor] represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone
and not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its affiliate,
agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or inducing the procurement of a contract, right,
interest, privilege or other obligation or benefit in whatsoever form from GoP, except that which
has been expressly declared pursuant hereto.

[Name of Bidder/Contractor] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the transaction with GoP
and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[Name of Bidder/Contractor] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat
the purpose of this declaration, representation and warranty. It agrees that any contract, right,
interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without
prejudice to any other rights and remedies available to GoP under any law, contract or other
instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in thisregard, ...........................
[name of Bidder/Contractor] agrees to indemnify GoP for any loss or damage incurred by it on
account of itscorrupt business practices and further pay compensation to GoP in an amount
equivalent to ten timethe sum of any commission, gratification, bribe, finder’s fee or kickback given
by [name of Bidder/Contractor] as aforesaid for the purpose of obtaining or inducing the
procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form
from GoP.

Name of Employer: .................. Name of Bidder/Contractor: ...............
Signature: ..., Signature: ...
[Seal] [Seal]
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STANDARD FORMS
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BS-1
FORM OF BID SECURITY

Security Executed on

(Date)
Expiry on

(Date)
Name of Surety with Address:
Name of Principal (Bidder) with Address
Penal Sum of Security PKR (Pak Rupees

)

Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound
unto

(hereinafter called the 'Employer’) in the sum stated above for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted
the accompanying Bid dated for
(Particulars of Bid) to the said Employer; and

Q) WHEREAS, the Employer has required as a condition for considering said Bid that the
Bidder furnishes a Bid Security in the above said sum to the Employer, conditioned as
under: that the Bid Security shall remain in force for a period fourteen (14) days beyond
the Bid Validity date i.e., upto

2 that the Bid Securities of the Bidders except the lowest three will be returned by the
Employer within twenty eight (28) days from the opening of Bids, provided a Bidder
request for the return of its Bid Security, or on the expiry of original validity of Bid Security
or as extended, whichever is earlier;

(3) that the Bid Security of the lowest three Bidders comprising the successful Bidder will be
returned when the successful Bidder has furnished the required Performance Security; and

4) that in the event of failure of the successful Bidder to furnish the required Performance
Security, the entire said sum be paid immediately to the said Employer pursuant to 1B.16
and 1B.35 of the Instructions to Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the
prescribed form presented to him for signature enter into a formal Contract with the said Employer
in accordance with his Bid as accepted and furnish within twenty eight (28) days of his being
requested to do so, a Performance Security with good and sufficient surety, as may be required,
upon the form prescribed by the said Employer for the faithful performance and proper fulfilment
of the said Contract or in the event of non-withdrawal of the said Bid within the time specified for
its validity then this obligation shall be void and of no effect, but otherwise toremain in full
force and effect.
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PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written
demand of the Employer (without cavil or argument) and without requiring the Employer to prove
or to show grounds or reasons for such demand, notice of which shall be sent by the Employer by
registered post duly addressed to the Surety at its address given above.

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Bidder) has duly
performed his obligations to sign the Contract Agreement and to furnish the requisite Performance
Security within the time stated above, or has defaulted in fulfilling said requirements and the
Surety shall pay without objection the said sum upon demand from the Employer forthwith and
without any reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal
on the date indicated above, the name and seal of the Surety being hereto affixed and these presents
duly signed by its undersigned representative pursuant to authority of its governing body.

SURETY
(Schedule Bank/Insurance Company)
WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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PS-1

FORM OF PERFORMANCE SECURITY

Guarantee No.
Executed on

Expiry date
[Letter by the Guarantor to the Employer]
Name of Guarantor with address:
Name of Principal (Contractor) with address:
Penal Sum of Security (express in words and figures)
Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request
of the said Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the
Employer) in the penal sum of the amount stated above for the payment of which sum well and truly
to be made to the said Employer, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Employer's above said Letter of Acceptance for

(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the
said Documents and any extensions thereof that may be granted by the Employer, with or without
notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and
fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all
modifications of said Documents that may hereafter be made, notice of which modifications to the
Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and
virtue till all requirements of Clausell, Defects After Taking Over, of Conditions of Contract are
fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any
liability attaching to us under this Guarantee that the claim for payment in writing shall be received by
us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if
any, under this Guarantee.

We, (the Guarantor), waiving all
objections and defense under the Contract, do hereby irrevocably and independently guarantee to pay
to the Employer without delay upon the Employer's first written demand without cavil or arguments
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and without requiring the Employer to prove or to show grounds or reasons for such demand any sum
or sums up to the amount stated above, against the Employer's written declaration that the Principal
has refused or failed to perform the obligations under the Contract which payment will be effected by
the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Contractor) has duly
performed his obligations under the Contract or has defaulted in fulfilling said obligations and the
Guarantor shall pay without objection any sum or sums up to the amount stated above upon first
written demand from the Employer forthwith and without any reference to the Principal or any other
person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal
on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

Guarantor
(Schedule Bank/ Insurance Company)

WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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Letter of Acceptance
[Letterhead paper of the Employer]

NAME OF CONTRACT:

CONTRACT NUMBER:

TO:

Date:

Your Reference:

Our Reference:

We thank you for your Bid dated for the execution and

completion of the Works comprising the above-named Contract and remedying of defects therein,
all in conformity with the terms and conditions contained in the Contract.

We have pleasure in accepting your Bid for the Accepted Contract Amount of:

[currency and amount in figures]

[currency and amount in words]

In consideration of you properly and truly performing the Contract, we agree to pay you the
Accepted Contract Amount or such other sums to which you may become entitled under the terms
of the Contract, at such times and as prescribed by the Contract.

We acknowledge that this Letter of Acceptance creates a binding Contract between us, and we
undertake to fulfil all our obligations and duties in accordance with the terms of this Contract.

Signature:

Signed by:

For and on behalf of:

Date:

TITLE OF DOCUMENT:
Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA



Standard Forms 89
CA-1

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of (month) 20 between

(hereinafter called the “Employer”) of
the one part and (hereinafter called the
“Contractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz.,
should be executed by the Contractor and has accepted
a Bid by the Contractor for the execution and completion of such Works and the remedying of any
defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents, in the order of priority, after incorporating addenda, if any, except
those parts relating to Instructions to Bidders shall be deemed to form and be read and construed
as part of this Agreement:

a) This Contract Agreement;

b) The Letter of Acceptance;

c) The Letter of Bid;

d) The Particular Conditions Part A - Contract Data;

e) The Particular Conditions Part B - Special Provisions;

f) The General Conditions;

g) The Specifications Part A - Specific Provisions;

h) The Specifications Part B - Technical Provisions;

i) The Drawings;

J)  The Completed Schedules to Bid including Schedule of Prices;
k) the JV Undertaking (if the Contractor is a JV); and

I) [Employer to insert any other documents forming part of the Contract]

The addenda/corrigenda, if any, (Excluding part relating to Instructions to Bidders along with
Bidding Data) shall be deemed to have been incorporated at the appropriate places in the
“Documents forming the Contract”.

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy defects therein in conformity and in all respects with the provisions of the
Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works as per provisions of the Contract, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day,
month and year first before written in accordance with their respective laws.

Signature of Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness Witness

(Name, Title and Address) (Name, Title and Address)
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DAAB-1

DAAB Agreement

of agreement is for use in preparing the form and sh q\deleted from the final product].

[All italicised text and any text within square brackets ub-clause headings) in this form
.-@

Name and details of the Contract ﬂ(\b

Y,

This Agreement made the day of Q gonth], [year], between

(name)

Name and contact details of the Empl@
YW (address)

(telephone)

(email / other contact details);

Name and contact details of the Contractor (name)
(address)

(telephone)

A @il / other contact details);

na

Name and contact details of the DAAB
Member

° (address)

(telephone)

Q 2 (email / other contact details);
(“DAAB Agreement”) v

Whereas: )S‘
A. the Employer and the Con have entered (or intend to enter) into the Contract;

B. under the Contract, the ° ” or “Dispute Avoidance/Adjudication Board” means the
sole member or thfeeNqgembers (as stated in the Contract Data of the Contract) so named in
the Contract, or appointéd under Sub-Clause 21.1 [Constitution of the DAAB] orSub-Clause
21.2 [Failure to Appoint DAAB Members] of the Conditions of Contract;

C. the Employer and the Contractor desire jointly to appoint the above-named DAAB Member
to act on the DAAB as:

a. the sole member of the DAAB, and where this is the case, all references to the
“Other Members” do not apply; or

b. one of three members / chairman [delete the one which is not applicable] of the
DAAB and, where this is the case, the other two persons are:
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DAAB-2
(name) (name)
(address) (address)
(telephone) (telephone)
(email/ other contact details) Z (email/ other contact details)
the “Other Members”; and (b‘:

D. the DAAB Member accepts this app@

The Employer, Contractor and DAAB %er jointly agree as follows:
m

nt comprise:

1. The conditions of this DAAB A%
(@ Clause 21 [Disputes%b tration] of the Conditions of Contract, and any other
provisions of theygontra€t that are applicable to the DAAB’s Activities; and

(b) the “Genegal @itions of Dispute Avoidance/Adjudication Agreement”, which is

eneral Conditions of the “Conditions of Contract for Construction”
{ion 2017 published by FIDIC (“GCs”), as amended and/or added to by the
following provisions.

2. [Details of amendments to the GCs, if any. For example:
In the procedural rules annexed to the GCs, Rule _is deleted and replaced by: ... “]

3. The DAAB Member shall be paid in accordance with Clause 9 of the GCs. The currency
of payment shall be @

In respect of Sub-Clauses 9.1 and 9.2 of the GCs, the amq@\(he DAAB Member’s

monthly fee and daily fee shall be: ‘b

monthly fee per month, andy C)
daily fee of per day \\

(or as otherwise set under Sub-Clause 9.3 of the@.

4, In consideration of the above fees, and othe%e ts to be made to the DAAB Member
in accordance with the GCs, the DAA undertakes to act as DAAB Member in
accordance with the terms of this DAAB Agreement.

5. The Employer and the Contrac I be jointly and severally liable for the DAAB
Member’s fees and other pa be made to the DAAB Member in accordance with
the GCs.

6. This DAAB Agreement shall be governed by the law of (if not stated,

the law that governs the Contract under Sub-Clause 1.4 of the Conditions of Contract).
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SIGNED by: SIGNED by: SIGNED Dy:
Print name: Print name: DAAB
Title: Title: Title
for and on behalf of the for and on behalf of the
Employer Contractor
- O
in the presence of in the presence of \V the presence of
Witness: Witness: Witness:
Name: Name: Name:
Address: Address: Address:

Date: <Date>. Date:
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MG-1
FORM OF MOBILIZATION ADVANCE GUARANTEE/ BOND
Guarantee No. Date
WHEREAS (hereinaftercalle mployer')

has entered into a Contract for

(Particulars of Contract)
with (her le®the "Contractor').

AND WHEREAS, the Employer has agreed to advance to tge tractor, at the Contractor's
request, an amount of Pak Rupees /9 (PKR )
which amount shall be advanced to the Contractor as®er pRvisigns of the Contract.

AND WHEREAS, the Employer has asked the
mobilization advance for the performance of his gflig

AND WHEREAS,

tra to furnish Guarantee to secure the
ponFunder the said Contract.

st ¢ Contractor and in consideration of the
o the Contractor, has agreed to furnish the said

(hereinafter called the “Guarantor”) at t
Employer agreeing to make the aggve adv
Guarantee.

NOW, THEREFORE, the Guarantor§iereby guarantees that the Contractor shall use the advance
for the purpose of above ioned Wntract and if he fails and commits default in fulfilment of
any of his obligations for w the advance payment is made, the Guarantor shall be liable to the

Employer for payment eeang the aforementioned amount.

n ult, on the part of the Contractor, of which the Employer at his
ision, shall be given by the Employer to the Guarantor, and on such first
yment shall be made by the Guarantor of all sums then due under this Guarantee
to the Contractor and without any objection.

Notice in writing 0
discretion of, i
written demand,
without any refere

This Guarantee shall remain in force until the advance is fully adjusted against payments from the
Interim Payment Certificates of the Contractor or until whichever
is earlier. (Date)

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of
PKR (Pak  Rupees ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments
from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that
the aforesaid period of validity shall be deemed to be extended if on the abovementioned
date the advance payment is not fully adjusted.

Guarantor
(Scheduled Bank/ Insurance Company)
WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT
The Conditions of Contract comprise two parts:

(@) General Conditions
(b) Particular Conditions

General Conditions

These Conditions are the “General Conditions” which form part of the “FIDIC Conditions of Contract
for Construction for Building and Engineering Works Designed by the Employer Second Edition
(2017 Red book, Reprinted 2022 with amendments)” published by:

International Federation of Consulting Engineers

(Féderation Internationale des Ingénieurs — Conseils) — (FIDIC)
World Trade Center Il - Geneva Airport

P. 0. Box 311

CH-1215 Geneva 15

Switzerland

Email: fidic@fidic.org, fidic.pub@fidic.org

Website: https://fidic.org/bookshop

The successful Bidder after award of Works shall have to provide two (02) copies of above said
“General Conditions” for incorporation in the Contract.
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Particular Conditions

(Mandatory Provisions not to be amended/substituted
except as instructed/permitted by PEC in writing)

The Particular Conditions (PC) complement the General Conditions (GC) to specify dates,
contractual requirements, and special circumstances related to the Works. The PC consists of two
parts, Part A - Contract Data and Part B - Special Provisions. The provisions to be found in the
Special Provisions (Particular Conditions - Part B) take precedence over the equivalent provisions
found under the same Sub-Clause number(s) in the General Conditions, and the provisions of the
Contract Data (Particular Conditions - Part A) take precedence over the Special Provisions
(Particular Conditions - Part B).

Part A - Contract Data

Sub- Data to be Given Data
Clause
1.1.27 Defects Notification Period (DNP): 1 Year
1.1.31 Employer’s name and address: “PORT QASIM AUTHORITY"
Karachi, Pakistan
. , , Director (Civil Maintenance)
1.1.35 Engineer’s name and address: PQA Building No.3
Port Qasim Authority, Bin Qasim,
Karachi - 75020
Tele: +92-21-99272158
1.1.73 Sections: Not Applicable
1.1.84 Time for Completion: 9 Months for whole of the Works
1.3(a)(ii) | agreed methods of electronic transmission: | Not Applicable
. ... | Director (Civil Maintenance)
1.3(d) address of Employer for communications: POA Building No.3
Port Qasim Authority, Bin Qasim,
Karachi - 75020
Tele: +92-21-99272158
address o_f Epgln.eer Representative for As per NIT
communications:
address of Contractor for communications:
[insert Contractor’s address at the
time of signing of the Contract]
14 Contract shall be governed by the law of: Islamic Republic of Pakistan
ruling language: English
language for communications: English
1.8 number of additional paper copies of Six (06) copies
Contractor’s Documents:
2.1 after receiving the Letter_of A_cceptance, No later than the Commencement
the Contractor shall be given right of Date
access to all or part of the Site within: '
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Sub- Data to be Given Data
Clause
3.2 (e)(ii) | Engineer’s Duties and Authority Variation resulting in an increase of
the Accepted Contract Amount in
excess of one percent (1%) subject to
accumulative Variations not
exceeding two percent (2%) of the
Accepted Contract Amount
4.2 Performance Security (as percentage of the
Accepted Contract Amount in Currencies)
percent: Ten percent (10%)
currency: Pakistani Rupees
421 List of Insurance Companies In the form of Bank Guarantee from
any schedule bank in Pakistan with
AA Rating PACRA (Karachi Base)
within 14 days after the receipt of
Letter of Acceptance.
4.7.2 Period for notification of errors in the items | Twenty Eight (28) days
of reference
4.19 period of payment for temporary utilities each month
4.20 Number of additional paper copies of Three (03) copies
progress reports
5.1(a) maximum allowable accumulated value of | Forty percent (40%)
work subcontracted (as a percentage of the
Accepted Contract Amount)
5.1(b) parts of the Works for whichsubcontracting | None
is not permitted
6.5 Normal working hours on the Site Eight (08) Hours
8.3 iti i
number of additional paper copies of Three (03) copies
programmes
8.8 & Delay Damages payable for eachday of Rs. 0.1% for each day of delay of the
14.15(b) | delay Accepted Contract Amount for delay
incompletion of whole of the Works
8.8 maximum amount of DelayDamages Ten percent (10%) of the Accepted
Contract Amount
8.14 Applicability of Incentives for Not Applicable
Early Completion
12.3 Percentage profit Ten percent (10%)
13.4.(b)(ii | percentage rate to be applied to Provisional | Not Applicable
) Sums for overhead charges and profit

TITLE OF DOCUMENT:
Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA




Conditions of Contract 99

Sub-

Data to be Given Data
Clause
14.2 Total Advance Payment Not Applicable
14.2.1 | List of Insurance Companies In the form of Bank Guarantee from

any schedule bank in Pakistan with
AA Rating PACRA (Karachi Base)
within 14 days after the receipt of
Letter of Acceptance.

14.2.3 | Percentage deductions for the repayment of | Not Applicable
the Advance Payment

14.3 Period of payment one month
14.3(b) | number of additional paper copiesof )
Statements Three (03) copies
14.3 percentage of retention Five percent (5%)
(iii)
14.3 limit of Retention Money (as apercentage | Five percent (5%)
(iii) of the Contract Price)
14.5(b)(i) | Plant and Materials for payment when Not Applicable
shipped
14.5(c)(i) | Plant and Materials for paymentwhen Not Applicable
delivered to the Site
14.6.2 | minimum amount of InterimPayment PKR 15.0 Million
Certificate (IPC)
14.7(a) | period of payment of Advance Not Applicable

Payment to the Contractor

14.7b(i) | period for the Employer to make interim Fifty-Six (56) days

payments to the Contractor under Sub-
Clause 14.6 [InterimPayment]

14.7b(ii) | period for the Employer to make interim Twenty-Eight (28) days

payments to the Contractor under Sub-
Clause 14.13 (Final Payment)

14.7(c) | period for the Employer to makefinal Fifty-Six (56) days

payment to the Contractor

14.8 Financing charges for delayedpayment Not Applicable

14.11.1(b | number of additional paper copiesof draft | gjy (06) copies

) Final Statements
14.15 currencies of payment of ContractPrice Payment will be made in Pak Rupees.
14.15(a)(i | Proportions or amounts of Localand Not Applicable
) Foreign currencies
14.15(c) | currencies and proportions for Not Applicable

payment of Delay Damages

TITLE OF DOCUMENT:
Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA



Conditions of Contract

100

Sub- Data to be Given Data
Clause
14.15(f) | Rates of exchange Not Applicable
17.2(d) | Forces of nature, the risks of whichare Nil
allocated to the Contractor
19.1 permitted deductible limits:
i) insurance required for theWorks i)  Ten percent (10%) of loss
amounton each & every loss
i) insurance required for Goods i) Nil
iili) insurance required for liability for |iii) Nil
breach of professional duty
iv) insurance required againstliability for | iv) Nil
fitness for purpose (if any is required)
v) insurance required for injury to V) Nil
persons and damage to property
vi) insurance required for injuryto vi) Nil
employees
vii) other insurances required byLaws | Vii) Nil
and by local practice
19.1 Periods for submission ofinsurance:
a) evidence of insurance Not later than the Commencement
Date
b) relevant policies Within twenty eight (28) day from
theCommencement Date
19.2.1(b) | additional amount to be insured (as a | 15% of the replacement value
percentage of the replacement value) (Accepted Contract Amount)
19.2.2 | extent of insurance required forGoods from Ex-Works (i.e., works, factory,
warehouse, etc) to delivery at the Site
amount of insurance required forGoods Full replacement value
19.2.3(a) | amount of insurance required forliability for | Full replacement value of the Works
breach of professional duty tobe designed by the Contractor
19.2.3(b) | insurance required against liabilityfor Yes
fitness for purpose
19.2.3 | period of insurance required for liability for | Until the date of issuance
breach of professional duty ofPerformance Certificate
19.2.4 | amount of insurance required forinjury to | Injury to person and Fatal case:in
persons and damage to property accordance with Workmen
Compensation Act.
As analysed and estimated by the
Engineer Representative.
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Sub- Data to be Given Data
Clause
19.2.6 | other insurances required by Lawsand by All insurances as applicable, to the
local practice extent of execution of the project,
under Federal and Provincial laws
oflslamic Republic of Pakistan
21.1 time for appointment of the DAAB Not Applicable
21.1 the DAAB shall comprise Not Applicable
21.1 List of proposed members ofDAAB Not Applicable
- proposed by Employer
- proposed by Contractor
21.2 Appointing entity (official) forDAAB Not Applicable
members
21.6 Rules of Arbitration PEC Rules of Conciliation and
Arbitration or Pakistan Arbitration
Act of 1940, if the former is
inactive.
The place of Arbitration shall be in
the Employer’s country: Pakistan,
Karachi
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Summary of Sections of the Works

Section Name/Description of
parts of the Works that shall
be designated a Section for the
purposes of the Contract
(Sub-Clause 1.1.73)

Value: Percentage*
of Accepted
Contract Amount
(Sub-Clause 14.9)

Time for
Completion
(Sub-Clause

1.1.84)

Delay Damages
(Sub-Clause 8.8)

A
B N'\x\)v
C

0L
) m\‘?”

AS\J

* These percentages shall also be applied to each half of the Retention Money under Sub-Clause 14.9.

Section Name/Description
(Sub-Clause 1.1.73)

Time for Completion
(Sub-Clause 1.1.84)

Incentives for Early Completion
(Sub-Clause 8.14)

A nto >~
2 AN
C

PO

X
)
>
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1.1 Definitions

1.2 Interpretation

1.5 Priority of
Documents

1.6 Contract Agreement

3.1 The Engineer

3.2 Engineer’s Duties
and Authority

Particular Conditions
Part B - Special Provisions

1.1.76 “Specification”

Following is added at the end:

“and consists of two parts i.e.,

i) “Part A - Specific Provisions”; and
i) “Part B - Technical Provisions”.”

“and” is deleted from the end of sub-paragraph (i) and added at
the end of sub-paragraph (j).
Sub-paragraph (k) is added:

“(k) The word “tender” is synonymous with “bid” the word
tenderer with “bidder”, the words “tender documents”with
“bidding documents™ and “Schedule of Prices” with “Bill
of Quantities”, as applicable.”

The documents listed at (a) through (k) of this Sub-Clause are
deleted and substituted with the following:

() the Contract Agreement;

(b) the Letter of Acceptance;

(c) the Letter of Bid;

(d) the Particular Conditions Part A - Contract Data;

(e) the Particular Conditions Part B - Special Provisions;

(f) the General Conditions;

(9) the Specification Part A - Specific Provisions;

(h) the Specification Part B - Technical Provisions;

(i) the Drawings;

() the completed Schedules to Bid including Bill of

Quantities;

(K) the JV Undertaking (if the Contractor is a JV); and

() any other documents forming part of the Contract.

The addenda/corrigenda, if any, shall be deemed to have been

incorporated at the appropriate places in the documents forming
the Contract.

In the last line of the 1% paragraph the text “shall be borne by the
Employer” is substituted by “shall be reimbursed by the
Employer to the Contractor”.

In sub-paragraph (a) the text “as defined in the Pakistan
Engineering Council Act, 1975 (Act No. V of 1976)” are added
after the words “professional engineer”.

The Engineer shall obtain the consent in writing of the Employer
before taking action under the following Sub-Clauses of these
Conditions:

(@) Consenting to the subcontracting of any part of the Works
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under Sub-Clause 5.1 [Subcontractors]

(b) Certifying additional cost determined under Sub-Clause 4.12

“Not Foreseeable Physical Obstructions or Conditions”.

(c) Any action under Sub-Clauses 8.9 [Employer’s Suspension]
and 8.12 [Prolonged Suspension]

(d) Issuance of “Taking Over Certificate” under Sub-Clause
10.1 [Taking Over the Works and Sections].

(e) Issuing the “Performance Certificate” under Sub-Clause
11.9 [Performance Certificate].

(f) Sub-Clause 13.1 [Right to Vary]: instructing a Variation,

except;
(i) in an emergency situation as determined by the
Engineer, or

(if) if such a Variation would increase the Accepted
Contract Amount by less than the percentage specified
in the Contract Data.

(9) Sub-Clause 13.3 [Variation Procedure]: approving a
proposal for Variation submitted by the Contractor in
accordance with Sub-Clause 13.3.2 [Variation by Request for
Proposal] or 13.2 [Value Engineering].

(h) Certifying release of second half of the Retention Money
under Sub-Clause 14.9 [Release of Retention Money].

(i) Issuing Final Payment Certificate under Sub-Clause 14.13
[Issue of FPC].

Any such requirement shall not be applied to any action by the
Engineer under Sub-Clause 3.7 [Agreement or Determination],as
stated in Sub-Clause 3.2 [Engineer’s Duties and Authority] of the
General Conditions.

Notwithstanding the obligation, as set out above, to obtain
approval, if, in the opinion of the Engineer, an emergency occurs
affecting the safety of life or of the Works or of adjoining
property, he may, without relieving the Contractor of any of his
duties and responsibility under the Contract, instruct the
Contractor to execute all such work or to do all such things as
may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forthwith comply, despite
the absence of approval of the Employer, with any such
instruction of the Engineer. The Engineer shall determine an
addition to the Contract Price, in respect of such instruction, in
accordance with Clause 13 and shall notify the Contractor
accordingly, with a copy to the Employer.

Following is added after the words “the Employer’s consent is
required” in 4" paragraph:

“stating that the Employer’s consent has been obtained for that
specified authority”
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4.2 Performance
Security

4.3 Contractor’s
Representative

4.4 Contractor’s
Documents

4.2.1 Contractor’s Obligations

The entity issuing the Performance Security and its form shall be
as under:

The Performance Security shall be in the form of Guarantee issued
by (a) a Scheduled Bank in Pakistan or (b) a foreign bank duly
counter-guaranteed by a Scheduled Bank in Pakistan or (c) an
Insurance Company listed in the form of Bank Guarantee from
any schedule bank in Pakistan with AA+ Rating PACRA (Karachi
Base) within 14 days after the receipt of Letter of Acceptance.

In case of Joint Venture, the Performance Security shall be in the
name of the Joint Venture or in the name of Lead/either firm of
the JV or in ratio of shares of the individual JV partners.

Following paragraph is added at the end of this Sub-Clause:

“The amount of Performance Security shall be reduced to 50%
following issue of the Taking-Over Certificate for the whole of
the Works under Clause 10 of Conditions of Contract.”

In second paragraph the text “professional engineer as defined in
the Pakistan Engineering Council Act, 1975 (Act No. V of 1976)
(having temporary licence in case of foreign engineer under
Section 12 of the Pakistan Engineering Council Act, 1975 (Act
No. V of 1976)” are added after the words “qualified,
experienced”.

In the 3" paragraph the words “28 days” are substituted by “14
days”. In 2" line of 4" paragraph the text “or appoint a
replacement” is substituted by “except appointment of a suitable
temporary replacement is deployed at the Site”

4.4.2 As-Built Records

First paragraph is deleted and the text in the last paragraph is
substituted with the following:

“The Contractor shall furnish to the Engineer 6 copies, one
reproducible and one electronic copy (provided the Engineer has
made available to the Contractor editable form of the Drawings)
of all Drawings amended to conform to the Works asbuilt. In case
the Engineer does not make available to the Contractor editable
form of the Drawings, the Contractor shall furnish to the
Engineer as-built data for incorporation in the Drawings. Upon
receipt of PDF versions of the as-built drawings prepared by the
Engineer, the Contractor shall furnish to the Engineer 6 copies
and one reproducible of these Drawings.

The price of such Drawings shall be deemed to be included in the
Contract Price.”
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4.8 Health and Safety
Obligations

4.20  Progress Reports

Following Sub-Clause is added:
4.4.4 Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies
of all shop and erection drawings applicable to this Contract as
per provision of relevant Sub-Clause of the Contract.

Review and approval by the Engineer shall not exceed 21 days
and be construed as a complete check but will indicate only that
the general method of construction and detailing is satisfactory
and the Engineer’s review or approval shall not relieve the
Contractor of any of his responsibilities under the Contract.

The following text is added at the end of this Sub-Clause:

In the event of work being carried out outside the normal working
hours and in the event of work being carried out at night, the
Contractor shall at his own cost, provide and maintain such good
and sufficient light as will enable the work to proceed
satisfactorily and without danger. The approaches to the Site and
the Works where the night work is being carried out shall be
sufficiently lighted. All arrangement adopted for such lighting
shall be to the satisfaction of the Engineer.

At the end of sub-paragraph (g) the word “and” is deleted and at
the end of sub-paragraph (h) the full stop (.) is replaced with
«,”, and the following new sub-paragraphs are added as:

(i) planned programme for the execution of the Works for next
56 days to enable the Engineer to determine its programme
of inspection and testing;

(1) monthly summery of daily job record indicating weather
conditions, deployment of Contractor’s Equipment, labour
employment, local material procurement and material import,
if any; and

(k) salient contractual and project information.

H a) For purposes of Sub-Clause 4.20, the Contractor shall
submit to the Engineer detailed programme for the following:

1) Execution of Works;

@) Labour Employment;

3 Local Material Procurement;

4) Material Imports, if any; and

(5) Other details as required by the Engineer.

(m)During the period of the Contract, the Contractor shall submit
to the Engineer not later than the 8th day of the following
month, electronic copy and 10 copies each of Monthly
Progress Reports covering:
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1) A Construction Schedule indicating the monthly
progress in percentage;

@) Description of all work carried out since the last
report;

3) Description of the work planned for the next 56 days
sufficiently detailed to enable the Engineer to determine his
programme of inspection and testing;

(4)  Monthly summary of daily job record,;
(5) Photographs to illustrate progress; and

(6) Information about problems and difficulties
encountered, if any, and proposals to overcome the same.

(n) During the period of the Contract, the Contractor shall keep
a daily record of the work progress, which shall be made
available to the Engineer as and when requested. The daily
record shall include particulars of weather conditions,
number of men working, deliveries of materials, quantity,
location and assignment of Contractor’s equipment.

51 Subcontractors Add the following text at the end of paragraph (ii):
“under Schedule to Bid”

The following is added at the end of the last paragraph of Sub-
Clause 5.1:

“All subcontracts relating to the Works shall include provisions
which entitle the Employer to require the subcontract to be
assigned to the Employer under sub-paragraph (a) of Sub- Clause
15.2.3 [After Termination].

The Contractor shall give reasonable opportunity to contractors
from Islamic Republic of Pakistan for subcontracts for the
Works, and endeavour to employ such contractors as
Subcontractors.”

5.2 Nominated 5.2.2  Objection to Nomination
Subcontractors

In sub-paragraph (c), “and” is deleted from the end of (i);
“” at the end of (ii) is replaced with: “, and”.
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The following is then added as (iii):

“(iii) be paid only if and when the Contractor has received from
the Employer payments for sums due under the Subcontract
referred to under Sub-Clause 5.2.3 [Paymentto nominated
Subcontractors].”

6.1 Engagement of Staff The following paragraph is added at the end of the Sub-Clause:

and Labour “The Contractor shall, to the extent practicable and reasonable,

employ staff (not less than 50%) and labour (not less than 85%)
with appropriate qualifications and experience from sources
within the Islamic Republic of Pakistan.”

6.7 Health and Safety of The existing text is substituted with the following:

Personnel “In order to provide for the safety, health and welfare of persons,

and for prevention of damage of any kind, all operations for the
purposes of or in connection with the Contract shall be carried
out in compliance with the Safety Requirements of the
Government of Pakistan with such modifications thereto as the
Engineer may authorize or direct and the Contractor shall take or
cause to be taken such further measures and comply with such
further requirements as the Engineer may determine to be
reasonably necessary for such purpose. The Contractor shall also
provide all other medical services and appoint a health and safety
officer at Site if stated in the Specifications. In case of anyfatality
or serious accident, the Contractor shall, in addition,notify the
Engineer immediately by the quickest available means.”

Insert at the end of sub-paragraph (a) of this Sub-Clause:
6.8 Contractor’s

; "or, if not, the Contractor shall make competent interpreters
Superintendence

available during all working hours, in a number sufficient for
those persons to properly perform their superintendence duties”

The following text is added at the end of this Sub-Clause:

“The Contractor’s authorized representative and his other
engineers working at site shall possess valid registration with the
Pakistan Engineering Council.

The Contractor’s authorized representative at Site shall be
authorized to exercise adequate administrative and financial
powers on behalf of the Contractor so as to achieve completion of
the Works as per the Contract.”

6.12 Key Personnel The following is inserted at the end of the last paragraph:

“If any of the Key Personnel are not fluent in this language, the
Contractor shall make competent interpreters available during all
working hours in a number deemed sufficient by the Engineer.”

The following Sub-Clauses 6.13 to 6.26 are added at the end of Sub-Clause 6.12:

6.13 Foreign Personnel ~ The Contractor may bring in to the Country any foreign
personnel who are necessary for the execution of the Works to the
extent allowed by the applicable Laws. The Contractor shall ensure
that these personnel are provided with the required
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6.14

6.15

6.16

6.17

6.18

6.19

6.20

6.21

6.22

Supply of Foodstuffs

Supply of Water

Measures against
Insect and Pest
Nuisance

Alcoholic Liquor or
Drugs

Arms and
Ammunition

Festivals and
Religious Customs
Funeral

Arrangements

Forced Labour

Child Labour

residence visas and work permits. The Employer will, if requested
by the Contractor, use all reasonable endeavours in a timely and
expeditious manner to assist the Contractor in obtaining any local,
state, national, or government permission required for bringing in
the Contractor’s personnel.

The Contractor shall be responsible for the return of these
personnel to the place where they were recruited or to their
domicile. In the event of the death in the Country of any of these
personnel or members of their families, the Contractor shall
similarly be responsible for making the appropriate arrangements
for their return or burial.

The Contractor shall arrange for the provision of a sufficient
supply of suitable food as may be stated in the Specification at
reasonable prices for the Contractor’s Personnel for the purposesof
or in connection with the Contract.

The Contractor shall, having regard to local conditions, provide
on the Site an adequate supply of drinking and other water forthe
use of the Contractor’s Personnel.

The Contractor shall at all times take the necessary precautions
to protect the Contractor’s Personnel employed on the Site from
insect and pest nuisance, and to reduce the danger to their health.
The Contractor shall comply with all the regulations of the local
health authorities, including use of appropriate insecticide.

The Contractor shall not, otherwise than in accordance with the
Laws of the Country, import, sell, give, barter or otherwise
dispose of any alcoholic liquor or drugs, or permit or allow
importation, sale, gift, barter or disposal thereto by Contractor’s
Personnel.

The Contractor shall not give, barter, or otherwise dispose of, to
any person, any arms or ammunition of any kind, or allow
Contractor’s Personnel to do so.

The Contractor shall respect the Country’s recognized festivals,
days of rest and religious or other customs.

The Contractor shall be responsible, to the extent required by local
regulations, for making any funeral arrangements for anyof its
local employees who may die while engaged upon the Works.

The Contractor, including its Subcontractors, shall not employ or
engage forced labour which consists of any work or service, not
voluntarily performed, that is exacted from an individual under threat
of force or penalty, and includes any kind of involuntary or
compulsory labour, such as indentured labour, bonded labour or
similar labour-contracting arrangements.

The Contractor, including its Subcontractors, shall not employ or
engage child labour in accordance with relevant law(s) in force in
Islamic Republic of Pakistan.
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6.23 Employment
Records of Workers

6.24  Workers’
Organizations

6.25 Non-Discrimination
and Equal
Opportunity

6.26  Epidemics

7.7 Ownership of Plant
and Materials

The Contractor shall keep complete and accurate records of the
employment of labour at the Site. The records shall include the
names, ages, genders, hours worked and wages paid to all
workers. These records shall be summarized on a monthly basis
and submitted to the Engineer. These records shall be included in
the details to be submitted by the Contractor under Sub-Clause
6.10 [Contractor’s Records].

The Contractor shall comply with the relevant labour laws of
Pakistan which recognize workers’ rights to form and to join
workers’ organizations/Trade Union of their choosing and to
bargain collectively without interference.

The Contractor shall not make decisions relating to the
employment or treatment of Contractor’s Personnel on the basis
of personal characteristics unrelated to inherent job requirements.
The Contractor shall base the employment of Contractor’s
Personnel on the principle of equal opportunity and fair treatment,
and shall not discriminate with respect to any aspects of the
employment relationship, including recruitment and hiring,
compensation (including wages and benefits),working conditions
and terms of employment, access to training, job assignment,
promotion, termination of employment or retirement, and
disciplinary practices.

Special measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and
assistance as necessary to ensure non-discrimination and equal
opportunity, including for specific groups such as women, persons
with disabilities, migrant workers and children (of working age in
accordance with Sub-Clause 6.22).

In the event of any out-break of illness of epidemic nature, the
Contractor shall comply with and carry out such regulations,
orders and requirements as may be made by the Government or
the local medical or sanitary authorities for the purpose of
overcoming the same.

The following is added before the first paragraph:
“Except as otherwise provided in the Contract,”
The following is added at the end of the Sub-Clause:

"No Plant and/or Materials that is the property of the Employer
shall be removed from the Site. If it becomes necessary to:

(i) remove any item of such Plant from the Site for the purposes
of repair, the Contractor shall give a Notice, with reasons, to
the Engineer requesting consent to remove the defective or
damaged item off the Site. This Notice shall clearly identify
the item of defective or damaged Plant, and shall give details
of: the defect or damage to be repaired;the place to which
defective or damaged item of Plant is to be taken for repair;
the transportation to be used (and insurance cover for such
transportation); the proposed
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inspections and testing off the Site; and the planned duration
required before the repaired item of Plant shall be returned to
the Site. The Contractor shall also provide any further details
that the Employer may reasonably require; or

(it) replace any item(s) of such Plant and/or Materials, the
Contractor shall give a Notice, with reasons, to the Engineer
clearly identifying the item(s) of Plant and/or Materials to
be replaced, and giving details of the due date of delivery to
the Site of the replacement item(s).

Where any item of Plant and/or Materials has become the property
of the Employer under this Sub-Clause before it has been
delivered to the Site, the Contractor shall ensure that such an item
is not moved except for its delivery to the Site.

The Contractor shall indemnify and hold the Employer harmless
against and from the consequences of any defect in title or
encumbrance or charge (except any reasonable restriction arising
from the intellectual property rights of the manufacturer or
producer) on any item of Plant and/or Materials that has become
the property of the Employer under this Sub-Clause."

The following Sub-Clause 7.9 is added after Sub Clause 7.8:

7.9 Use of Pakistani
Materials and
Services

8.1 Commencement of
Works

8.5 Extension of Time
for Completion

8.14  Incentives For Early
Completion

The Contractor shall, so far as may be consistent with the
Contract, make the maximum use of materials, supplies, plant and
equipment indigenous to or produced or fabricated in Pakistan
and services available in Pakistan provided such materials,
supplies, plant, equipment and services shall be of required
standard.

The following is added before the first paragraph:

“After signing of the Contract Agreement by both Parties,” and
thereafter the word “The” is replaced with the word “the”.

The following is added after paragraph (c):

“for last five years”.

If Contract Data does not state applicability of incentives for early
completion, this Sub-Clause shall not apply.

The Contractor shall be entitled subject to Sub-Clause 20.2
[Claims for Payment and/or EOT] to bonus ni if the Works
and/or each Section is completed eNy he Time for
Completion for the Works or Sectl Case may be). The
amount of bonus for early, the Works and/or each
Section shall be upto a I|m a rate to 50% of the relevant

limit and rate of dela prescribed in Contract Data and
shall be pai for y which shall elapse between the
relevant Dat n of the Works or Section and the
relevang T imelfor Iet|on

of, oses of calculatlng any bonus payment, the applicable

r Completion stated in the Contract Data is fixed and no

adjustments of this time by reason of granting an EOT will be
allowed.
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The following Sub-Clause 11.12 is added after Sub-Clause 11.11:

11.12 Supervisory If provided under the Schedule of Prices, the Contractor shall
Assistance During provide supervisory assistance to the Employer during the DNP
DNP for the Works. Such supervisory assistance shall be as described

in the Specification for the purpose of supporting the Employer's
operation and maintenance of the Plant for the period specified
in the Schedule of Prices after the Date of Completion.

12.2  Method of The following paragraph is added at the end of the Sub-Clause:

Measurement “Summary of measured quantity for payment shall be delineated

item-wise under four heads namely; “Schedule of Prices
Quantity”, “Quantity Executed To-date”, “Quantity Certified
Previously” and “Net Quantity Executed under this Certificate”.

12.3  Valuation of the The following text is added at the end of fifth paragraph of the
Works Sub-Clause:

“Sum of overhead charges and profit for sub-paragraph (a) shall
be Twenty Five percent (25%)”.

13.4  Provisional Sums The following paragraph is inserted as the penultimate
paragraph:

“The Provisional Sum shall be used to cover the Employer’s share
of the DAAB members’ fees and expenses, in accordance with
Clause 21. No prior instruction of the Engineer shall be required
with respect to the work of the DAAB. The Contractor shall
submit the DAAB members’ invoices and the satisfactory
evidence of having paid 100% of such invoices as part of the
substantiation of those Statements submitted under Sub-Clause
14.3.

13.6  Adjustments for The following paragraphs are added at the end of the Sub- Clause:

Changes in Laws “Notwithstanding the foregoing, the Contractor shall not be

entitled to an extension of time if the relevant delay has already
been taken into account in the determination of a previous
extension of time and such Cost shall not be separately paid if
the same shall already have been taken into account in the
indexing of any inputs to the Table of Adjustment Data in
accordance with the provisions of Sub-Clause 13.7 [Adjustments
for Changes in Cost].”

“Notwithstanding the provisions agraph  (b),
Contractor's Equipment, including e re parts,imported
by the Contractor for the Kleu executlng the Contract

14.1  The Contract Price  The following is added at the end of the Su i
p

shall be temporarily exem e payment of import duties
and taxes upon initial A provided the Contractor shall
post with the ust rities at the port of entry an approved
re-export bo nk®guarantee, valid until the Time for
Compl%n plus six Aonths, in an amount equal to the full import

g@ taxes which would be payable on the
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14.2  Advance Payment

14.6  Issue of IPC

147 Payment

assessed imported value of such Contractor's Equipment and
spare parts, and callable in the event the Contractor's Equipment
is not re-exported from the Country on completion of the
Contract. A copy of the bond or bank guaranteg e sed by the
customs authorities shall be provided by, thee%k3 tor to the
Employer upon the importation of i items of
Contractor's Equipment and spar % on re-export of
individual items of Contracto u Or spare parts, or upon
the completion of the Con \E ontractor shall prepare, for
approval by the custo % iés, an assessment of the residual

value of the Cdwyac PgJuipment and spare part to be re-
exported, \based epreciation scale(s) and other criteria

used b cuseoms authorities for such purposes under the
ro i@ the applicable Laws. Import duties and taxes shall
d payable to the customs authorities by the Contractor

(

a) the difference between the initial imported value and the
residual value of the Contractor's Equipment and spare parts to
re-exported; and (b) on the initial imported value of the
Contractor's Equipment and spare parts remaining in the Country
after completion of the Contract. Upon payment of suchdues
within 28 days of being invoiced, the bond or bank guarantee
shall be reduced or released accordingly; otherwisethe security
shall be called in the full amount remaining.”

[The Employer may change or delete this Sub-Clause as per
Project requirements]

14.2.1 Advance Payment Guarantee

The entity issuing the Advance Payment G ran?e and its form

shall be as under:

The Advance Payment Ggara » in the form of

Guarantee issued by (a) AS ulﬁan in Pakistan or (b) a

foreign bank duly ¢ r ﬁed by a Scheduled Bank in

Pakistan or W ompany listed in the form of Bank

Guargntee K% chedule bank in Pakistan with AA+ Rating
(Kmrachi Base) within 14 days after the receipt of Letter

ceptance.

In case of Joint Venture, the Advance Payment Guarantee(s) shall
be in the name of the Joint Venture or in the name of Lead/either
firm of the JV or in ratio of shares of the individual JV partners.

14.6.1 The IPC

In the first line of the 1% paragraph the words “28 days” are
substituted by “14 days”.

The words “or through crossed cheque in favour of the
Contractor or JV partners. The Payment to JV partners shall be
made at the request of the Joint Ventures in the ratio of their
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14.8 Delayed Payment

shares specified by them” are added at the end of the Sub-
Clause.

In the first paragraph, third line, the words “compounded
monthly” are deleted.

Not:Applicabte -

15.2 Termination for
Contractor’s Default

154  Payment after
Termination

16.2  Termination by
Contractor

16.3 Contractor’s
Obligations After
Termination

17.1  Responsibility for
Care of the Works

“The Employer shall Day to the Contractor compensation at the
rate stated in the Contract Data.”

15.2.1 Notice

Following text is added at the end of sub-paragraph (h) of this
Sub-Clause:

“For the purposes of this Contract, corrupt and fraudulent
practices have been defined in Public Procurement Rules 2004.”

15.2.3 After Termination

The word “and” at the end of sub-paragraph (ii) of paragraph (b)
is deleted the following paragraph is added after sub-paragraph
(iii):

“(iv) all Employer-Supplied Materials and/or Employer's
Equipment made available to the Contractor in
accordance with Sub-Clause 2.6 [Employer-Supplied
Materials and Employer's Equipment], and”

The following text is added at the end of this Sub-Clause:

“The Employer shall be entitled to sell any of the Contractor’s
Equipment, Temporary Works and unused materials and apply the
proceeds of sale towards payment of any debt due from the
Contractor to the Employer under this Clause including any
outstanding payments to the Subcontractors.

16.2.1 Notice
The sub-paragraph (j) is deleted in its entirety.

At the end of sub-paragraph (i) “; or” is replaced with “.” and at
the end of sub-paragraph (h) «;” is replaced with *; or”.

In sub-paragraph (f) “84 days” are replaced with “180 days” and
text “for reasons not attributable to the Contractor” is added at the
end.

Sub-paragraph (c) is deleted and replaced with:

"(c) deliver to the Engineer all Employer-Supplied Materials
and/or Employer's Equipment made available to the
Contractor in accordance with Sub-Clause 2.6 [Employer-
Supplied Materials and Employer's Equipment]; and

(d) remove all other Goods from the Site, except as necessary for
safety, and leave the Site."

After the two instances of “Goods” in the last paragraph, the
words “Employer-Supplied Materials and/or Employer's
Equipment” are added.
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The following Sub-Clause 17.7 is added after Sub-Clause 17.6:

17.7

18.1

18.4

18.5

19.1

19.2

Use of Employer’s
Accommodation/
Facilities

Exceptional Events

Consequences of an
Exceptional Event

Optional
Termination

General
Requirements

Insurance to be
provided by the
Contractor

The Contractor shall take full responsibility for the care of the
items of the Employer’s facilities and/or accommodation, if any,
as detailed in the Specification, from the date of use and/or
occupation by the Contractor until the date on which such use
and/or occupation is re-vested in the Employer.

If any loss or damage happens to any of the above items during a
time while the Contractor is responsible for its care, arising from
any cause other than a cause for which the Employer is
responsible or liable, the Contractor shall promptly rectify the loss
or damage at the Contractor’s risk and cost.

The words “or disorder” are replaced with “disorder or
sabotage” in sub-paragraph (c) of the Clause.

The following is added at the end of sub-paragraph (b) after
deleting the «.”:

“, including the costs of rectifying or replacing the Works and/or
Goods damaged or destroyed by Exceptional Events, to the extent
they are not indemnified through the insurance policy referred to
in Sub-Clause 19.2 [Insurance to be provided by the Contractor].”

In sub-paragraph (c), the words “and necessarily” are added after
the words “was reasonably”.

Following text is added at the end of first paragraph:

“The Contractor shall immediately after the date of the Letter of
Acceptance submit the draft of insurance policies for the
Employer’s consent.”

Following text is added at the end of third paragraph:

“The Contractor shall, within the respective periods stated in the
Contract Data submit to the Engineer and the Employer a)
evidence that the insurances described in this Clause have been
effected, and b) copies of policies of the insurances described in
Sub-Clauses 19.2.1, 19.2.4 and 19.2.5.”

19.2.5 Injury to employees

The words “sickness, disease” are deleted in the third line of first
paragraph.

The following Sub-Clause is added after Sub-Clause 19.2.6:
19.2.7 Insurance Company

“The Contractor shall be obliged to place all insurancesfrom any
schedule bank in Pakistan with AA+ Rating PACRA (Karachi
Base)described in this Clause with insurers listed in the Contract
Data.
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21.6 Arbitration The word ““international” is deleted in Bl%nhne of first

paragraph The text of sub ar ( ed with the
foI A ;ca

“the Qtsh finally settled under the Rules of
Arbitration, specified in the Contract Data;”

The following Clauses are added after Clause 21

22 Custom Dut n V|sions where applicable.
N Ot Qw’ (E ore balanced, the payment of

Custom 1es should be the responsrbrlrty of the Employer.]
23 Taxes The Contractor, Subcontractors and their employees shall beliable
to pay income tax, withholding tax, super tax and other taxes on

income arising out of the Contract. The rates and prices as stated
in the contract shall be deemed to cover all such taxes.

24 Integrity Part If it is found and established at any stage that the Contractor or
any of his Subcontractors, agents or servants have violated or
involved in violation of the Integrity Pact signed by the Contractor
then the Employer shall be entitled to :

(@) recover from the Contractor an amount equivalent to ten
times the sum of any commission, gratification, bribe,
finder’s fee or kickback given by the Contractor or any of
his Subcontractors, agent or servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the
Employer as a result of such termination or of any other
corrupt business practices of the Contractor or any of his
Subcontractors, agent or servants.

The termination under sub-paragraph (b) of this Sub-Clause shall
proceed in the manner prescribed under Sub-Clause 15.1 to

15.4 and the payment under Sub-Clause 15.4 shall be made after
having deducted the amounts due to the Employer under sub-
paragraph (a) and (c) of this Sub-Clause.
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01 GENERAL

The General Conditions of Contract Part | & Il shall form an integral part of these
General Requirements.

The Contractor shall notify all sub-contractors of the provisions of the Conditions of
Contract and the General Requirement of this Specification.

The arrangement and divisions of these Specifications is not to be construed as
establishing the limits of responsibility of sub-frades.

The Contractor is responsible for delineating the scope of Sub-Contracts and for
coordinating all the Works.

All works shall be carried out in accordance with the following specifications,
supplemented by detailed specifications contained in the following sections. Any
inconsistencies or ambiguities shall be brought to the notice of the Engineer for his
clarification/decision. Decision and direction of the Engineer, in all such cases, shall
be final and binding.

The Contractor shall make himself thoroughly familiar with the site conditions,
foresee any and all problems likely to the encountered during execution of the
works, and shall be able and ready to solve them effectively. Proposals for solutions
to the problems shall be submitted to the Engineer for approval before proceeding
with the work.

02 APPLICABLE CODES AND STANDARDS

In the absence of other Standards being required by the Contract Documents, alll
work and materials shall meet the requirement of the Uniform Building Code of the
United States, and/or applicable American Society for Testing Materials (ASTM)
American Association of State Highway and Transportation Officials (AASHTO)
Specifications and the latest American Concrete Institute Manual of Concrete
Practice and American Institute of Steel Construction (AISC) Manual relevant to the
Works exceptin cases where the Pakistan Building Code requires a higher standard.
In such cases the Pakistani Code shall govern. Where the abbreviations listed below
are used, it refers to the latest code, standards, or publication of the following
organizations:

AASHTO American Association of State Highway and Transportation Officials.
ACIl American Concrete Institute

AISC American Institute of Steel Construction

ANSI American National Standards Institute

ASA American Standard Association

ASCE American Society of Civil Engineers

ASTM American Society for Testing and Material

AWS American Welding Society

BSI British Standards Institute

BSICP British Standard Institute Code of Practice

PCA Portland Cement Association
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PSI Pakistan Standard Institute
UBC Uniform Building Code
NHA Schedule.

Should the Contractor, at any time and for any specific reasons, wish to deviate
from the above standards or desires to use materials or equipment other than those
provided for by the above standards, then he shall state the exact nature of the
change giving the reasons for making the change and shall submit complete
specifications of the materials and descriptions of the equipment for the Engineer's
approval, whose decisions shall be conclusive and binding upon the Contractor.

03 CODES, STANDARDS, CERTIFICATES
The Confractor shall supply and have at his site office:

Copies of all latest editions of codes and standards referred to in these
specifications by number, or equivalent codes and standards approved by the
Engineer.

Catalogues and published recommendations from manufacturers supplying
products and materials for the project.

The Contractor shall provide manufacturer's or supplier's certificates to the Engineer
for all products and materials which must meet the requirements of a specific code
or standard as stated in these Specifications.

04 UNITS OF MEASUREMENTS

The International System of Units (SI) shall be used throughout this Project or as
directed by “The Engineer”.

05 MANUFACTURER'S RECOMMENDATIONS

Installation of manufactured items shall be in accordance with procedures
recommended by the manufacturer or as approved by the Engineer.

06 EXISTING CONDITION AT SITE

Drawings and information pertaining to existing project conditions are furnished for
reference.

Neither the Employer nor the Engineer warrants the adequacy or correctness of
these.

07 PROTECTION AND PRECAUTIONS

The Contractor and his sub-contractors shall afford all necessary protection to
existing structures and will be required to make good at his own expense any
damage done to such structures through his own or his representatives or
subcontractors' fault and negligence.

The Contractor and his sub-contractors shall afford all necessary protection to
existing roads in the area. He will clear and make good at his own expense any
damage to or debris on these roads through his own fault and negligence. He must
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at all-time ensure the free and normal flow of traffic and shall not cause obstruction
to the traffic system. The Contractor and his sub-contractors shall provide and
maintain necessary protection and precautionary measures such as warning signs,
warning lamps and barricades etfc. o prevent accidents.

The Contractor shall promptly correct all such damage to original condition at no
additional expense to the Employer.

The Confractor shall cooperate with trades performing work under other Contracts
as necessary for completion.

08 SETTING OUT OF WORK

Establish all boundaries, markers, levelling stakes and bench marks on the site to
adequately set out all work. Verify all data and their relationship to establish and
Engineer's survey conftrol points and public bench-marks and report discrepancies
to the Engineer Permanently mark the necessary controls for distance and
elevation sufficient to serve throughout the Contract and protect these control
points adequately against damage and displacement.

Project setting out is for the use of all trades; each trade is responsible for the layout
of its own work.

09 SEQUENCE OF CONSTRUCTION

The Contractor shall submit his proposal for approval of the Engineer the sequence
of Construction, prior to starting the works. The works shall be executed as per
approved sequence of construction.

10 LINES AND LEVELS

Survey conftrol points will be established by the Engineer. The Confractor shall be
responsible for verifying these and shall be responsible for all requirements
necessary for the execution of any work to the locations, lines, and levels specified
or shown on the drawings, subject to such modifications as the Engineer may
require as work progresses.

11 PARTIAL POSSESSION

Whenever, as determined by the Employer any portion of work performed by the
Contractor is in a condition suitable for use, the Employer may take possession of
or use such portion.

Such use by the Employer shall in no instance be construed as constituting final
acceptance, and shall neither relieve the Contractor of any of his responsibilities
under the Conftract, nor acts a waiver by the Employer of any of the conditions
thereof, provided that the Contractor shall not be liable for the cost of repairs, re-
work, or renewals which may be required due to ordinary wear and tear resulting
from such use. However, if such use increase the cost or delays o the completion
of remaining portions of work, the Contractor will be entitled to an equitable
adjustment.

If, as a result of the Contractor's failure to comply with the provision of the Conftract,
such use proves to be unsatisfactory, the Employer will have the right to continue
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such use until such portion of the work can, without injury to the Employer, be taken
out of service for correction of defects, errors, omissions, or replacement of
unsatisfactory materials or equipment, as necessary for such work to comply with
the Contract; provided that the period of such operation or use pending
completion of appropriate remedial action shall not exceed twelve months unless
otherwise mutually agreed upon in writing between the parties.

12 EXISTING SERVICES

The Conftractor shall search for, find, locate and protect any wiring, cable, duct,
pipework, etc., within or immediately adjoining the site area.

The Conftractor shall take full responsibly for safety of existing service lines, utilities
and utility structures uncovered or encountered during excavation and
construction operations.

The Confractor shall take full responsibility for damaging any such service lines,
utility/utility structure and any cost and/or expense that arises or issues from any
such damage shall be borne directly by himself. Should any damage to any such
service occur the Contractor shall forthwith take remedial action, initiate safety
precautions, install temporary services and carryout repair all at his own cost and
expense and inform the Engineer and notify all relevant authorities? Existing utilities
which are to remain in service for or after the works are to be determined by the
Contractor. If any existing service lines, utilities and ufility structures which are to
remain in service are uncovered or encountered during these operations, they shall
be safeguarded, protected from damage, and supported.

13 PLANT AND EQUIPMENT

The Contractor shall submit a detailed list of plant and equipment which he shall
undertake to bring to the site to carry out the work. The list shall satisfy the Engineer
as to type, size and quantity. The list shall include for each piece of equipment the
type, manufacturer, model, identification number and year of manufacture. The
Contractor shall provide on the site of the work at his cost all of the equipment listed
and all subsequent equipment required for approval of the detailed programmer
of work and such equipment which may be directed by the Engineer. The
Contractor shall supply all plant and equipment necessary for the construction of
each phase of the work and it must be on site, inspected and approved by the
Engineer.

14 CONSTRUCTION AREA AND ACCESS

The Contractor shall confine his operations to the areas that are actually required
for the Works and shall fence the area accordingly. Arrangements for access roads,
storage areas and routes for haulage of materials are to be made by the
Contractor at his own cost, subject to the approval of the Engineer.

15 STORAGE & HANDLING FACILITIES

The Employer will provide the Contractor possible space within or nearby the area
of site of works for the storage of plant, equipment and materials and for
Contractor's temporary office, during the currency of the Contract. In case the
adjacent area as required by the Contractor is not available within the Project
boundary for storage of plant, equipment and machines then the Contractor shall
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arrange at his own expense possible space for storage of plant, equipment and
machines at his own cost and expense. On no account shall such temporary
installations conflict/interfere with any of the permanent installations, services and
any operational function of Employer. The handling and storage of all plants,
equipment and materials at site shall be the sole responsibility of the Contractor
and at no risk and cost to the Employer.

The Conftractor shall protect all material against corrosion, mechanical damage or
deterioration during storage and erection on site. The protection methods shall be
to the approval of the Engineer.

16 TEST LABORATORY AND TESTING

16.1 Testing, except as otherwise specified herein, shall be performed by an
approved testing agency as proposed by the Confractor and at no extra cost to
the Employer. The Engineer may require all testing to be carried out under his
supervision only.

16.2 If suitable and adequate material testing laboratory is not available in the
vicinity, then the Contractor shall provide and maintain a materials testing
laboratory in the vicinity of the Contractor's Camp and the laboratory shall have
sufficient working area and shall be equipped with all necessary facilities including
a suitable store room.

16.3 The Conftractor shall supply and maintain to the satisfaction of the Engineer or
his representative complete testing equipment, apparatus, tools, gauges,
instruments, etfc. in sufficient number and adequate for all tests to be carried out
as specified in these specifications. Valid calibration certificates of gauges /
instruments / equipment shall be provided by the Contractor.

16.4 The Conftractor, after the approval by the Engineer for the source of cement
and steel shall make available at the site sufficient stock of the materials in
advance in order to allow sample testing for quality conftrol prior to use.

16.5 The quality control testing shall be performed by the Confractor's competent
personnel in accordance with a site testing and quality control programme to be
established by the Contractor and approved by the Engineer or his Representative.
The Contractor shall keep a complete record of all quality tests performed on site
and submit the same to the Engineer. All quality control and related tests shall be
carried out in accordance with applicable standards and codes.

17 CONSTRUCTION & CHECKING AT SITE

The Contractor shall submit to the Engineer in due time for approval and discussion,
his proposals and plans as to the method and procedure to be adopted for the
temporary and permanent works involved.

The submitting to these suggestions and arrangements, and the approval thereof
by the Engineer shall not relieve the Contractor of his responsibilities and duties
under the Contract.

The carrying out of all work included in the Confract is to be supervised by a
sufficient number of qualified representatives of the Contractor and full facilities
and assistance are to be afforded by the Contractor for the Engineer or his
Representative to check & examine the execution of the work.
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The Engineer reserves the right to inspect all parts of the works but may at his
discrefion waive inspection on certain items. This shall in no way absolve the
Contractor from his responsibilities. This particularly applies to the checking of
materials, the accurate setting out of foundations, and to the levelling, setting and
aligning of the various parts, and to the proper fitting and adjustment of
manufactured and finished materials and fixtures in position.

If the Engineer or his Representative find that the work progress is slow in such a way
that the works or parts thereof will not be completed in the time specified, then he
shall order the Contractor to work overtime or in shifts and the Contractor shall
comply. These arrangements will be free of all financial encumbrances and at no
additional costs to the Employer.

In the event of night work, the Contractor shall provide sufficient and adequate
lighting to the satisfaction of the Engineer or his Representative and shall supply the
necessary manpower for satisfactory continuation of the work after normal hours.

18 BAR BENDING SCHEDULE

Bar bending (reinforcement bars) schedule of all drawings shall be prepared by
the Contractor and submitted in triplicate to the Engineer for approval.

19 DRAWINGS

19.1 The Conftractor shall submit the drawings along with the repair/ maintenance/
Construction proposals duly designed and vetted by reputable consultant
registered with Pakistan Engineering councile (Valid certificate) under the field of
specialization 1201, 1203, 1204, 1217 & 1215.

All the tests required for designing as well as execution of work are the responsibility
of Contractor and no extra payment in this regard would be paid.

19.2 Drawings Issued for Construction of various parts of the Works based on
Construction programme approved by the Engineer for issuance to the Contractor
from time to time.

19.3 Study of Drawings: The Contractor shall study all Drawings Issued for
Construction carefully as soon as practicable after receipt thereof, and any errors
discovered shall promptly be brought to the knowledge of the Engineer for his
instructions.

19.4 Drawings to be furnished by the Contractor:
(a) Shop Drawings.

All shop drawings required for the work including all kinds of fabrication, field
erection, installation, placement and layout drawings shall be furnished by the
Contractor for approval of the Engineer. If additional detail drawings are necessary
to complete any part of the work, such including reinforcing steel, drawings shalll
be prepared by the Contractor and submitted to the Engineer for approval. All
drawings shall be complete and shall be submitted in due time and in logical order
to facilitate proper coordination.

(b) Lift and placement Drawings.
At least thirty calendar days prior to starting construction of any concrete lift or
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other placement, the Contractor shall submit lift or other placement drawings to
the Engineer for approval. Lift or other placement drawings shall be submitted for
each lift or other placement of concrete to be placed. These drawings shall be to
such scale as to clearly show all recesses, openings, and embedded parts,
including embedded structural steel, mechanical and electrical items,
reinforcement placement in each lift in sufficient detail for proper execution of the
work.

(c) Construction Plant Layout Drawings.

Three prints of drawings, showing the layout of construction plant and equipment
the Contractor proposes to use on the work, shall be submitted by the Contractor
for review to the Engineer. The drawings shall show the locations of the principal
components of the construction plant, offices; storage areas and yards which the
Contractor proposes to construct or use at the site of the work and elsewhere. The
drawings shall also show the unloading facilities for materials and equipment at the
work site.

19.5 Submissions and Approvals:

(a) Except as otherwise specified, three copies of each drawing for approval or
review shall be furnished to the Engineer. Within thirty calendar days after receipt,
the Engineer wil send one copy to the Confractor marked Approved,
Approved/Except as Noted, or Returned for Correction. The notations Approved
and Approved/Except as Noted will authorize the Contractor to proceed with the
fabrication of the materials and equipment covered by such drawings subject to
the corrections, if any, indicated thereon.

correction will be resubmitted for approval in the same manner as for new
drawings. Every revision made during the life of the Contract shall be shown by
number, date and subject in a revision block.

(b) Upon receipt of prints which have been Approved or Approved Except as
Noted, the Contractor shall furnish three prints plus one reproducible of each
drawing to the Engineer. If revisions are made after a drawing has been approved,
the Contractor shall furnish 3 additional prints and one reproducible subsequent to
each approved revision.

(c) Shop drawings to be prepared by a Sub-contractor shall be submitted in the
same manner as (a) & (b) above but they will be submitted through the Contractor.

(d) All of the applicable requirements of this Clause with reference to drawings to
be prepared by the Contractor, including Sub-contractors, shall apply equally to
catalogue cuts, illustrations, printed specifications, or other data submitted for
approval.

(e) Any work done on Contractor's drawings shall be at the Contractor's risk. The
Engineer will have the right to request any additional details and to require the
Contractor to make any changes in the drawings which are necessary to conform
to the provisions and intent of design and specifications without additional cost to
the Employer. The approval of the drawings by the Engineer shall not be construed
as a complete check but will indicate only that the general method of construction
and detailing is satisfactory. Approval by the Engineer of the Contractor’s drawings
shall not be held to relieve the Contractor of his obligation to meet all the
requirements of the Specifications or of his responsibility for the correctness of the
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Contractor's drawings or of his responsibility for correct fit of assembled parts in final
position or of his responsibility for the adequacy of method of construction.

20 AS-BUILT DRAWINGS

The Contractor shall, at all times, keep on the site one copy of all drawings and
approved samples together with copies of all building, mechanical, electrical and
public safety codes and relevant standards applicable to the works. All such
material shall be made available to the Engineer.

In addition, the Conftractor shall, at all times, keep on site a separate set of prints
on which shall be noted neatly, accurately and promptly as the work progresses alll
significant changes between the work shown on the drawings and that which is
actually constructed. The sub-Contractors shall each keep on site, at all fimes, a
separate set of prints of the drawings showing their parts of the work on which shall
be noted, neatly accurately and promptly as work progresses the exact physical
location and configuration of the works as actually installed, including any revisions
or deviation from the Contract Documents.

At the completion of the works, the Contractor shall at his expense, supply to the
Engineer six copies and one reproducible copy of all drawings alongwith CD
containing all as built drawings amended to comply with the work "As Built". The
Contractor shall provide in the same format as the original drawings, any additional
drawing required to record the work.

21 RESTORATION AND CLEANING

The Contractor shall do regular cleaning and clean away all rubbish and excess
materials that may accumulate from time to time on completion and before
handing over. Upon completion of the works he shall obliterate all signs of
temporary construction facilities such as work areas, structures, foundations of
temporary structures, stock piles of excess or waste materials, or any other vestiges
of construction, unless otherwise directed by the Engineer. The works and site shall
be left in a clean and satisfactory state for immediate use and occupation. Care
shall be taken not to use any cleaning materials which may cause damage to the
surface to be cleaned.

22 PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works from
weather and damage by his own or other workmen performing subsequent
operation. He shall provide all necessary dust sheets, barriers and guard rails and
clear away the same at completion.

The Contractor shall take all proper steps for protection at all places on or about
the works which may be dangerous to his workmen or any other person or to traffic.
The Confractor shall provide and maintain warning signs, warning lamps and
barricades as necessary.

23 PRODUCT DATA

Manufacture’s standard schematic drawings shall be modified or deleted to
indicate only information which is applicable to the project. Such standard
information shall be supplemented to provide all additional applicable information.

TITLE OF DOCUMENT:
Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA



126

Manufacturer's catalogue sheets, brochures, diagrams, schedules, performance
charts, illustrations and other standard descripftive literature shall be clearly marked
to identify pertinent materials products or models. Dimensions and required
clearances shall be indicated. Shop performance characteristics and capacities
shall be noted.

24 SAMPLES

24.1 The Contractor shall furnish for approval of the Engineer with reasonable
promptness all samples as directed by the Engineer or specifically called forin these
Specifications. The Engineer shall check and approve such samples with
reasonable promptness for compliaonce with the requirements of Contract
Documents. All work shall be in accordance with approved samples.

24.2 Duplicate final approved samples, in addition to any required for the
Contractor's use, shall be furnished to the Engineer, one for office use and the other
for the Site.

24.3 Samples shall be furnished so as not to delay fabrication, allowing the Engineer
reasonable time for consideration of the sample submitted.

24.4 Each sample shall be properly labeled with the name and quality of the
material, manufacturer's name, name of the project, the Contractor's name and
the date of submission, and the Specifications Article number to which the sample
refers.

24.5 The manufacturer’s installation directions shall be provided with each sample.
The Conftractor shall pay all transportation costs and deliver samples to the
Engineer’s office, Site or testing laboratory as directed by the Engineer.

Samples will not be returned unless return is requested at the time of submission; all
packing and transportation costs for the return of samples shall be paid by the
Conftractor.

24.6 Samples shall be of adequate size and number to permit proper evaluation of
the material by the Engineer. Where variations in colour, texture, dimensions or
other characteristics are to be expected, the Contractor shall submit samples
showing the maximum range of variation. Materials exceeding the range of
variation of the approved samples shall not be used on the Work.

24.7 If both Shop Drawings and samples are required for the same item, the
Engineer may require both to be submitted before approving either.

24.8 No acceptance or approval of any Shop Drawings or sample, or any
indication or directions by the Engineer on any Shop Drawings shall constfitute an
authorization for any increase in the Contract Sum.

25 PRODUCT QUALITY AND HANDLING

Suppliers of local and foreign products and installations specified shall have been
regularly engaged in the business of manufacturing, fabricating, installing and / or
servicing work required for a period not less than 5 years. In addition, the Engineer
may request as appropriate a:

- List of similar installations that describes project, scope and date of completion.

- Complete literature, performance data, and technical data.
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- List of services record within Pakistan.
- Location of service office from which this installation could be maintained.

For the actual fabrication, installation, and testing of the specified work, use only
thoroughly trained and experienced workmen completely familiar with the items
required and with the manufacturers recommended methods of installation. In
acceptance or rejection, no allowance will be made for the lack of skill on the part
of workmen.

Use all means necessary to protect materials before, during and after installation
and to protect the installed work and materials of all other trades. In the event of
damage, immediately make all repairs and replacement necessary for approval
and at no additional cost to the Employer.

26 INSPECTION & TESTS REPORTS

All equipment and materials furnished under these specifications and all work
performed in connection therewith will be subject to rigid inspection by the
Engineer or the Engineer's Representative. Acceptance of equipment and
material or the waiving off inspection thereof shall in no way relieve the Contractor
of his responsibility for meeting the requirements of the Contract.

The Contractor shall furnish the Engineer with certified true copies of test reports of
all materials used in the manufacture and fabrication of all equipment and
material including metal work, steel pipes, fire bricks etc. The result of these tests
shall be in such form as to show compliance with the applicable Specifications,
standards and codes for the material used.

27 ACCIDENT PREVENTION, PROTECTIVE EQUIPMENT

The Contractor shall comply and enforce compliance by all his sub-Contractors
with the highest standards of safety and accident prevention in accordance with
international standards and in compliance with all applicable laws, ordinances
and statutory provisions in Pakistan.

All requisite barriers, fences, warning signs, lights and other safety precautions as
required for the protection of persons and property on or adjacent to the site shall
be provided at the Confractor's cost.

All warning signs shall be in two languages, English and Urdu, and shall at all times
be maintained in a clean and legible condition, to the satisfaction of the Engineer.
Trash shall be removed at frequent intervals to the satisfaction of the Engineer.

28 TEMPORARY FACILITIES

The Contractor shall provide, erect or install, maintain, alter as necessary and
remove on completion except as otherwise directed by the Engineer all temporary
facilities and services including access roads as described hereinafter and/orin the
Contract Document.

The Contractor's temporary site office shall be available for use not later than one
month after the date of the site handing over.

Installation of temporary services at the site shall be given priority over all other
construction at the site.
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28.1 Temporary Road

The Conftractor shall prepare and maintain such temporary roads as may be
necessary, from the site to the nearest road and also within the site. Such roads shall
be positioned strictly in accordance with the Engineer’'s instructions and the
Contractor shall reduce or control any dust nuisance by spraying with water as
directed. The Contractor shall satisfy himself as to the locations and nature of the
proposed access routes to the site and shall be responsible for preventing any
damage whatsoever to adjacent property and vegetation and keeping the
access road free from debris at all times.

28.2 Temporary Services
28.2.1 Temporary Water Supply

The Contractor shall supply in sufficient quantity all necessary potable and other
water for construction purposes for all trades at point within a reasonable distance
of the work. He shall make arrangements and pay charges for water service
installation, maintenance and removal thereof, and pay the costs of water for all
trades.

When the permanent water supply and distribution system has been installed, it
may be used as the source of water for construction purposes provided that the
Contractor obtains the written approval of the Engineer and the Employer and
assumes full responsibility for the entire water distribution system and pays all
charges/costs for operation and maintenance of the system mutually agreed
between the Employer and the Contractor.

Temporary pipe lines and connections from the permanent service line, whether
outside or within the area of site of works but necessary for the use of Confractor
and his sub-contractor shall be installed, protected and maintained at the expense
of the Contractor.

At completion of the work or at such time as the Contractor makes use of the
permanent water supply installation, the temporary water services equipment and
piping shall be removed by the Contfractor at his own expense.

28.2.2 Temporary Electricity

The Contractor shall make all the necessary arrangements for a temporary
electricity service, pay all expense in connection with the installation, operation
and removal thereof and pay the costs of electricity consumed by all trades.

In the event that the site cannot be connected to a local electricity network or
where the available power is insufficient the Contractor has to make his own
provision and maintain such installation.

A temporary lighting system shall be furnished, installed and maintained by the
Conftractor as required to satisfy the minimum requirements for safety and security.
The temporary lighting system shall afford adequate general illumination to all
building areas. Adequate outdoor lighting shall be provided to illuminate staging
tfrenches and the like to the satisfaction of the Engineer and general illumination
throughout adequate for watchmen and emergency personnel.

Temporary equipment and wiring for power and lighting shall be in accordance
with the applicable provisions of governing codes. Temporary wiring shall be
maintained in a safe manner and utilised so as not to constitute a hazard to persons
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or property.

When the permanent electrical power and lighting systems are in an operating
condition, they may be used for temporary power and lighting for construction
purposes provided that the Confractor obtains the written approval of the Engineer
and the Employer and assumes full responsibility for the entire power and lighting
system and pays all charges/costs for operation and maintenance of the system
mutually agreed between the Employer and the Contractor.

Approval, license etc. if required under local laws will be obtained by the
Contractor on his own responsibility and cost.

At completion of construction work, or at such time as the Contractor makes use
of permanent electrical equipment and devices, temporary electricity services
shall be removed by the Confractor as his own expense.

28.2.3 Waste Disposal

The Contractor shall make such temporary provisions as may be required in order
to dispose of any chemicals, fuels, grease, bituminous materials, waste and soil
waste and the like without causing pollution to either the site or the environment.
Disposal of any materials, wastes, effluents, garbage, oil, grease, chemicals and
the like shall be in areas specified by the concerned local authority proposed by
the Contractor and subject to the approval of the Engineer. If any waste material
is dumped in unauthorized areas the Contractor shall remove the material and
restore the area to the condition of the adjacent undisturbed area. If necessary,
contaminated ground shall be excavated, disposed off as directed by the
Engineer and replaced with suitable fill material compacted and finished with
topsoil all at the expense of the Contractor.

28.2.4 Fire Protection

The Contractor shall provide and maintain adequate fire protection in the form of
barrels of water with buckets, fire bucket tanks, fire extinguishers, or other effective
means ready for instant use, distributed around the project and in and about
temporary inflammable structures during construction of the works.

Gasoline and other flammable liquids shall be stored in and dispensed from safety
containers approved by the Engineer and storage shall not be within building.

Torch-cutting and welding operations performed by the Contractor shall have the
approval of the Engineer before such work is started and a chemical extinguisher
is fo be available at the location where such work is in progress.

The Contractor shall follow the instructions and specifications of the Civil Defence
Department and or other local authority.

28.2.5 Telephone

The Contractor shallimmediately after receiving the Letter of Acceptance take the
necessary steps to obtain a mobile and landline telephone on site. He shall be
responsible for all installation and connection charges and periodic mobile and
landline telephone accounts. The telephone shall be made available to the
Engineer for the due performance of his duties at all times and free of charge
during construction and defects liability period.
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29 CONSTRUCTION SCHEDULE
A Construction schedule shall be maintained in accordance with the provisions of
the General Conditions of Confract.

The schedule shall be accompanied with sufficient data and information including
all necessary particulars of constructional plant, equipment machinery, temporary
Works, arrival of plant, equipment at site and their installation, method of operation,
work forces employed, etc., for an activities of the Works.

Should the Engineer consider any alteration or addition in the programme and time
schedule, the Contractor shall conform thereto without any cost to the Employer.

Whenever necessary and wherever the progress of the actual work shows
departure, the programme and time schedule shall be undated and submitted to
the Engineer for his approval.

30 NOTIFICATION TO THE ENGINEER

The Engineer’s Representative shall be notified daily in writing of the nature and
location of the Works the Contractor intends to perform the next day so as to
enable necessary inspection and measurement to be carried out. The Engineer
mayy, if necessary, direct that longer notice be given of certain operations.

31 NIGHT WORK

When work is done at night the Contractor shall maintain from sunset to sunrise such
lights on or about his work and plant as the Engineer may deem necessary for the
proper observations of the work and the efficient prosecution hereof.

32 WEATHER

No work is to be undertaken when, in the opinion of the Engineer, the weather is so
unsuitable that proper protection of the work cannot be ensured.

33 CO-ORDINATION WITH OTHER CONTRACTORS

The Contractor shall make all necessary coordination with other Contractor and
shall make sure that all embedding components such as pipes, steel bases etc. (as
required for completion of electrical works) are properly, accurately and timely
installed.

The Contractor shall inform the other contractor the schedule of any construction
activity well in advance giving him sufficient time to finish his part of job, before any
compaction/concreting etc. The Contractor shall get the signature of the
authorized representation of the other confractor before carrying out any
construction activity.

If any part of electrical work is damaged or has to be dismantled or redone due to
negligence/omissions/incorrect position of the embedding etc. on part of the
Contractor, all such losses/expensed shall be borne by the Confractor.

All expenses incurred for the above works including coordination are deemed to
be covered in his tendered cost and no separate/exira payment shall be paid
against such item.
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34 SUBMISSION REQUIREMENTS

34.1 Schedule submission at least sixty days before the dates when reviewed
submittals will be needed.

34.2 Submit Shop Drawings as per provision given in Sub-Clause 19.5 (a) and
number of copies of Product Data which the Contractor requires for distribution
plus four copies which will be retained by the Engineer.

34.3 Submit three samples unless otherwise specified.

34.4 Accompany submittals with transmittal letter, in duplicate, containing:

- Date

- Project title and number

- Contractor’'s name and address

- The number of each Shop Drawing, Product Data and the Sample submitted.
- Nofification of deviations from Contract Documents.

- Other pertinent data.

35 RESUBMISSION REQUIREMENTS

Shop Drawings:

- Revise initial drawings as required and resubmit as specified for initial submittal.
- Indicate on drawings any changes which have been made by the Engineer.

- Product Data and Samples: Submit new data and samples as required for initial
submittal.

36 SURVEY INSTRUMENTS

All the instruments, equipment, stakes and other material necessary to perform all
work shall be provided by the Contractor. The survey work shall be carried out by
competent staff consistent with the current practices. The Contractor shall maintain
on site surveying instruments in perfect working conditions to enable the Engineer
to check lines and level at all times.

Survey instruments and equipment shall include but not limit to the following:

- Electronic Total Station

- Electronic Data Recorder

- Disto Laser Meter

- Precision Level Invert Staff

- Automatic Levels

- Power level

- Compass, steel tape, ranging poles

37 WEEKLY PROGRESS REPORT AND PHTOGRAPHS

37.1 During the continuance of the Contract, the Contractor shall submit weekly
progress reports on forms as approved by the Engineer. Such weekly reports shall
show the actual progress completed as of date of the report plotted against the
schedule as given by the Contractor at the start of work and shall be broken down
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so as to indicate status of all activities associated with mobilization design, material
procurement, manufacture, surveys works, tests with regard to the agreed confract
programme.

37.2 The Employer and the Engineer reserve the right to coordinate the schedules
of this Contractor and other Contractors working at the Site, and to adjust and/or
change any and 0100-14 all such schedules as required during the course of
construction in order to achieve a coordinated project in harmony with the
Employer's completion date.

37.3 Commencing after the first week of construction, and continuing every week
until completion, the Contractor shall take and submit photographs to the
Engineer's Representative, to show progress of his work and completion of each
structure or major feature.

38 CONTRACTOR TO NOTIFY DELAYS ETC.

Any delay which will affect the completion of Works shall be detailed by the
Contractor who shall state the action he is taking for effective completion of the
Contract programme.

The Conftractor shall submit a report in respect of the various sections of the Works,
the equipment in use or held in readiness, a return of labour and supervisory staff,
and details of any matters arising which may generally affect the progress of the
work.

The Contractor shall give a summary of the detailed progress report giving the
position with regard to the agreed Contract programme.

The progress reports shall be set out in a format to the approval of the Engineer,
and forwarded promptly so that on receipt the information contained therein is not
more than 21 days out of date.

If during execution of the Contract, the Employer considers the progress position of
any section of the work to be unsatisfactory, or for any other reason relating to the
Contract, he will be at liberty to convene a meeting and the Contractor’s
Representatives are to attend such meeting.

The Conftractor's Site Office shall prepare and submit 6 copies of a weekly progress
report to the Employer and Engineer's Site Office. This report shall summarize site
activities and record and details where difficulties in maintaining the agreed
programme are being experienced or are likely to cause subsequent delay.

The Conftractor's Site Office shall also prepare and submit to the Engineer's Site
Office 2 copies of Daily Activity Report summarizing the main activities to be
undertaken each day, noting special activities such a tests, alignment checks, etc.
The Contractor shall be responsible for expediting the delivery of all material and
equipment to be provided by him and his subcontractors.

39 PHOTOGRAPHS

As soon as work commences on Site, the Contractor shall provide photographs (at
least 10 to 12) of the works from positions to be selected by the Engineer. Each
photographic print shall not be less than 297mm x 210mm and shall bear a printed
description, a serial number and the date when taken.
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The negatives of all photographs shall be held at the Contractor’s Site Office,
numbered and handed over to the Emplopyer at the completion of the Conftract.

40. FACILITIES FOR THE ENGINEER &EMPLOYER

40.1 Engineer’s Site Office

The Conftractor shall setup Engineer’s Site office at an area of 80 Sgm approximate
by repairing and renovating which includes addition alteration (i.e wall panelling ,
tile flooring, glass partition, glass windows false ceiling etc) of existing offices at any
floor complete in all respect.

40.1 Site Office

The Engineer's office shall be furnished and equipped with new and unused
furniture, equipment, electrical fittings etc., as per the list given below and as per
requirement or directed by Engineer.

Wooden office table with drawers and side racks 01 (One) No.
Office Chairs 03 (Three) Nos.

Wooden sitting visitors chairs with arms (standard size) 04 (Four) Nos.
Steel filing cabinet (standard size) 01 (One) No.

Color Printer 01 (One) No.

Desktop / Laptop (Latest)

Celling / Pedistal Fan

Office Stationary and accessories

Drinking water

Water for Toilets & Cleaning purposes

Peon 01 (One) No..

If any equipment, furniture and installations become unserviceable for any reason
whatsoever the Contractor shall promptly replace the same as and when directed
by the Engineer. The Engineer’'s office with fittings, fixtures and all other
equipment/accessories shall be maintained and operational for the entire duration
of construction period as well as for the duration of subsequent defects liability
period.

40.2 Transport

During the currency of contract one 1600CC Motor vehicle (not more than 5 years old
make) will be provided and maintained by the Contractor with estimated fuel of 400 litre
/ month maintenance etc. to Engineer’s Representative. No direct cost will be paid for
these items. Contractor must include cost of the facility in the rates of other items of works.
Prior to ordering the vehicle, the contractor shall furnish to the Engineer / Employer for
approval, detailed specification, name of manufacturer and Model no. of the vehicle to
be supplied. These data shall be presented within one week from the date of Engineer’s
order to proceed with the works and the vehicle shall be furnished to the Engineer upon
approval within two weeks from the date of Engineer’s order to supply the vehicle.

The vehicle shall be right hand drive, properly serviced and ready for use. The contractor
shall provide venhicle provide to replace any such a motor vehicle that is temporarily or
permanently rendered unserviceable for any reason or Declared to be beyond repair by
the Engineer, at no additional cost to the Employer. The vehicle shall become the property
of the contractor on completion of the confract.

Failure of the contractor to provide and maintain Engineer’s facilities and fransport, shall
make him liable to bear actual cost of office, furniture, equipment & vehicle and up to Rs.
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15,000/- per day on account of maintenance, which will be deducted from the
confractor’'s monthly payment statements for the entire contract period or fill such time
that transport as stipulated above is provided by him.

- The vehicle shall become the property of the contractor on the completion of Contract
and defects liability period

41 Specifications
In general, for road works ancillary works and structure works the National Highway

Authority Specifications shall be followed. Whereas for building works Drainage water
supply and electrical works PWD Specifications shall be followed.
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