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INSTRUCTIONS TO APPLICANTS 
 

(Note:   These instructions to Bidders along with Bidding Data will not be part of the Contract and 
will cease to have effect once the contract is signed.) 

 

1.  BACKGROUND  

 
Port Qasim Authority (PQA) - The Employer is under taking the Works “Repair / 
Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water 
Works Operational Zone, PQA”for this purpose, Bids are called as per Single Stage 
Two Envelope bidding procedure as stated in Pakistan Public Procurement Rules 36 
(b).   
 
 

 2.  SCOPE OF WORKS  

 
“Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to 
Water Works Operational Zone, PQA which includes removal of existing bulk water 
supply pipeline and system with 18” HDPE bulk water supply pipeline in Port area. 
This includes all the auxiliary and supplementary works needed to increase the bulk 
water supply capacity of 2 MGD. 
 
 

 3.  INVITATION OF APPLICATIONS  

 

3.1 PQA invites the applications from the bidders for “Repair / Realignment of Main 

Water Line from Main Railway Bridge in NWIZ to Water Works Operational 

Zone, PQA”. 
 

3.2 Any constructor/firm not meeting the above-mentioned relevant requirement will 

not be considered for further evaluation and qualification. 
 

3.3   This invitation for Bids is open to local firms / Contractors:- 
 

Firms / Contractor shall have to submit with bid the following:- 
 

(i) Pakistan Engineering Council (PEC) in C-2 Category or above, valid up to 

December 31st 2024, with specialization code CE-09. 

(ii) Registered with Income Tax Department under FBR (Federal Board of 

Revenue) on Active Tax Payer list having Tax Payers Registration Certificate. 

(iii) Registered with SRB (Sindh Revenue Board) on active Tax Payer list. 

(iv) Registered with e-Pak Acquisition and Disposal System (e-PADS) of PPRA 

for the works mentioned here. 

 
 

 4.  SUBMISSION OF APPLICATIONS  
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 4.1  Applications for qualification (one original and one copy) for the above defined scope 

of work shall be submitted in sealed envelopes and delivered by hand or through 

registered mail/courier to:  

Director (Civil Maintenance)  
PQA Building No.3 
Port Qasim Authority  
Bin Qasim,  

Karachi -75020 

Tele: +92-21-99272158 

and be clearly marked “Application for Bid” for “Repair / Realignment of Main Water 

Line from Main Railway Bridge in NWIZ to Water WorksOperational Zone, 

PQA”.The name and mailing address of the applicant shall be clearly marked on top 

left corner of the envelope.   

 
4.2  The applications shall be prepared in English language. Information in any 

other language shall be accompanied by its certified translation in English. 

The Employer reserves the rights for rejection of pre-qualification in case of 

non-compliance of the above requirement.  
 

4.3  All pages of the Qualification Documents shall be numbered, stamped and 

signed by the Authorized person.  
 

4.4  Applicants shall respond to all questions and provide complete information 

as advised in this document. Any false information provided or any lapses to 

provide essential information may result in disqualification of the applicant.  
 

4.5  The date, time and venue of pre-bid meeting, if convened, is as stipulated in 

the Bidding Data.  
 

4.6  The applicants understand that the Scope of Work described under para 2 

above.  
 

 4.7 The applicant’s queries, if any, may be sent to the Employer.  
 

4.8  The applicants shall bear all costs associated with the preparation and          

submission of their application/bid and any further costs incurred in this 

regard.  

 
 

 5.  QUALIFICATION CRITERIA  

 

5.1 GENERAL 
 

Qualification will be based on all the criteria given in succeeding paras 5.2 to 5.5 

regarding the applicant’s experience, personnel, equipment & financial capabilities as 

demonstrated by the applicant’s responses in the forms provided.  
 

“Single Stage Two-envelope Procedure” under Rules 36(b) of PPRA Rules 2004 

(as amended up to date) will be adopted in selection of the proposals. 
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The technical evaluation shall be carried out first, followed by the financial evaluation 

as per evaluation criteria. 

PQA reserves the right to waive minor deviations if these don’t materially affect the 

capability of an applicant to perform the contract. Sub-contractor’s experience and 

resources shall not be taken into account in determining the applicant’s compliance 

with the qualifying criteria.   
 

PQA reserves the right to verify or seek clarification of the information furnished by the 

applicants. PQA may reject any application for any misrepresentation made by any 

applicant in, or pursuant to, their application or for any statement furnished in 

connection therewith, and intended to be relied upon by PQA, which is incorrect in any 

respect.  

 
 

5.2 PRELIMINARY EXAMINATION  
 

All applications/documents submitted shall be checked for the following items:  
  

  5.2.1  Has the Letter of Application (Annex A) been signed?   
 

 5.2.2  Has all information asked for in Form A-1 to A-9 been provided?  
 

5.2.3  Have all Affidavits required under Form A-8 been provided and duly signed 

by the authorized person?  
 

 5.2.4  Have audited balance sheets of last three (03) years been provided?  

 
 

5.3 INITIAL SCRUTINY  
 

All the applicants shall be subjected to initial scrutiny using the following criteria:  
 

5.3.1  Valid registration certificate with Pakistan Engineering Council in C-2 

Category or above and having at least Specialization Codes CE-09. 
 

5.3.2  At least one (01) number similar nature project having minimum cost of 

Rs.500million or above completed during last ten(10) years. 
 

5.3.4  Valid NTN Certificate from Federal Board of Revenue (should be an Active 

Tax Payer).  
 

5.3.5  Valid Sales Tax Certificate from Sindh Revenue Board (SRB).  
 

5.3.6  An Affidavit to the effect that the firm is not blacklisted by any previous 

employer. 
 

5.3.7  An Affidavit to the effect that all documents /particulars /information given with 

this qualification documents are true. 
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5.3.8  An Affidavit to the effect that is and the firm is not presently involved nor has 

been in the past in litigation with its employers. Should this be otherwise, the 

Applicant must provide such details in form A-7 “Litigation History”.  
 

5.3.9 All above affidavits should be provided on non-judicial Stamp Paper. 
 

The applicants do not fulfill the above mandatory requirements shall not be considered 

for detailed evaluations and hence disqualified.  

 
 

5.4  DETAILED EVALUATION  
  

After the initial screening of all applicants, a detailed evaluation of the applicants shall 

be undertaken using the following criteria based on the scoring system as follows:  
 

Category Maximum 
Points 

Minimum Acceptable 

Financial 
Experience 
Personnel 
Equipment 

30 
35 

20 
15 

 

15 
17.5 

10 
7.5 

 

The firms/bidders receive less than the specified minimum acceptable points for each 
category and aggregate of minimum 70 points shall be not-qualified/rejected and their 
financial proposal will be returned unopened. 
 
 

5.5 CRITERIA FOR DETAILED EVALUATION 

  
Detailed evaluation criteria are as below:- 

 

5.5.1 Financial Capability  

 

 Financial Soundness of an applicant will be considered as follows:  
 

5.5.1.1 The Applicant should demonstrate that he has access to, or has 

available liquid assets, un-encumbered real assets, lines of credit and 

other financial means sufficient to meet the cash flow for the execution 

of works.  
 

5.5.1.2  The Audited Balance Sheets and Annual Turn Over for the last three 

years (Form A-3) must be submitted and should demonstrate the 

soundness of the applicant’s financial position, showing long term 

profitability. Where necessary, NIP will make inquiries with the 

applicant’s bankers.  

 

5.5.1.3 Financial Evaluation: Financial bid will be evaluated after the 

adjustments ofapplicable input sales Tax as per SRB rule. 
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5.5.1.4 Points shall be awarded under this category based on the following 

criteria:  
 

S.No. Description 
Max 

PointsAs
signed 

Criteriafor PointsObtained 

a) 

Available 
Bank Credit 
Line 
(updated) 

06 

 Four (04) Pointsare given if the available bank credit line 
limit is equal to hundred (100) million. One (01) mark is 
given for every twenty(20) Million increase in the Credit 
Line. 

 

 Full Points are given in case of limitequal or above 140 
Million. 

b) 

Average 
working 
capital in last 
five (05) 
Years 

12 

 Eight (08) Points are given if the average working capital 
for last three (03) years is equal to hundred(100) million. 
One(01) additionalPointis given for everytwenty (20) 
million increase in the working capital. 

 

 Full twelve (12) Points are given in case of working capital 
equal or above 180 million. 

c) 

Average 
Annual 
turnover in 
last five (05) 
years 

12 

 Eight (08) Points are given if the average annual turnover 
for last three (03) years is equal to two hundred Fifty(280) 
million. One(01) additional Point is given for every 
twenty(20) million increase in the average annual turnover. 

 

 Full twelve (12) Points are given in case of Average 
Annual Turnover equal or above 360 million. 

Total Points Allocated 30  

 

 

 

5.5.2.  Working Capability 
 

1） Construction Capability 
 

Construction Capability for Projects Completed (FormA-2)will beevaluated on 
thebasisofthefollowing Points: 
 

(Informationregardingsimilar/comparableprojectsistobesupported 
bydocumentssuchasLetterofIntent/LetterofAward,JobCompletionCertificateandanyother 
relevantdocument) 
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Points shallbeawardedunderthiscategorybasedonthefollowingcriteria: 
 
 
 
 

Capability Points Criteria for Points Obtained 

1. General Civil 
Engineering 
Projects except 
similar nature 
project 
completed in 
Last five (05) 
years. 

 

10 
 

 
 
 
 
 
 
 
 

 

 Seven (07) Points are given if the contractor has 
completed one (01) General Civil works project 
having minimum cost of Rs. 500 million or above 
in last five (05) years. 
 

 Full Points ten (10) will be given if the contractor 
has completed two (02) or more civil works project 
having minimum cost of Rs. 500 million or above 
in last five (05) years. 

2. Projects of 
Similar nature 
and complexity 
completed in 
last ten (10) 
years. 

 

25 
 
 

 
 

 Fifteen (15) Points are given if the contractor has 
completed one (01) project of similar nature having 
minimum cost of Rs. 500 million or above in last 
ten (10) years. 
 

 Full Twenty-five (25) Points are given if the 
contractor has completed two or more projects 
having minimum cost of Rs. 500 million or above 
of similar nature in last ten (10) years. 

Total Allocated 

Points 
35  

 

 
 

5.5.3. Personnel Capability 
 

1)      PersonnelCapabilityforConstructionfirm 

 

PersonnelCapabilityofConstructioncompleted (Form A-4)willbeevaluatedonthebasisof 

following Points: 

 

a) KeyPersonnelfor constructionfirms: 
 

KeyPersonnel Points 

i. Project Manager 6 

ii. Site Engineer  4 

iii. Material Engineer 3 

iv. Scheduling/Planning Engineer 3 
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v. Quantity Surveyor  2 

vi. Surveyor /Site Supervisor  2 

 Total Points 20 

(Information regarding education qualification, total work experience and specific work 
experience is to be supported by documents such as copy of education qualification 
certificate/degree or any other relevant documentsand CVs of concerned personal 
proposed for the above position must be signed by concerned personal himself 
Engineers should have valid PEC Certificates. Bidder shall ensure availability of all 
above personal throughout the currency of the Contract.) 
 

Pointsforconstruction’sfirm key personnelwill begiven on the basisofthefollowingcriteria: 
 

 Project Manager (Form A-4 and A-5) 
 (Must be Bachelor inCivil Engineering from HEC Recognized University) 

Points 
Total workExperience 

Morethan 15 years 3.0 

10 – 15 years 2.0 

05 – 10 years 1.0 

Specific Experience (Project Manager) 

Morethan five (05) projects (worth 100 million and above) 3.0 

03 – 05 projects (worth 100 million and above) 2.0 

01 – 02projects (worth 100 million and above) 1.0 

   
Site Engineer (Form A-4 and A-5) 
(Must be Bachelor in Civil Engineering from HEC Recognized University) 

Points 

Total work Experience (years) 

More than 10 years 2.0 

05 – 10 years 1.0 

03 – 05 years 1.0 

Specific Experience (years) 

More than five (05) projects (worth 100 million and above) 2.0 

03 – 05 projects (worth 100 million and above) 1.0 

01 – 02 projects (worth 100 million and above) 1.0 
 

Material Engineer (Form A-4 and A-5) 
(Must be at least Bachelor in Civil/Geology from HEC Recognized University) 

Points 
Total work Experience  
More than 06 years 1.5 
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04 – 06 years 1.0 

02 – 04 years 0.5 

Specific Experience (Material Engineer) 
More than five (05) projects (worth 100 million and above) 1.5 

03 – 05 projects (worth 100 million and above) 1.0 

01 – 02 projects (worth 100 million and above) 0.5 
 

Scheduling/Planning Engineer (Form A-4 and A-5) 
(Must be Bachelor in Civil Engineering) 

Points 

Total workExperience 

Morethan 06 years 1.5 

04 – 06 years 1.0 

02 – 04 years 0.5 

Specific Experience (Scheduling/Planning Engineer) 

More than five (05) projects (worth 100 million and above) 1.5 

03 – 05 projects (worth 100 million and above) 1.0 

01 – 02 projects (worth 100 million and above) 0.5 

   
Quantity Surveyor (Form A-4 and A-5) 
(Must be at least Diploma in Civil Engineering) 

Points 

Total workExperience 

More than 05 years 1.0 

03 – 05 years 0.5 

01 – 03 years 0.5 
Specific Experience (Quantity Surveyor ) 

More than five (05) projects (worth 100 million and above) 1.0 

03 – 05 projects (worth 100 million and above) 0.5 

01 – 02 projects (worth 100 million and above) 0.5 

   
Surveyor / Site supervisor (Form A-4 and A-5) 
(Must be at least Diploma in Civil Engineering or Certificate holder in Surveying from 
registered institute/organization) 

Points 
Total workExperience(years) 

Morethan 05 years 1.0 

03 – 05 years  0.5 

01 – 03 years 0.5 

SpecificExperience(years)  

More than five (05) projects (worth 100 million and above) 1.0 

03 – 05 projects (worth 100 million and above) 0.5 

01 – 02 projects (worth 100 million and above) 0.5 
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5.5.4 Construction Equipment Capabilities  

 

The applicant should own, or have assured access to (through rented, lease, 

purchase agreement or other means), the following key equipment (limited to only 

major items of equipment) in full working order, and must demonstrate that, based on 

known commitments, these will be available for deployment on the proposed contract 

or works (Form A-6).  
  

Points will be given on the basis of the following criteria:  
 

S.NO. EQUIPMENT DESCRIPTION REQUIRED (NOS.) POINTS 

1 Excavator  02 4 

2 Dump Truck 01 2 

3 Tractor with loader (Shovel) &Trolley 01 2 

4 Water Bowser 01 2 

5 Pick up  01 1 

6 Generator 01 1 

7 Scaffolding&Shuttering 200 SQ.M 1 

8 Plate Compactor  01 1 

9 Concrete mixer machine  01 1 

Total  15 

 

Note: For owned equipment’s,full points will be allocated, whereas for hired 

equipment’s 70% points will be allocated for bidders who furnish hire/lease agreement. 
 

6. LITIGATION HISTORY  
 

The applicant should provide accurate information of all litigation or arbitration resulting 

from contracts completed or under execution over the last ten years (Form A-7). A 

consistent history of award against the applicant may result in rejection of the 

application.  
 

In case any submission provided by the firm before bidding and thereafter are found to 

be incorrect, the Contract awarded to it may be considered for termination.  
 

 

7.  JOINT VENTURE (JV)  

 

 Joint Venture (JV) is allowed.  
 

 
8.  CONFLICT OF INTEREST 
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The applicant has not been associated in the past, with the consultant or any other 

entity that has prepared the design, specifications, and other post qualification and 

bidding documents for the project, or was proposed as Engineer for the contract. Any 

such association may result in disqualification of the applicant.  

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-A  
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Annex-A  
 

Letter of Application 
  

[Letterhead paper of the Applicant, or partner 

responsible for a joint venture, including full 

postal address, telephone no., fax no., telex no., 

cable and e-mail address]  

 

 

        Date:  

 
 

To:   Director (Civil Maintenance) 

Port Qasim Authority  

  Bin Qasim, Karachi -75020 

 
Sirs,  

 
1.  Being duly authorized to represent and act on behalf of................................... 

(hereinafter “the Applicant”), and having reviewed and fully understood all the 
qualification information provided, the undersigned hereby apply to be qualified as a 
bidder of the work for the“Repair/Realignment of Main Water Line from Main 
Railway Bridge in NWIZ to Water Works Operational Zone, PQA” 

 
2. Attached to this letter are copies of original documents defining1:  
 

(a) the Applicant's legal status;  

(b) the principal place of business; and  

(c) the place of incorporation (for applicants who are corporations); or the place of 

registration and the nationality of the owners (for applicants who are 

partnerships or individually-owned firms).  

 

3. Your Agency and its authorized representatives are hereby authorized to conduct any 

inquiries or investigations to verify the statements, documents, and information 

submitted in connection with this application, and to seek clarification from our bankers 

and clients regarding any financial and technical aspects. This Letter of Application will 

also serve as authorization to any individual or authorized representative of any 

institution referred to in the supporting information, to provide such information 
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deemed necessary and requested by yourselves or the authorized representative to 

verify statements and information provided in this application, or with regard to the 

resources, experience, and competence of the applicant. 

 

4. Your Agency and its authorized representatives may contact the following persons  
for further information, if needed.  

 

General and Managerial Inquiries  

Contact 1  Telephone 1  

Contact 2  Telephone 2  

 

Personnel Inquiries  

Contact 1  Telephone 1  

Contact 2  Telephone 2  

 

Technical Inquiries  

Contact 1  Telephone 1  

Contact 2  Telephone 2  

 

Financial Inquiries  

Contact 1  Telephone 1  

Contact 2  Telephone 2  

 
5. This application is made with the full understanding that:  

 
(a) bids by Qualified applicants will be subjected to verification of all information 

submitted for Qualification at the time of bidding;  
 

(b) Your Agency reserves the right to:  
 

(i) amend the scope and value of any contract under this project; in such 

event bids will only be called from Qualified bidders who meet the revised 

requirements; and  
 

(ii) reject or accept any application, cancel the Qualification process, and 

reject applications; and  
 

(c) Your Agency shall not be liable for any such actions and its consequences and 

under no obligation to inform the applicant of the grounds for actions at 5(b) 

here above.  
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6. We certify that the information provided in Qualification document is correct and final to 

the best of our knowledge and nothing contained herein, is contrary to the facts as 

available with the firm’s official record and that PQA has complete right to disregard 

our application should it fail to meet any of their Qualification criteria.  
 

7. The undersigned declare that the statements made and the information provided in the 

duly completed application are complete, true, and correct in every detail. 

 

Signed  

Name  

 
For and on behalf of   
 
(Name of Applicant)  
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Form A-1    

 

General Information 
 
All individual firms applying for qualification are requested to complete the information in this 

form. Nationality information is also to be provided for foreign owners as required under the 

PEC Bye-Laws.  

 
 

1.  Name of Firm   

 
2.  

Head Office Address   

 
3.  

Telephone  
 

Contact Person:  

Name:  

Title:  

 
4.  

 
Fax  
 

Telex  

 
5.  

 
Place of Incorporation/Registration  
 

Year of incorporation/registration  

 
 

 NATIONALITY OF OWNERS  

 NAME  NATIONALITY  

 
1. 

 
 

 
 

 
2. 

 
 

 
 

 
3. 

 
 

 
 

 
4. 

 
 

 
 

 
5. 
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Application Form A-2       

 

Experience of Similar Projects Completed 
 

Name of Applicant: 
 

 
Applicants and each partner to an application should provide information on their completed 

contracts along with taking over certificate. 

 

Use a separate sheet for each contract.  

  

1.  

 

Name of Contract 

Country 

2. Name of Employer  

 
3.  

 
Employer Address  
....................................................................................................................   

 
4.  

 
Nature of works and special features relevant to the contract for which the Applicant 
wishes to prequalify  
 

....................................................................................................................  

....................................................................................................................  

 
5.  

 
Contract Role (Tick One)  
 

(a) Main Contractor (b) Sub- Contractor (c) Member in a Joint Venture  
  

 
6.  

 
Value of the total contract (in specified currencies) at completion, or at date of award for 
current contract  
 

Contract Price ……………….                                              Currency…………… 

 
7.  Equivalent in Pakistani Rupees 

 
8.  Date of Award  

 
9.  Date of Completion  

 
10.  

Contract Duration (Years and Months)  
 
 _____Years   _______Months  
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Form A-3  

 

Financial Capability  
 

Name of Applicant: 
 

 
Applicants should provide financial information to demonstrate that they meet the 

requirements stated in the Instructions to applicants. Each applicant must fill-in this form. If 

necessary, use separate sheets to provide complete banker information. A copy of the 

audited balance sheets should be attached.  

 

Banker 

Name of banker  

 

Address of banker  
 

 

 
 

 

Telephone  
 

Contact name and title  

Fax  Telex 

 
Summarize actual assets and liabilities in Pak Rupees (Equivalent at the current rate of 

exchange at the end of each year) for the last five years, based upon known commitments, 

projected assets and liabilities in Pak Rupees.   

 

Financial 
information in 
Pak Rupees or 

equivalent  

Actual: 
previous three (03) year 

2023 2022 2021 2020 2019 
 

1.  Total assets  
 

 

 

 

 

 
  

 

2.  Current 
assets 

 

 

 

 

 

 
  

 

3.  Total liabilities  
 

 

 

 

 

 
  

 

4.  Current  
liabilities  

 

 

 

 

 
 

  

 

5.  Profits before 
taxes  

 

 
 
 

 
 

  

 

6.  Profits after 
taxes  
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Specific proposed sources of financing to meet the cash flow of the Project, net of current 

commitments (Instructions to Applicants, para 5.5.1). 

 

Source of Financing 

Amount   
(Pak Rupees or 

equivalent) 

1.  
 
 

2.  
 
 

3.  
 
 

4.  
 
 

 
 

Attach audited financial statements for the last three years (for individual applicant).  
 

In case of Foreign Firms, if audits are not required by the laws of their countries of origin, 

they shall submit their balance sheets certified by a registered accountant, and supported by 

copies of tax returns.  
 

Annual Turnover  

 

The information supplied should be the annual turnover of the Applicant, in terms of 
the amounts billed to clients for each year for work in progress or completed over the 
last five years. 
 
 

  ANNUAL TURNOVER  

 
YEAR 

TURNOVER 
(In actual currency) 

EQUIVALENT PAK 
RUPEES (in millions) 

1.  
  

 
 
 

2.  
  

 
 
 

3.  
  

 
 
 

4.    

5.    
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Form A-4  

 

Personnel Capabilities  
 

Name of Applicant: 
 

 
For specific positions essential to contract implementation, Applicants should provide the 

names of candidate qualified to meet the specified requirements stated for each position in 

Para 3.5.3. The data on their experience should be supplied on separate sheets using one 

Form for each candidate (Application Form A-5) along with CVs of candidates.  

 

 

S. No.  

 

Title of Position  Name of Personnel  

1.  Project / Construction Manager  

 

 
2.  Site Engineer (Civil)  

 

3. Material Engineer 

 

4. Scheduling / Planning Engineer 

 

5.  Quantity Surveyor  

 

6.  Surveyor / Site Supervisor (Civil) 
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Candidate Summary  
 

Name of Applicant: 
 

 

 Position Candidate [Tick appropriate one] 

 
Prime    Alternate  

 

Candidate 
information  

 

 

 

1. Name of Candidate  
 

2. Date of Birth  

 
3. Professional Qualification  
 

 

 
 

 

 

Present 
employment  

 

 

 

4. Name of employer  
 

 

Address of employer  
 

 

 
 

 

 

Telephone  
 

Contact (manager/personnel officer)  

 

Fax  
 

Telex  
 

Job title of candidate  
 

Years with present employer  

 
Summarize professional experience in reverse chronological order. Indicate particular 

technical and managerial experience relevant to the Project. 

 

Month/ 

Dates/Years 

Company / Project / Position / Relevant technical and 
management experience 

 From To 
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Construction Equipment Capabilities  
Name of Applicant: 
 

 

The applicant shall provide adequate information to demonstrate clearly that he has the 

capability to meet the requirements for each and all items of equipment listed in the 

Instructions to applicants. A separate Form shall be prepared for each item of equipment 

listed in para 5.5.4 of the Instructions to Applicants, or for alternative equipment proposed by 

the Applicant.  

 

Item of Equipment 

 
Equipment 
information  

 

 

1. Name of manufacturer  
 

2. Model and power rating  

 

3. Capacity  
 

4. Year of manufacture  

 

Current 
status  

 

 

 

5. Current location  
 

 

 

6. Details of current commitments  
 

 

 

 
 

 

Source  
 

7. Indicate source of the equipment  
 
 Owned       Rented      Leased 

Omit the following information if it is owned by the Applicant or partner.  

Owner  

 

 

 

 

8. Name of owner  

9. Address of owner  

 
 

Telephone  Contact name and title  

Fax  Telex  

 
Agreement  

 

 

Details of rental/lease specific to the Project.  
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Litigation History  
Name of Applicant: 
 

 
Applicants should provide information on any history of litigation or arbitration resulting from 

contracts executed in the last ten years or currently under execution (Instructions to 

Applicants, Para 5).  

 

Year 

Award FOR 
or 

AGAINST 
Applicant 

Name of Client, Cause of 
Litigation, and matter in dispute 

Disputed 
Amount 

(Current value 
in PKR) 
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Additional Information 
Name of Applicant: 

 

Additional Information  

 

1. Valid certificate of Registration with Pakistan Engineering Council.  

 

2. Certificate of registration with Income Tax Department in Pakistan and Income Tax 

Return for the last three years.  

 

3. Certificate of registration with Sindh Revenue Board.  

 

4. An affidavit to the effect that the Applicant has never been black-listed by any 

previous employer.  

 

5. An affidavit to the effect that all documents / particulars / information given with this 

qualification document are true.  

 

6. An affidavit to the effect that the Applicant has never indulged in corrupt, fraudulent 

or collusive practice for procuring contracts.  

 

7. An affidavit to the effect that the firm is not presently involved nor has been in the 

past in litigation with its employers. Should this be otherwise the Applicant must 

provide such details in form A-9 “Litigation History”.  

 

8. Integrity Pact attached as Application Form A-9 duly signed.  

 

9. Any other pertinent information in support of this qualification should also be 

furnished.  

 

Disqualification of Supplier and Contractors, 

 

“PQA shall disqualify any applicant if it finds, at any time, that the information 

submitted by him concerning his qualification is false and materially inaccurate or 

incomplete.”  
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Application Form A-9   
   

Integrity Pact  
 

DECLARATION OF FEES, COMMISSIONS AND BROKERAGE ETC. PAYABLE  
BY THE SUPPLIERS/CONTRACTORS OF GOODS, SERVICES & WORKS  
 

_____________________ [the Seller/Supplier/Contractor] hereby declares its intention not 

to obtain or induce the procurement of any contract, right, interest, privilege or other 

obligation or benefit from Government of Pakistan (GoP) or any administrative subdivision or 

agency thereof or any other entity owned or controlled by it (GoP) through any corrupt 

business practice. 
 

Without limiting the generality of the foregoing, [the Seller/Supplier/Contractor] represents 

and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable 

to anyone and not given or agreed to give and shall not give or agree to give to anyone 

within or outside Pakistan either directly or indirectly through any natural or juridical person, 

including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, 

sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether 

described as consultation fee or otherwise, with the object of obtaining or including the 

procurement of a contract, right, interest, privilege or other obligation or benefit in 

whatsoever form from (GoP), except that which has been expressly declared pursuant 

hereto.  
 

[The Seller/Supplier/Contractor] certifies that it has made and will make full disclosure of all 

agreements and arrangements with all persons in respect of or related to the transaction 

with (GoP) and has not taken any action or will not take any action to circumvent the above 

declaration, representation or warranty.  
 

[The Seller/Supplier/Contractor] accepts full responsibility and strict liability for making any 

false declaration, not making full disclosures, misrepresenting facts or taking any action 

likely to defeat the purpose of this declaration, representation or warranty. It agrees that any 

contract, right, interest, privilege or other obligation or benefit obtained or procured as 

aforesaid shall, without prejudice to any other right and remedies available to (GoP) under 

any law, contract or other instrument, be avoidable at the option of (GoP).  
 

Notwithstanding any rights and remedies exercised by (GoP) in this regard, [the 

Seller/Supplier/Contractor] agrees to indemnify (GoP) for any loss or damage incurred by it 

on account of its corrupt business practices and further pay compensation to (GoP) in an 

amount equivalent to ten times the sum of any commission, gratification, bribe, finder’s fee 

or kickback given by [the Seller/Supplier/Contractor] as aforesaid for the purpose of 

obtaining or inducing the procurement of any contract, right, interest, privilege or other  

obligation or benefit in whatsoever form from (GoP).  

 
Name of Employer………………………  Name of Applicant………………………  
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Signature………………………  Signature………………………  

Seal  Seal 
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[NameofthePrequalifiedBidder] 
 

INVITATIONFORBIDS 
Date:  

Loan/Credit No.(if any):  
BidReferenceNo.(ifany):  

 

1. TheDirector (Civil Maintenance), PQA(“TheEmployer”)hasappliedfor/receivedafunding 
fromthePort Qasim AuthoritytowardsthecostofRepair / Realignment of Main Water Line 
from Main Railway Bridge in NWIZ to Water Works Operational Zone, 
PQAanditisintendedthatpartoftheproceedsofthisfundingwillbeappliedtoeligiblepaymentsunderthe
Contractforthe 
Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water 
Works Operational Zone, PQA which includes main water supply pipeline and system with 
18” HDPE main water supply pipeline in Port area. This includes all the auxiliary and 
supplementary works needed to increase the bulk water supply capacity of 2 MGD. 

 

 
2. TheEmployerinvitessealedbidsonsinglestagetwo-

envelopebiddingprocedurebasisfromeligiblebiddersprequalified fortheabovestatedWorks. 
 

3. Biddersmayobtainfurtherinformationfrom,inspectatandacquiretheBiddingDocumentsfromt
heofficeoftheEmployer,at 

Director (Civil Maintenance)  
PQA Building No.3 
Port Qasim Authority  
Bin Qasim,  

Karachi -75020 

Tele: +92-21-99272158 

4. A complete set of Bidding Documents may be purchased by an interested Bidder 
onsubmission of a written application to the above office and upon payment of a non-
refundable fee ofPKR.5,000. 

 

5. BidsmustbeaccompaniedbyaBidSecurityintheamountofPKR.15.0 Million  (Pakistani 
Rupees Fifteen Million) in 
anequivalentamountinafreelyconvertiblecurrency,andmustbedeliveredtoDirector (Civil 
Maintenance), PQA Building No.3, Port Qasim Authority, Bin Qasim,atorbefore 1200 
hours, of _____, 2024. Bidswillbeopenedat1230 hourson the same day, 
inthepresenceofBidder’s representatives whochoose toattend atthe same address. 

 
6. Bidders wishing to offer discounts, shall be allowed to do so, provided those discounts 

areincludedintheBids. 
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Not Applicable 

 

INSTRUCTIONSTOBIDDERS 

[Mandatory Provisions not to be 
amended/substitutedexceptasinstructedbyPECinwrit

ing] 

 

A. GENERAL 

IB.1    ScopeofBid      1.1    TheEmployerasdefinedintheBiddingDatahereinafter 
called“theEmployer”wishestoreceivebidsfortheconstruction 
and completion of works as described in theseBidding 
Documents, and summarized in the Bidding 
Datahereinafterreferred toasthe “Works”. 

1.2
 ThesuccessfulBidderwillbeexpectedtocompletetheWorks
withinthe timespecifiedinthe Bidding Data. 

 

IB.2 Sourceof 
Funds 

 
 
 

 
IB.3 Eligible 

Bidders 

2.1 The Employer has applied for/received a funding from 
thesource(s) in various currencies towards the cost of the 
projectspecified in the Bidding Data and it is intended that 
part 
oftheproceedsofthisfundingwillbeappliedtoeligiblepaymentsu
ndertheContractforwhichtheseBiddingDocumentsareissued. 

3.1 This Invitation for Bids is open to all Bidders meeting 
thefollowing requirements at the time of submission of Bids 
andthereafter: 

(a) Dulyprequalifiedforthisbiddingprocess; 

(b) DulylicensedbythePakistanEngineeringCouncil(PEC) in 
the category relevant to the value of the 
Worksintherelevantfield of specialization. 

However, a Foreign Constructor can submit 
provisionallicence with its Bid but the Foreign 
Constructor will 
berequiredtosubmitstandardlicenceafterawardofContract 
and beforestart ofwork. 

ForeignConstructorshallnotbeeligibletoparticipatein 
bidding individually. Foreign Constructor shall 
enterinto joint venture with Pakistani Constructor 
registeredwiththePakistanEngineeringCouncilinequivale
nt/compatiblecategoryandsubmitthejointventure 
agreement to the Employer before participatingin 
bidding in accordance with PEC Construction 
andOperationof EngineeringWorksBye-laws,1987; 

(c) Pakistani Constructor must be on Active Taxpayer 
Listof the Federal Board of Revenue and provincial 
revenueauthority/board whereapplicable;and 

(d) All partners constituting the Bidder including 
proposedsubcontractorsdonotappearin 
thelistofdebarred/blacklistedfirmsandindividualsonthew
ebsitesofPEC and Federal & Provincial Procurement 
RegulatoryAuthoritiesandhavenotbeendeclareddebarred/
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otherforeign institutions. 
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IB.4 Eligible 
Materials,E
quipmentan
dServices 

4.1 All materials, equipment and services to be supplied 
underthisContractshallhavetheiroriginineligiblecountriesdesc
ribedunder paragraph4.4hereunder. 

 

4.2 For purpose of this Clause, “origin” means the place 
wherethe Goods are mined, grown or produced or from 
where theancillary services are supplied. Goods are 
produced when,through manufacturing, processing or 
substantial and 
majorassemblingofcomponents,acommerciallyrecognizedpro
ductresultsthatissubstantiallydifferentinbasiccharacteristicsor
inpurpose orutilityfromitscomponents. 

 
4.3 TheoriginofGoodsandServicesisdistinctfromthenationalityoft

heBidder. 
 

4.4 Eligible countries to participate in this bidding process 
arethosewhichhavebeennotifiedbyMinistryofInterior,Govern
mentofPakistanasBusinessFriendlyCountries(BVL);informat
ioncanbeaccessedthroughfollowinglink: 
http://www.dgip.gov.pk/Files/Visa%20Categories.aspx#L 

 

IB.5 One Bid 
perBidder 

5.1     Each Bidder shall submit only one Bid either by himself, or 
asapartnerinajointventure.ABidderwhosubmitsorparticipatesin
morethanoneBid(otherthanalternativespursuanttoClauseIB.17)
will bedisqualified. 

 

IB.6    SiteVisit 6.1  TheBiddersare advisedtovisitandexamine theSiteof 
Works and its surroundings and obtain for themselves on 
theirown responsibility all information that may be necessary 
forpreparing the Bid and entering into a contract for 
constructionof the Works. All cost in this respect shall be at 
the Bidder’sown expense. 

6.2
 TheBiddersandanyoftheirpersonneloragentswillbegranted
permissionbytheEmployertoenteruponhispremisesand 
landsfor thepurposeof such inspection, 
butonlyupontheexpressconditionthattheBidders,theirpersonnel
andagents,willreleaseandindemnifytheEmployer,hispersonnel
andagentsfromandagainstallliability in respect thereof and 
will be responsible for death orpersonal injury, loss of or 
damage to property and any otherloss, damage, costs and 
expenses incurred as a result of suchinspection. 

 
B. BIDDINGDOCUMENTS 

 

IB.7 Contentsof 
BiddingDo
cuments 

7.1 TheBiddingDocuments,inadditiontoInvitationforBids,are 
those stated below and should be read in conjunction 
withanyAddenda issuedinaccordancewithClauseIB.9: 

http://www.dgip.gov.pk/Files/Visa Categories.aspx
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 1.Instructionsto Bidders; 

2.BiddingData; 

3.EvaluationCriteriaandQualificationUpdatingForms; 

4.GeneralConditions(GC); 

5.ParticularConditions(PC): 

PartA-ContractData; 

PartB-SpecialProvisions; 

6.Specifications(SP): 

PartA-Specific Provisions; 

PartB-TechnicalProvisions; 

7.LetterofBid; 

8.Schedulesto Bid; 

9.StandardForms: 

(i)Formof BidSecurity; 

(ii)LetterofAcceptance; 

(iii)Form of Contract Agreement; 

(iv)Form of PerformanceSecurity; 

(v)DAABAgreement; 

(vi)Formof Mobilization AdvanceGuarantee; 

10.Drawings. 

  7.2 The Bidders are expected to examine carefully the contents 
ofalltheabovedocuments.Failuretocomplywiththerequirements 
of Bid submission will be at the Bidder’s 
ownrisk.PursuanttoClauseIB.26,bidswhicharenotsubstantially 
responsive to the requirements of the 
BiddingDocumentswillberejected. 

IB.8 Clarification
of 
BiddingDoc
uments,Pre-
BidMeeting 

8.1 AnyprospectiveBidderrequiringanyclarification(s)inrespectoft
heBiddingDocumentsmaynotifytheEmployerinwritingattheE
mployer’saddressindicatedintheInvitation for Bids. The 
Employer will respond to any 
requestforclarificationwhichhereceivesearlierthantheperiodspe
cifiedintheBiddingData,priortothedeadlineforsubmissionof 
bids. 

  8.2 Copies of the Employer’s response will be forwarded to 
allpurchasers of the Bidding Documents, including a 
descriptionoftheenquirybut withoutidentifyingitssource. 

  8.3 TheEmployermay,onhisownorattherequestofanyprospective 
Bidder(s), hold a pre-bid meeting to clarify issuesand to 
answer any questions on matters related to the 
BiddingDocuments. The date, time and venue of pre-bid 
meeting, 
ifconvened,areasstipulatedintheBiddingData.AllprospectiveB
idders or their authorized representatives shallbe invitedto 
attend suchapre-bidmeeting. 
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  8.4 TheBiddersarerequestedtosubmitquestions,ifany,inwritingsoas
toreachtheEmployernotlaterthanseven(7)daysbeforethepropose
dpre-bidmeeting. 
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IB.9 Amendment 
of 
BiddingDo
cuments 

 
 
 
 
 
 
 
 
 
 
 
 
 

IB.10Costof 
Bidding 

 
 

 
IB.11Language 

of Bid 

 
 
 
 
 
 
 

IB.12Documents 
Comprising
theBid 

 
8.5 Minutesofthepre-

bidmeeting,includingthetextofthequestionsraisedandthe 
replies given,willbe transmittedwithout delay to all purchasers 
of the Bidding Documents.Any modification of the Bidding 
Documents listed in Sub-Clause IB.7.1 hereof which may 
become necessary as a resultofthepre-
bidmeetingshallbemadebytheEmployerexclusively through 
the issue of an Addendum pursuant 
toClauseIB.9andnotthroughtheminutesofthepre-bidmeeting. 

8.6 Absenceatthepre-
bidmeetingwillnotbeacausefordisqualificationofaBidder. 

 
 

9.1 At any time prior to the deadline for submission of bids, 
theEmployermay,foranyreason,whetherathisowninitiativeor in 
response to a clarification requested by a 
prospectiveBidder,modifythe Bidding Documentsby 
issuingaddendum. 

9.2 AnyaddendumthusissuedshallbepartoftheBiddingDocuments 
listed in Sub-Clause IB.7.1 hereof and shall 
becommunicatedinwritingtoallpurchasersoftheBiddingDocum
ents. Prospective Bidders shall acknowledge receipt 
ofeachaddendumin writingto theEmployer. 

9.3 Such addendum shall be issued not later than number of 
daysprior to the deadline for submission of bids, specified in 
theBidding Data. To afford prospective Bidders reasonable 
timein which to take an addendum into account in preparing 
theirbids, the Employer may extend the deadline for 
submission ofbidsin accordancewith ClauseIB.20. 

 

C  C. PREPARATIONOFBIDS 

10.1TheBiddersshallbearallcostsassociatedwiththepreparation and 
submission of their respective bids and theEmployer will in 
no case be responsible or liable for thosecosts, regardless of 
the conduct or outcome of the biddingprocess. 

11.1 The Bid and all correspondence and documents related to 
theBid exchanged by a Bidder and the Employer shall be in 
theBid language stipulated in the Bidding Data and 
ParticularConditionsofContract. Supportingdocuments 
andprintedliteraturefurnishedbytheBiddersmaybeinanyotherla
nguageprovidedthesameareaccompaniedbydulycertified 
translation of the relevant parts in the Bid 
language,inwhichcase,forpurposesofevaluationofthebid,thetra
nslationin Bidlanguageshallprevail. 

 

12.1 EachBiddershall: 

(a) submit duly filled in, signed and stamped Letter of 
Bidand completed Schedules to Bid as required, 
includingpricedBillofQuantities,inaccordancewithClaus
eIB.18 hereof; 
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(b) submit Bid Security in accordance with Clause 
IB.16hereof; 

(c) submitalternativeproposal,ifpermissibleinaccordance 
with ClauseIB.17; 

 
(d) submitawrittenpowerofattorneyauthorizingthesignatory 

of the Bid to act for and on behalf of theBidder. 
Thenameandpositionheldbyeachpersonsigningtheauthor
izationmustbetypedorprintedbelowthesignature; 

(e) submit the Qualification Updating Forms duly filled 
in,signed and stamped along with requisite attachments, 
toestablishthattheBiddercontinuestomeettheEligibility 
and Qualification Criteria set out in the Pre-
Qualification Documents and as provided in the 
Section“EvaluationCriteriaandQualificationUpdatingFo
rms”; 

(f) furnishatechnicalproposaltakingintoaccountthevariousS
chedulestoBid,speciallythefollowing: 

Schedule-C to Bid,Proposed Construction 

Schedule;Schedule-D to Bid,Method of Performing 

the Work;Schedule-Eto Bid,List ofMajor Equipment; 

Schedule-FtoBid,OrganizationChartforSupervisory 
Staff; 

andotherpertinentinformation,suchasmobilizationprogram
me,etc. 

 
12.2 Bids submitted by a joint venture of two (2) or more 

firmsspecified in Bidding Data, shall comply with the 
followingrequirements: 

(a) the bid, and in case of a successful bid, the Form 
ofContract Agreement shall be signed by all members 
soasto belegallybinding onall partners; 

(b) one of the joint venture partners shall be nominated 
asbeingin-charge;andthisauthorizationshallbeevidenced 
by submitting a power of attorney signed bylegally 
authorized signatories of all the joint venturepartners; 

(c) the partner-in-charge shall always be duly authorized 
todealwith the Employer regarding allmatters 
relatedwith and/or incidental to the execution of Works 
as perthe terms and Conditions of Contract and in this 
regardto incur any and all liabilities, receive 
instructions, givebinding undertakings and receive 
payments on behalf ofthe joint venture; 

(d) all partners of the joint venture shall at all times 
andunder all circumstances be liable jointly and 
severallyfortheexecutionoftheContractinaccordancewith
the 
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  Contract terms and a statement to this effect shall 

beincludedintheauthorizationmentionedunderSub-
Para(b) above as well as in the Letter of Bid and in 
theForm of Contract Agreement (in case of a 
successfulbid); and 

 (e)acopyoftheagreemententeredintobythejointventure partners 
shall be submitted with the bid statingthe conditions 
under which it will function, its period 
ofduration,thepersonsauthorizedtorepresentandobligatei
tandwhichpersonswillbedirectlyresponsible for due 
performance of the   Contract 
andcangivevalidreceiptsonbehalfofthejointventure,the 
proportionate participation and corresponding duties& 
responsibilities of the several firms forming the 
jointventure,andanyotherinformationnecessarytopermita
fullappraisalofitsfunctioning.Noamendments/modificati
ons whatsoever in the joint venture agreementshall be 
agreed to between the joint venture partnerswithoutprior 
writtenconsentoftheEmployer. 

12.3 Biddersshallalsosubmitproposalsofworkmethodsandschedule, 
in sufficient detail to demonstrate the adequacy 
oftheBidders’proposalstomeetthetechnicalspecificationsandth
ecompletiontimereferredtoinSub-ClauseIB.1.2hereof. 

IB.13 BidPrices 13.1 The price and discount if any quoted by the Bidders in 
theLetter of Bid and in the Bill of Quantity shall conform to 
therequirementspecified below: 

  13.2 TheBiddershallquoteanydiscountsandthemethodologyfortheir 
application. 

  13.3 If bids are being invited for individual lots (contracts) or 
forany combination of lots, the Bidders can offer discounts 
forthe individual lots (contracts) as well as for award of 
morethanoneContractand shall specifyintheirbid. 

  13.4 UnlessstatedotherwiseintheBiddingDocuments,theContract 
shall be for the whole of the Works as described inSub-
ClauseIB.1.1hereof,basedontheunitratesand/orprices. 

  13.5 The Bidders shall fill in rates and prices for all items of 
theWorksdescribedintheBillofQuantities.Itemsagainstwhich 
no rate or price is entered by a Bidder will not be 
paidforbytheEmployerwhenexecuted 
andshallbedeemedcovered by rates and prices for other items 
in the Bill ofQuantities. 

  13.6 All duties, taxes and other levies payable by the 
Contractorunder the Contract, or for any other cause, as on 
the date 28days prior to the deadline for submission of bids 
shall 
beincludedintheratesandpricesandthetotalBidPricesubmittedb
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IB.14  Currencies 

of Bid 
andPayme
nt 

 
Additional/reduced duties, taxes and levies due to 
subsequentadditionsorchangesinlegislationshallbereimbursed/
deducted as per Sub Clause 13.6 [Adjustment for Changes 
inLaws]of theConditionsof Contract. 

13.7The rates and prices quoted by the Bidders are subject 
toadjustmentduringtheperformanceoftheContractinaccordance
withtheprovisionsofSub-Clause13.7[Adjustments for Changes 
in Cost] of the General 
ConditionsofContract.TheBiddersshallfurnishtheprescribedinf
ormation for the price adjustment formulae in Schedule-Ato 
Bid, and shall submit with their bids such other 
requisitesupportinginformationifrequired 
underthesaidSchedule. 

 
14.1 The unit rates and the prices shall be quoted by the 

BidderentirelyPKR. 

A Bidder expecting to incur expenditures in other 
currenciesfor inputs to the Works supplied from outside the 
Employer’scountry (referred to as the “Foreign Currency 
Requirements”)shall indicate in Table III of Schedule-A to 
Bid the proportionof the Bid Price (excluding Provisional 
Sums) needed by himfor the payment of such Foreign 
Currency Requirements; insuch case the unit rates and the 
prices shall be quoted by theBidderin EquivalentPKR. 

14.2 The rates of exchange to be used by the Bidder for 
currencyconversionshallbetheTTSellingRatespublishedorauth
orizedbytheStateBankofPakistanprevailingonthedatetwentyeig
ht(28)dayspriortothedeadlineforsubmissionofbids.Suchratessh
allbenotifiedbytheEmployernotlaterthanfourteen(14)daysprior
tothedeadline for submission ofBids. 

For the purpose of payments, the exchange rates used in 
Bidpreparationshallapplyforthe duration ofthe Contract. 

 
IB.15  BidValidity       15.1  Bidsshallremainvalidfortheperiodstipulatedinthe 

BiddingDataafterthedateofBidOpeningspecifiedinClause 
IB.23. 

15.2Inexceptionalcircumstances,priortoexpiryoftheoriginalbidvalidit
yperiod,theEmployermayrequestthattheBidders extend the 
period of validity for a specified additionalperiod which 
normally may not be more than the original bidvalidity 
period. The request and the responses thereto shall bemade in 
writing. A Bidder may refuse the request withoutforfeiting his 
Bid Security. A Bidder agreeing to the requestwill not be 
required or permitted to modify his bid, but will berequired to 
extend the validity of his Bid Security for theperiod of the 
extension, and in compliance with Clause IB.16inall respects. 

IB.16  BidSecurity      16.1  EachBiddershallfurnish,aspartofhisbid,aBidSecurityinoriginal 
form in the amount stipulated in the Bidding Data inPKR or 
an equivalent amount in a freely convertible currency. 
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16.2 The Bid Security shall be, at the option of the Bidder, in 

theform of Call Deposit Receipt (CDR)/ Pay Order or a 
SecurityissuedintheprescribedformincludedintheBiddingDocu
ments, by (a) a Scheduled Bank in Pakistan or (b) aforeign 
bank duly counter-guaranteed by a Scheduled Bank 
inPakistan or (c) an Insurance Company listed in the 
BiddingData and rated by PACRA/VIS of rating as provided 
in Tablebelow in favour of the Employer valid for a period 14 
daysbeyondtheBidValiditydate.TheBidSecurityofJointVenture 
shall be in the name of Joint Venture or Lead/eitherFirmof 
theJVor inratioofsharesof the individual 
JVpartners,submittingthebid. 

 

Bid Price 
(InEq.millionPKR) 

Minimum Rating 
ofInsuranceCompani
es 

Up to1000 A(+) 

1001 tono limit AA 

[Note:InsuranceCompanyincludesJointVenturesofInsurance
Companies also] 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

IB.17Alternative 
Proposals 
byBidder 

16.3 Any Bid not accompanied by an acceptable Bid Security 
shallbe rejected by theEmployer asnon-responsive. 

16.4 The Bid Securities of the Bidders except the lowest three 
willbe returned by the Employer within twenty eight (28) 
daysfrom the opening of Bids, provided a Bidder requests for 
thereturnofitsBidSecurity,orupontheexpiryoforiginalvalidityof
BidSecurityorasextended,whicheverisearlier. 

16.5 The Bid Security of the lowest three Bidders including 
thesuccessful Bidder will be returned when the successful 
Bidderhasfurnishedthe requiredPerformanceSecurity. 

16.6 TheBidSecuritymaybeforfeited: 

(a) iftheBidderwithdrawshisbidexceptasprovidedinSubCla
useIB.22.1; 

(b) iftheBidderdoesnotacceptthecorrectionofhisBidPrice 
pursuant toSub ClauseIB.28.2hereof;or 

(c) inthecaseofsuccessfulBidder,failstofurnishtherequiredP
erformanceSecurity. 

16.7 In case of annulment, all Bids submitted and specially, 
Bidsecurities, shall be returned to the Bidders within 14 days 
ofannulment. 

17.1 Unless otherwise specified in the Bidding Data, 
alternativeproposal(s)shall notbeconsidered. 

17.2 Should any Bidder consider that he can offer any 
advantagestotheEmployerbyamodificationtothedesigns,specifi
cations or other conditions, he may, in addition to hisBid to be 
submitted in strict compliance with the 
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IB.18Format and 
SigningofBid 

 
relevant design calculations; (b) technical specifications; 
(c)proposedconstructionmethodology;and(d)anyotherrelevant 
details/conditions, provided always that the total sumentered 
on the Letter of Bid shall be that which representscomplete 
compliance withthe BiddingDocuments. 

17.3 Alternativeproposal(s),ifany,oftheBidderhavingsubmitted 
most advantageous Bid only may be considered bythe 
Employer as the basis for the award of Contract to 
suchBidder. 

 

18.1 Bidders are particularly directed that the amount entered 
onthe Letter of Bid shall be for performing the Contract 
strictlyinaccordancewiththeBiddingDocuments. 

18.2 AllSchedulestoBidare tobeproperlycompletedandsigned. 

18.3 No alteration is to be made in the Letter of Bid nor in 
theSchedulestheretoexceptinfillinguptheblanksasdirected.If 
any such alterations be made or if these instructions be 
notfullycomplied with,theBid mayberejected. 

18.4 Each Bidder shall prepare by filling in the forms 
completelyandwithoutalterationsone(1)originalandnumberofc
opies,specifiedintheBiddingData,ofthedocumentscomprising 
the Bid as described in Clause IB.12 and clearlymark them 
“ORIGINAL” and ‘COPY” as appropriate. In 
theeventofdiscrepancybetweenthem,theoriginalshallprevail. 

TheBiddershallalsoprovidecompletesearchablePDFversions as 
well as Word, Excel, etc., versions of the Bid if 
sorequiredintheBidding Data. 

18.5 The original of the Bid shall be typed or written in 
indelibleink and shall be signed by a person or persons duly 
authorizedtosignonbehalfoftheBidderpursuanttoSub-
ClauseIB.12.1(d) hereof. All pages of the Bid shall be 
initialled andstampedby thepersonorpersonssigning the bid. 

18.6 The Bid shall contain no alterations, omissions or 
additions,except to comply with instructions issued by the 
Employer, orasarenecessarytocorrecterrors 
madebytheBidder,inwhichcasesuchcorrectionsshallbeinitialled
bythepersonorpersonssigningtheBid. 

18.7 Bidders shall indicate in the space provided in the Letter 
ofBid their full and proper addresses at which notices may 
belegally served on them and to which all correspondence 
inconnectionwiththeirbidsandthe Contractistobe sent. 

18.8 Bidders should retain a copy of the Bidding Documents 
andthe Bidastheir filecopy. 

18.9 AlldocumentsexecutedoutsidePakistanrequiredtobesubmitted
withtheBidmustbecertifiedbyPakistaniEmbassyintherespectiv
ecountry(ies). 
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IB.19Sealingand 
Marking 
ofBids 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
IB.20Deadline for 

Submission 
ofBids 

D. SUBMISSIONOFBIDS 

19.1 EachBiddershallsubmithisBidasunder: 

(a) ORIGINALandeachcopyoftheBidshallbeseparatelyseale
dandputinseparateenvelopesandmarkedassuch. 

(b) The envelopes containing the ORIGINAL and 
copieswillbeputinonesealedenvelopeandaddressed 
/identifiedasgivenin SubClauseIB.19.2hereof. 

19.2 Theinnerandouterenvelopesshall: 

(a) beaddressedtotheEmployerattheaddressprovidedinthe 
Bidding Data; 

(b) bear the specific identification of this bidding process 
asspecifiedin theBiddingData; and 

(c) provideawarningnottoopenbeforethetimeanddateforbid 
opening,asspecified in the Bidding Data. 

19.3 InadditiontotheidentificationrequiredinSub-ClauseIB.19.2 
hereof, the inner envelope shall indicate the name 
andaddressoftheBiddertoenabletheBidtobereturnedunopenedi
ncaseitisdeclared“late”pursuanttoClauseIB.21. 

19.4 If the outer envelope is not sealed and marked as above, 
theEmployer will assume no responsibility for the 
misplacementorprematureopening oftheBid. 

 

20.1 (a) Bids must be received by the Employer at the 
addressspecified no later than the time and date 
stipulated inthe Bidding Data. 

(b) Bids with charges payable will not be accepted, 
norwill arrangements be undertaken to collect the 
bidsfromanydeliverypointotherthanthatspecifiedabove
.Biddersshallbearallexpensesincurredinthe 
preparation and delivery of Bids. No claims will 
beentertainedfor refundofsuch expenses. 

(c) Where delivery of a Bid is by mail and the 
Bidderwishes to receive an acknowledgment of 
receipt 
ofsuchBid,heshallmakearequestforsuchacknowledgme
ntinaseparateletterattachedtobut 
notincludedinthesealedBidenvelope. 

(d) Upon request, acknowledgment of receipt of Bids 
willbe provided to those making delivery in person or 
bymessenger. 

20.2 The Employer may, at his discretion, extend the deadline 
forsubmission of Bids by issuing an amendment in 
accordancewithClauseIB.9,inwhichcaseallrightsandobligations
ofthe Employer and the Bidders previously subject to the 
originaldeadlinewillthereafterbesubjecttothedeadlineasextende
d. 
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IB.21  LateBids 21.1  (a)  AnyBidreceivedbytheEmployerafterthedeadlinefor 
submission of bids prescribed in Clause IB.20 shall 
bedeclared late, rejected and returned unopened to 
suchBidder. 

(b)
 Delaysinthemail,delaysofpersonintransit,ordeliver
yofaBidtothewrongofficeshallnotbeaccepted as an 
excuse for failure to deliver a Bid at 
theproperplaceandtime.ItshallbetheBidder’sresponsibilit
y to determine the manner in which 
timelydeliveryofhisBidwillbeaccomplishedeitherinperso
n,by messenger orby mail. 

 

IB.22Modification, 
Substitutionan
dWithdrawal 
ofBids 

22.1 Any Bidder may modify, substitute or withdraw his Bid 
afterBid submission provided that the modification, 
substitution 
orwrittennoticeofwithdrawalisreceivedbytheEmployerpriortot
hedeadline for submissionof bids. 

22.2 Themodification,substitution,ornoticeforwithdrawalofany Bid 
shall be prepared, sealed, marked and delivered inaccordance 
with the provisions of Clause IB.19 with the 
outerandinnerenvelopesadditionallymarked“MODIFICATIO
N”, “SUBSTITUTION”
or“WITHDRAWAL”asappropriate. 

22.3 No Bid may be modified by a Bidder after the deadline 
forsubmission of Bids except in accordance with Sub 
ClausesIB.22.1 and 28.2. 

22.4 Withdrawal of a Bid during the interval between the 
deadlinefor submission of Bids and the expiration of the 
period of Bidvalidity specified in the Letter of Bid may result 
in forfeitureoftheBidsecurityinpursuanceto Clause IB.16. 

 

 E. BIDOPENINGANDEVALUATION 

IB.23  BidOpening      23.1   TheEmployerwillopentheBidsincludingwithdrawals, 
substitutionandmodificationsmadepursuanttoClauseIB.22, in 
the presence of Bidders’ representatives who 
choosetoattend,atthetime,dateandlocationstipulatedintheBiddi
ng Data. The Bidders’ representatives who are 
presentshallsigna registerevidencingtheirattendance. 

23.2 Envelopes marked “MODIFICATION”, 
“SUBSTITUTION”or “WITHDRAWAL” shall be opened 
and read out first. 
Bidsforwhichanacceptablenoticeofwithdrawalhasbeensubmitt
ed pursuant to Clause IB.22 shall not be opened. Onlybids 
that are opened and read out at Bid opening shall 
beconsideredfurther. 

23.3 TheBidder’sname,totalBidPriceandpriceofanyalternativepropo
sal(s),anydiscounts,Bidmodifications,substitution and 
withdrawals, the presence or absence of Bidsecurity, and such 



TITLE OF DOCUMENT: 

Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA 

21  

 

other details as the Employer may 
considerappropriate,willbeannouncedbytheEmployerattheope
ningofBids.Onlydiscountsandalternative  proposals 
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IB.24Processto be 

Confidential 

 
 
 
 
 
 
 
 
 
 
 
 

IB.25Clarificationof 
Bids 

 
readoutatBidopeningshallbeconsideredforevaluation.TheLette
rofBidandtheSummaryBillofQuantitiesaretobe initialled by 
representative(s) of the Employer attendingBid opening. The 
Employer shall neither discuss the merits 
ofanyBidnorrejectanyBid(exceptforlateBids,inaccordance 
with Sub-ClauseIB21.1). 

23.4 TheEmployershallprepareminutesoftheBidopening,includingt
heinformationdisclosedtothosepresentinaccordance with the 
Sub-Clause IB.23.3. 

24.1Informationrelatingtotheexamination,clarification,evaluation 
and comparison of Bids and recommendations forthe award of 
Contract shall not be disclosed to Bidders or anyother person 
not officially concerned with such process beforethe 
announcement of the result of Bid evaluation in the formof 
final evaluation report giving justification for acceptance 
orrejection of Bids which shall be done at least fifteen (15) 
daysprior to award of Contract. The announcement to all 
Bidderswill include table(s) comprising read out prices, 
discountedprices,priceadjustmentsmade,finalevaluatedpricesa
ndrecommendations against all theBids evaluated. Any 
effortby a Bidder to influence the Employer’s processing of 
Bids orContract award decisions may result in the rejection of 
suchBidder’sBid.WhereasanyBidderfeelingaggrievedmaylodg
e a written complaint not later than five (5) days after 
theannouncementofthefinalevaluation report. 

25.1 To assist in the examination, evaluation and comparison 
ofBids, the Employer may, at his discretion, ask any Bidder 
forclarification ofhis Bid, includingbreakdownsof 
unitratesand lump sum prices. Any clarification submitted by 
a Bidderthat is not in response to a request by the Employer 
shall notbe considered. The request for clarification and the 
responseshall be in writing. No change in the price or 
substance of theBid shall be sought, offered or permitted 
except as required toconfirm the correction of arithmetic 
errors discovered by theEmployer in the evaluation of the 
Bids in accordance withClause IB.28. 

25.2 TheEmployermay,athisdiscretion,askanyBidderforconfirmatio
n/submission of missing information to clarify itsBid. 
However, the Employer does not have an obligation 
torequestanyadditionalinformationorclarificationwithrespectto
missingordeficientinformationinaBid.TheEmployermayrejecta
nyBidasnon-
responsiveiffoundmateriallyincomplete,obscure,and 
irregularoromittinganymaterial information required to be 
submitted in accordancewiththeBidding Documents. 

25.3 If a Bidder does not provide clarifications of its Bid by 
thedate and time set reasonably (not less than seven (7) days) 
inthe Employer’s request for clarification, the Employer 
mayproceedwiththeevaluationbasedontheinformationsubmitte
dintheBidwithoutwaitingfortheBidder’sresponse. 



TITLE OF DOCUMENT: 

Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA 

23  

 

 

 

IB.26ExaminationofBi
ds 
andDeterminat
ionofResponsiv
eness 

26.1 Prior to the comparison of Bids, the Employer will 
determinewhethereachBidissubstantiallyresponsivetotherequir
ementsof theBiddingDocuments. 

26.2 The Employer’s determination of a Bid’s responsiveness is 
tobe based on the contents of the Bid itself, as defined in Sub-
Clause IB.12. 

26.3 AsubstantiallyresponsiveBidisonewhichmeetstherequirements
oftheBiddingDocuments,withoutmaterialdeviation,reservation
oromission.Amaterialdeviation,reservationoromissionisonetha
t, 

(a) ifaccepted,would: 

(i) affectinanysubstantialwaythescope,qualityorperform
ance of theWorks; or 

(ii) limitinanysubstantialway,inconsistentwiththeBidding
Documents,theEmployer’srightsortheBidder’sobligat
ionsunderthe proposedContract;or 

(b) if rectified, would unfairly affect the competitive 
positionofotherBidderspresentingsubstantiallyresponsiveB
ids. 

26.4 DuringtheevaluationofBids,thefollowingdefinitionsapply: 

(a) “Deviation”isadeparturefromtherequirementsspecifiedin 
the Bidding Documents; 

(b) “Reservation”isthesettingoflimitingconditionsorwithholdi
ngfromcompleteacceptanceoftherequirementsspecifiedint
he BiddingDocuments;and 

(c) “Omission”isthefailuretosubmitpartoralloftheinformation
ordocumentationrequiredintheBiddingDocuments. 

26.5 The Employer shall examine the technical aspects of the 
BidsubmittedinaccordancewithSub-
ClauseIB.12.1(f),inparticular,toconfirmthatallrequirementsstat
edinSpecifications have been met without any material 
deviation,reservationoromission. 

26.6 If a Bid is not substantially responsive to the requirements 
ofthe Bidding Documents, it will be rejected by the 
Employer,andmaynotsubsequentlybemaderesponsivebycorrec
tionor withdrawal of the non-conforming deviation, 
reservation oromission. 

 

IB.27Nonmaterial 
Nonconformities 

27.1 Provided that a Bid is substantially responsive, the 
Employermaywaiveany nonconformitiesintheBid. 

 
27.2 Provided that a Bid is substantially responsive, the 

Employermay request that the Bidder submit the necessary 
informationordocumentation,withinareasonableperiodoftime,t
orectifynonmaterialnonconformitiesintheBidrelatedtodocume
ntationrequirements.Requestinginformationor
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documentation on such nonconformities shall not be related to 
any aspect of the price of the Bid. Failure of the Bidder to 
comply with the request may result in the rejection of its Bid. 

 

 
 
 
 
 
 
 
 
 
 
 

IB.28  Correctionof 
Arithmetic
Errors 

27.3 Provided that a Bid is substantially responsive, the 
Employershall rectify quantifiable nonmaterial 
nonconformities 
relatedtotheBidPrice.Tothiseffect,theBidPriceshallbeadjusted, 
for comparison purposes only, to reflect the price ofa missing 
or non-conforming item or component, by addingthe average 
price of the item or component quoted by otherlowest two 
evaluated substantially responsive Bidders. If theprice of the 
item or component cannot be derived from thepriceof 
othersubstantiallyresponsiveBids, the 
EmployershalluseasuitableCSR,adjustedtothedate28daysearlie
rtotheBid submission dateor itsbestassessment. 

 
28.1 Bidsdeterminedtobesubstantiallyresponsivewillbechecked by 

theEmployer for any arithmeticerrors. Errorswillbecorrected 
bytheEmployer asfollows: 

(a) where there is a discrepancy between the amounts 
infiguresandinwords,the amountinwordswillgovern. 

(b) where there is a discrepancy between the unit rate 
andthe line item total resulting from multiplying the 
unitrate by the quantity, the unit rate as quoted will 
govern,unlessintheopinionoftheEmployerthereisanobvio
uslygrossmisplacementofthedecimalpointinthe unit rate, 
in which case the line item total as quotedwillgovern 
andtheunitratewillbecorrected. 

(c) ifthereisanerrorinatotalcorrespondingtotheaddition or 
subtraction of subtotals, the subtotals shallprevailand 
the total shallbecorrected. 

28.2 The amount stated in the Letter of Bid will be adjusted by 
theEmployer in accordancewith theaboveprocedurefor 
thecorrection of errors and with the concurrence of the 
Bidder,shall be considered as binding upon the Bidder. If the 
BidderdoesnotacceptthecorrectedBidPrice,hisBidwillberejecte
d, and the Bid security shall be forfeited in 
accordancewithSub Clause IB.16.6(b) hereof. 

 

IB.29  Evaluationand 
Comparison 
ofBids 

29.1 TheEmployerwillevaluateandcompareonlytheBidsdetermined 
to be substantially responsive in accordance 
withClauseIB.26.TheEmployershallusethecriteriaandmethodol
ogieslistedinthisClause.Nootherevaluationcriteria or 
methodologiesshall bepermitted. 

29.2 InevaluatingandcomparingtheBids,theEmployerwilldetermine 
for each Bid the evaluated Bid Price by adjustingthe 
BidPriceasfollows: 

(a) making any correction for arithmetic errors pursuant 
toClause IB.28; 
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IB.30Abnormally 

LowBids 

 
 
 
 
 
 
 
 
 
 
 
 
 

IB.31  Unbalancedor 
Front 
LoadedBids 

 
 
 
 
 
 
 
 
 

IB.32Award 
Criteria 

 
(b) price adjustment due to discounts offered in 

accordancewithSub-ClauseIB.23.3; 

(c) excludingProvisionalSumsandtheprovision,ifany,for 
contingencies in the Summary Bill of Quantities, 
butincludingcompetitively priceddaywork; 

(d) makinganappropriatepriceadjustmentforanyquantifiable 
nonmaterial nonconformities in accordancewithSub-
ClauseIB.27.3;and 

(e) the additional evaluation factors are specified in 
SectionEvaluationCriteriaandQualificationUpdatingFor
ms. 

29.3 The estimated effect of the price adjustment provisions of 
theConditionsofContract,appliedovertheperiodofexecutionofth
eContract,shallnotbetakenintoaccountinBids’comparison. 

30.1 If the Bid Price of the successful Bidder is more than 
15%below the lower of the Employer’s estimate of the cost 
ofwork to be performed under the Contract or average of 
otherlowesttwoevaluatedsubstantiallyresponsiveBids,theEmpl
oyer may require the Bidder to produce detailed 
priceanalysesforanyorallitemsoftheBillofQuantitiestodemonst
rate the internal consistency of those prices with 
theconstructionmethodsandscheduleproposed.Afterevaluation 
of the price analyses, the Employer may require anadditional 
Performance Security by 10% of the difference 
oftheBidPriceasdeterminedhereinaboveup to 
issuanceofTakingOverCertificateattheexpenseofthesuccessful
Bidder to a level sufficient to protect the Employer 
againstfinancial loss in the event of default of the successful 
BidderundertheContract.The Bids 
havingBidPricelowerthan25%shall beliabletoberejected. 

31.1If the Bid of the successful Bidder is seriously unbalanced(Front 
Loaded) in relation to the average of other 
evaluatedsubstantially responsive Bids, the Employer during 
executionofcontractmaypayagainstmeasuredquantitiesofsignif
icantly higher quoted line item(s) rate(s) with respect tosame 
line item(s) rate(s) determined from the average of 
otherlowesttwoevaluatedsubstantiallyresponsiveBidsasinstruct
ed by the Engineer. The balance line item(s) rate(s)may be 
paid against the same measured quantities at the timeof 
issuance of Taking Over Certificate or as instructed by 
theEngineer. 

 
F. AWARDOFCONTRACT 

 

32.1Subject to Clauses IB.33 and IB.39, the Employer will awardthe 
Contract to the Bidder whose Bid has been determined 
asmostadvantageousBid(substantiallyresponsivetorequirement
softheBiddingDocumentswiththelowestevaluatedBid Price). 
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IB.33 Employer’sRi
ghttoAnnulthe 
BiddingProces
s 

33.1 NotwithstandingClauseIB.32,theEmployerreservestheright to 
annul the bidding process and reject all Bids, at anytime prior 
to award of Contract, without thereby incurring 
anyliabilitytotheaffected Biddersor any obligation. 

   The Employer shall upon request communicate to any 
Bidderwho submitted a Bid, the grounds for its rejection of all 
Bidsbut is not required to justify those grounds. Rejection of 
allBidsshall benotified toall Bidderspromptly. 

IB.34 Notification 
ofAward 

34.1 Prior to expiration of the period of Bid validity prescribed 
bythe Employer, the Employer will notify the successful 
Bidderinwriting(“LetterofAcceptance”)thathisBid 
hasbeenaccepted. This letter shall name the sum which the 
Employerwill pay the Contractor in consideration of the 
execution andcompletion of the Works by the Contractor as 
prescribed bythe Contract (hereinafter and in the Conditions 
of Contractcalledthe“Accepted ContractAmount”). 

   TheLetterofAcceptancewillalsostatetheremedieswithrespectto 
Sub-ClausesIB.30 &IB.31if applicable. 

  34.2 NonegotiationwiththeBidderhavingsubmittedmostadvantageo
usBidoranyotherBiddershallbepermitted,however, Employer 
may have clarification meetings beforeissuing Letter of 
Acceptance to get clarified any item in 
theBidevaluationreport. 

  34.3 TheLetterofAcceptance/notificationofawardanditsacknowledg
ement/acceptancebytheBidderwillconstitutethe formation of 
the Contract, binding the Employer and theBiddertill 
signingof the formalContractAgreement. 

  34.4 Upon furnishing by the successful Bidder of a 
PerformanceSecurity, the Employer will promptly notify the 
other Biddersthat their Bids have been unsuccessful and 
return their BidsecuritiesinaccordancewithSub-Clause 
IB.16.5. 

IB.35 Performance
Security 

35.1 ThesuccessfulBiddershallfurnishtotheEmployeraPerformance
SecurityintheformandtheamountstipulatedintheConditionsofC
ontractandadditionalPerformanceSecurity if applicable under 
IB.30 as stated in the Letter ofAcceptance, within a period of 
28 days after the receipt ofLetterof Acceptance. 

  35.2 FailureofthesuccessfulBiddertocomplywiththerequirements of 
Sub Clause IB.35.1 or Clauses IB.36 or IB.37shall constitute 
sufficient grounds for the annulment of theaward, forfeiture of 
the Bid security and to award the 
ContracttotheBidderhavingsubmittednext advantageousBid. 
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IB.36 Signing 
ofContract
Agreement 

36.1 Within14daysfromthedateoffurnishingofacceptablePerforman
ce Security under the Conditions of Contract, 
theEmployerwillnotifythesuccessfulBiddertodeputeitsrepresen
tative with appropriate Power of Attorney to sign 
theContractAgreementintheformprovidedintheBidding 
Documents,incorporatingallagreementsbetweentheparties. 
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36.2TheformalAgreementbetweentheEmployerandthesuccessful 

Bidder shall be executed within 14 days of 
thereceiptoftheabovestatednotificationbythesuccessfulBidderf
rom theEmployer. 

IB.37  IntegrityPact    37.1  TheBiddershallsignandstamptheIntegrityPactprovidedat 
Schedule-J to Bid in the Bidding Documents for all 
FederalGovernmentprocurementcontractsexceedingPKRtenmi
llion. Failure to provide such Integrity Pact shall make 
theBiddernon-responsive. 

 

IB.38Instructions 
not Part 
ofContract 

 

IB.39  Corruptand 
Fraudulent
Practices 

38.1Bids shall be prepared and submitted in accordance with 
theInstructionstoBidderswhichareprovidedtoassisttheBidders 
in preparing Bids but do not constitute part of theContract. 

 

39.1 The Employer will reject a Bid if it determines that the 
Bidderrecommended for award, or any of its personnel, or its 
agents,or its sub-contractors, service providers, suppliers 
and/or 
theiremployees,has,directlyorindirectly,engagedincorrupt,frau
dulent,collusive,coercive,orobstructivepracticesincompetingfo
r thecontractunder thisbidding. 

39.2 TheEmployerwillblacklistandhenceforthwithdebaraConstructo
r or individual, at any time, in accordance with 
theprevailingPublicProcurement Rules2004. 
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BIDDINGDATA(BD) 
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BIDDINGDATA 
 

IBClause Reference BiddingData 

1.1 NameandaddressoftheEmployer: 

“PORT QASIM AUTHORITY” 

 

Employer Representative  

Director (Civil Maintenance)  

PQA Building No.3 

Port Qasim Authority  

Bin Qasim,  

Karachi - 75020 

  Tele: +92-21-99272158 

1.1 NameoftheProject&SummaryoftheWorks: 

“Repair / Realignment of Main Water Line from Main Railway 
Bridge in WIZ to Water Works Operational Zone, PQA” 

1.2 Time forCompletionforthe Works: 9 Months 

7.1 Delete Sub-Clause → 9.(v) & 9(vi) 

8.1 
Timelimitforclarification: Three (03) days prior to dead line for 
submission of bids. 
 

8.3 Venue,time,anddate ofthepre-Bidmeeting:Upon Bidders Request. 

9.3 Number of days: Seven (7) 

11.1 Bidlanguage: English 



TITLE OF DOCUMENT: 

Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA 

25  

 

 

 

IBClause Reference BiddingData 

12.1 Add to IB. 12.1 after Paragraph (f) 

12.1    (g) Qualification Information to be updated: 

Two Envelope Bid return system will be adopted. One envelope 
containing information regarding qualification of bidders shall be 
clearly marked “Technical proposal”. The second envelope containing 
bidding documents and the Bid price shall be accomplished by clearly 
marked “Financial Bid Documents” 

(h)  Furnish Technical Proposal: 

The bidder to submit a technical proposal in sufficient detail to 
demonstrate the adequacy of the bid in meeting requirements for 
timely completion of the work. 

12.2 Maximum number of JV Partners shall be: Three (03) 

Add to IB. 12.2 after Paragraph (e) 

Foreign Constructor must form JV with Local Constructor. Foreign 
Constructors shall not be eligible to participate in bidding individually. 
Foreign Constructor shall enter in to joint venture with Pakistani 
Constructor registered with PEC. 

14.1 Bidders to quote entirely in Pakistani Rupees but specify the 
percentages offoreigncurrency they require, ifaBidder expecting to 
incur expendituresin currenciesother thanspecified in Table III of 
Schedule-A to Bid, shall bear the currencyexchange risk involved. 

15.1 PeriodofBidValidity:120 days 

16.1 AmountofBidSecurity:15.0 Million 

16.2 In the form of Bank Guarantee from any schedule bank in Pakistan 
with AA Rating PACRA (Karachi Base) within 14 days after the 
receipt of Letter of Acceptance. 

17.1 AlternativeProposal(s)bytheBidder shall not be considered. 

 

18.4 NumberofcopiesoftheBidtobe completedandsubmitted: One original 
and two copies. 

Searchable pdf versions as well as word, excel etc. versions of the 
Bidare required: Yes 
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IBClause Reference BiddingData 

19.2(a) Employer'saddressforthepurpose ofBidsubmission:As per Notice 
Inviting Tenders (NIT). 

19.2(b) NameandNumber oftheContract:As per Notice Inviting Tenders (NIT). 

20.1(a) DeadlineforsubmissionofBids:As per Notice Inviting Tenders (NIT). 

23.1 Venue,time,anddate ofBidopening:As per Notice Inviting Tenders 
(NIT). 
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EVALUATION CRITERIA 
ANDQUALIFICATIONUPDATINGFO
RMS 

1. General 

This Section contains Eligibility and Qualification Criteria that the Employer shall use 
toevaluateBidsandqualifyBiddersinaccordancewithClausesIB.26ofInstructionstoBidders.The 
Bidder shall provide all the information requested in the relevant forms contained 
inBidder’sQualificationUpdatingFormsprovidedherein. 

Theinformationprovidedintheformsshallbesubstantiatedwithvaliddocumentaryevidencesother
wisetherequirementwillnotbeconsideredascomplied. 

Wherever a Bidder is required to state a monetary amount, Bidders shall indicate the 
PKRequivalentusingtherateofexchangedeterminedasfollows: 

-Forfinancialdata-
Exchangerateprevailingonthelastdayoftherespectivecalendaryear(inwhichtheamountsforthaty
earistobeconverted)wasoriginallyestablished. 

ExchangeratesshallbetakenfromthepubliclyavailablesourceidentifiedintheSub-
ClauseIB.14.2. Any error in determining the exchange rates in the Bid may be corrected by 
theEmployer. 

2. DomesticPreference 

A margin of preference of 7.5% (seven and a half percent) shall be granted to 
domesticBidders (in case of JV, all partners are Pakistani Constructors), in accordance with 
andsubjectto thefollowing provisions: 

(a) The Bidders applying for such preference shall provide, as part of the data 
forqualification, such information, including details of ownership, as shall be 
requiredto determine whether, according to the classification established by the 
Employer, aBidderqualifiesforadomesticpreference. 

(b) After Bids have been received and reviewed by the Employer, responsive Bids 
shallbe classified into thefollowing groups: 

(i) GroupA:Bidsofferedbydomestic Bidderseligibleforthepreference. 

(ii) GroupB: Bidsofferedbyother Bidders. 

All evaluated Bids in each group shall, as a first evaluation step, be compared 
todetermine the lowest Bid, and the lowest evaluated Bids in each group shall 
befurther compared with each other. If, as a result of this comparison, a Bid 
fromGroup A is the lowest, it shall be selected for the award. If a Bid from Group B 
isthe lowest, as a second evaluation step, all Bids from Group B shall then be 
furthercompared with the lowest evaluated Bid from Group A. For the purpose of 
thisfurther comparison only, an amount equal to 7.5% (seven and a half percent) of 
therespectiveBidPricecorrectedforarithmeticalerrors,includingunconditionaldiscount
s and excluding Provisional Sums and the cost of dayworks, if any, shall beadded to 
the evaluated price offered in each Bid from Group B. If the Bid 
fromGroupAisthelowest,itshallbeselectedforaward.Ifnot,thelowestevaluatedBidfrom 
GroupB basedon the first evaluationstepshallbeselected. 

3. Evaluation(IB 29.2(e)) 

InadditiontothecriterialistedinIB29.2(a)-(d)the followingcriteria shallapply: 

3.1 AssessmentofadequacyofTechnicalProposalwithRequirements 
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Not Applicable 

The detailed criteria has been given in “Qualification of Contractors Volume-1” 
 
 

 
3.2 Multiple Contracts, if permitted under Sub-Clause 1.1 of Bidding Data, will be 

evaluatedasfollows: 

AwardCriteriaforMultipleContracts 

Bidders have the option to Bid for any one or more lots. Bids will be evaluated lot-
wise,taking into account discounts offered, if any, for combined lots. The contract(s) will 
beawarded to the Bidder or Bidders offering the lowest evaluated cost to the Employer 
forcombined lots,subject to the selected Bidder(s)meeting the required qualification 
criteriaforlot orcombination oflotsasthecasemaybe. 

QualificationCriteriaforMultipleContracts 

This Section describes criteria for qualification for each lot (contract). For multiple 
lots(contracts)thecriteriaforqualificationisaggregateminimumrequirementforrespectivelots. 

3.3 PriceAdjustments,ifpermittedunderIB.29.2(d),willbeevaluatedasfollows: 

(a) PriceAdjustmentforCompletenessinScope ofWork 

In case of omission in the scope of work of a quoted item, no price adjustment for 
theomitted item(s) shall be applied provided that the Bidder has mentioned in his Bid 
thatthe same is covered in any other item. Otherwise the adjustments will be applied 
forcomparison purpose only, taking the average price quoted by other lowest two 
evaluatedsubstantially responsive Bidders in their original Bids for corresponding item. 
In case ofnon-availability of price from other Bidders, the price will be estimated by the 
Employerfrom a suitable CSR, adjusted to the date 28 days earlier to the Bid submission 
date orthe Employer shall useitsbest assessment. 

The price adjustment shall not justify any additional payment by the Employer and 
theprice(s) of omitted item(s) shall be deemed covered by other prices of theBill 
ofQuantities. 

(b) PriceAdjustmentforTechnical/CommercialNonCompliance 

Thecostof makinggoodanydeficiencyresultingfromtechnical/commercialnon-
compliancewillbeaddedtotheCorrectedTotalBidPriceforcomparisonpurposeonly. 

The adjustments will be applied taking the average price quoted by other lowest 
twoevaluated substantially responsive Bidders in their original Bids for corresponding 
item.In case of non-availability of price from other Bidders, the price will be estimated 
by theEmployerin accordancewith sub-para (a) hereof. 



30 
 

 

R
ep

air / R
ealig

n
m

en
t o

f M
ain

 W
ater L

in
e from

 M
ain

 R
ailw

ay B
rid

ge in
 N

W
IZ

 to W
ater W

o
rk

s O
p

era
tion

al Z
on

e P
Q

A
 

T
IT

L
E

 O
F

 D
O

C
U

M
E

N
T

: 

 
 

4. Qualification(UpdatingofPre-Qualification) 
 

EligibilityandQualificationinformationdescribed 
herebelowmustbemetbythelegalentity(ies)comprisingtheBidder,andnottheBidder’s/JVpartner’ssister or parentcompanies, subsidiariesor 
affiliates. 

 

EligibilityandQualificationCriteria ComplianceRequirements Documentation 

No. 
 

Subject 
 

Requirement 
 

SingleEntity 
JointVenture 

Submission

Requirements 
All 
PartnersC
ombined 

EachMember LeadMember 

1.Eligibility 

1.1 
PECLicencing 

Licencing by 
PakistanEngineering 
Council(PEC) in 
accordancewith 
paragraph (b) ofSub-
ClauseIB.3.1. 

must 
meetrequire
ment 

must 
meetrequire
ment 

must be 
PECLicense
e 

N/A Provisional/Stan
dard 
PECLicence. 
ForeignConstruct
or mustsubmitJV 

       Agreementwith 
       Pakistani 
       Constructor. 

1.2 
Pakistani 
Constructor’sTax 
Registration 

Requirement 
ofPakistani 
ConstructoronActive
Taxpayer 

must 
meetrequire
ment 

N/A must 
meetrequire
ment 

N/A Extractsof ATL 

  List(ATL)ofFBRin      

  accordancewith      

  paragraph(c)ofSub-      

  ClauseIB.3.1.      

1.3 
Debarment/Blacklisting Not having 

beendebarred/blacklist
ed inaccordance 
withparagraph (d) of 
Sub-ClauseIB.3.1. 

Must 
meetrequire
ment 

N/A Must 
meetrequire
ment 

N/A Undertaking 
intheLetterofBid 
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EligibilityandQualificationCriteria ComplianceRequirements Documentation 

No. 
 

Subject 
 

Requirement 
 

SingleEntity 
JointVenture 

Submission

Requirements 
All 
PartnersC
ombined 

EachMember LeadMember 

2.PendingLitigation 

2.1 
PendingLitigation Bidder’s 

financialposition 
andprospective long 
termprofitability 
soundaccording to 
criteriaestablished in 
3.1below and 
assumingthat all 
pendinglitigation will 
beresolved against 
theBidder 

Must 
meetrequire
ment 

N/A Must 
meetrequire
ment 

N/A FormCON– 1 

3.FinancialSituationandPerformance[EmployertospecifyrequirementsforeachlotasapplicableasprescribedinthePre-QualificationDocuments] 

3.1 
FinancialCapabilities 

(i) The Bidder 
shalldemonstrate that 
it 
hasaccessto,orhasavail
able,liquidassets, 
unencumberedreal 
assets, lines ofcredit, 
and otherfinancial 
means(independent of 
anycontractual 
advancepayment) 
sufficient tomeet the 
constructioncash 
flowrequirementsesti
matedasEq.120 
Million PKRfor 

Must 
meetrequire
ment 

Must 
meetrequire
ment 

N/A N/A Form FIN – 
3.1,FIN–
3.2,FIN– 
3.3, 
withattach
ments 

3 34
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v
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EligibilityandQualificationCriteria ComplianceRequirements Documentation 

No. 
 

Subject 
 

Requirement 
 

SingleEntity 
JointVenture 

Submission

Requirements 
All 
PartnersC
ombined 

EachMember LeadMember 

  the subject 
contract(s)net of the 
Biddersothercommit
ments. 

(ii) The Bidders 
shallalso demonstrate, 
tothe satisfaction of 
theEmployer, that it 
hasadequate sources 
offinance to meet 
thecashflowrequireme
nts on workscurrently 
in progressand for 
future 
contractcommitments. 

(iii) The 
auditedbalancesheetsor
,ifnot required by 
thelaws of the 
Bidder’scountry,otherf
inancial 
statementsacceptableto
theEmployer, for the 
lastyear shall be 
submittedand must 
demonstratethe current 
soundnessof the 
Bidder’sfinancial 
position andindicate 
its prospectivelong-
termprofitability. 

 
 
 
 

 
Must 
meetrequire
ment 

 
 
 
 
 
 
 
 
 
 

Must 
meetrequire
ment 

 
 
 
 

 
Must 
meetrequire
ment 

 
 
 
 
 
 
 
 
 
 

N/A 

 
 
 
 

 
N/A 

 
 
 
 
 
 
 
 
 
 
 

Must 
meetrequire
ment 

 
 
 
 

 
N/A 

 
 
 
 
 
 
 
 
 
 
 

N/A 
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BiddersQualificationUpdatingForms 

 
 

To establish its qualifications to perform the contract in accordance with Section 

(EvaluationCriteriaandQualificationUpdatingForms)theBiddershallprovidetheinformationreq

uestedinthecorrespondingInformation Sheetsincludedhereunder. 

EvaluationCriteriaandQualificationUpdatingForms 
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Form ELI -1.1 

BidderInformationForm 
 

Date:  
BidReferenceNo.(ifany)andtitle:_________________ 

Page of _______________ pages 
 

Bidder'sname 

In caseof Joint Venture (JV), nameofeachmember: 

Bidder'scountryofregistration: 

[indicatecountryofConstitution] 

Bidder'syearofincorporation: 

Bidder'slegaladdress[incountryofregistration]: 

Bidder's authorized representative 

informationName: _ 

Address: _ _ 

Telephone/Faxnumbers:                                                  

E-mailaddress:  

1.Attachedarecopiesoforiginaldocuments,incaseofJV,JVagreement,inaccordancewithSub-
ClauseIB3.1. 
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Form ELI -1.2 

Bidder'sJVInformationForm 
(tobecompletedforeachmemberofBidder’sJV) 

 

Date:_______________ 
BidReferenceNo.(ifany)andtitle:__________________ 

Page _______________ of pages 
 

 
Bidder’sJVname: 

JVmember’sname: 

JVmember’scountryofregistration: 

JVmember’syearofconstitution: 

JVmember’slegaladdressincountryofconstitution: 

JV member’s authorized representative 

informationName:   

Address: 

 

Telephone/Faxnumbers:  

E-mailaddress:  
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Form CON – 

1PendingLitigatio

n 

Bidder’sName:  
Date:  

JVMember’sName 
 BidReferenceNo.(ifany)andtitle: 

  Page of
 _pages 

 
PendingLitigation,inaccordancewithEligibilityandQualificationCriteria 

□ NopendinglitigationinaccordancewithEligibilityandQualificationCriteria,Sub-Factor2.1. 

□ PendinglitigationinaccordancewithEligibilityandQualificationCriteria,Sub-
Factor2.1asindicatedbelow. 

Year 
ofdispu
te 

Amountindispute(
currency) 

ContractIdentification Total 
ContractAm
ount(curren
cy),Eq.PKR 
(exchange

rate) 

  ContractIdentification:   

NameofEmployer:   

AddressofEmployer:   

Matterindispute:    

Partywhoinitiatedthe dispute:  

Statusofdispute:  

 

  Contract 

Identification:Name of 

Employer:Address of 

Employer:Matterindisp

ute: 

Partywhoinitiatedthedispute: 

Statusofdispute: 
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1. Financialdata 

 

FormFIN–3.1: 

FinancialSituationandPerformance 

Bidder’sName:
 
Date:  

JVMember’sName                                                 
BidReference No.(ifany)andtitle: 

 Page of
 _pages 

TypeofFinancialinformationi
n 

(currency) 

Historicinformationforlastyear, 
(amountincurrency,currency,exchangerate*,Eq.PKR) 

StatementofFinancialPosition(InformationfromBalanceSheet) 

TotalAssets(TA)  

TotalLiabilities(TL)  

TotalEquity/NetWorth(NW)  

CurrentAssets(CA)  

CurrentLiabilities(CL)  

WorkingCapital(WC)  

InformationfromIncomeStatement 

TotalRevenue(TR)  

ProfitsBeforeTaxes(PBT)  

CashFlowInformation 

CashFlowfromOperatingA
ctivities 

 

*RefertoIB14.2fortheexchangerate 

2. Financialdocuments 

TheBidderanditspartiesshallprovidecopiesoffinancialstatementsforlastyearpursuanttoEligibilityandQ
ualificationCriteria,Sub-factor3.1.Thefinancialstatementsshall: 

(a) reflectthefinancialsituationoftheBidderorincaseofJVmember,andnotanaffiliatedentity(s
uchasparentcompanyorgroupmember). 

(b) beindependentlyauditedorcertifiedinaccordancewithlocallegislation. 

(c) becomplete,includingallnotestothefinancialstatements. 

(d) correspondtoaccountingperiodsalreadycompletedandaudited. 
 

 Attachedarecopiesoffinancialstatements1forthelastyearrequired 
above;andcomplyingwiththerequirements 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, 

thereason for thisshould bejustified. 
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FormFIN–3.2: 

FinancialResources 
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines 
ofcredit,andotherfinancialmeans,netofcurrentcommitments,availabletomeetthetotalconstruction 
cash flow demands of the subject contract or contracts as specified in Eligibility 
andQualificationCriteria. 

 
 

No. Sourceoffinancing Amount(Eq.PKR) 

1 
  

2 
  

3 
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FormFIN–3.3: 

CurrentContractCommitments/WorksinProgress 
 

BiddersandeachmembertoaJVshouldprovideinformationontheircurrentcommitmentsonall 
contracts that have been awarded, or for which a letter of intent or acceptance has beenreceived, 
or for contracts approaching completion, but for which an unqualified, full completioncertificate 
hasyetto beissued. 

 

CurrentContractCommitments 

 
 
 

No. 

 
 
 

Name of Contract 

 

Employer’sCont
actAddress,Tel,F

ax 

 

Value 
ofOutstandin

gWork 

[CurrentEq. 
PKR] 

 

EstimatedC
ompletionD

ate 

 

Average 
MonthlyInvoicin
g OverLast Six 

Months[Eq.PKR 
/month)] 

1 
     

2 
     

3 
     

4 
     

5 
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LETTER OF 
BIDAND 

SCHEDULESTOBID 
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LETTEROFBID 
BidReference No.   

[NameofContract/Works] 

To:   

 
 

Gentleman, 
 

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding 
Data,ConditionsofContract,Specifications,SchedulestoBidincludingBillofQuantities,Drawing
sandAddendaNos.
 fortheexecutionoftheabove-
namedWorks,we,theundersigned,offertoexecuteandcompletesuchWorksandremedyanydefect
sthereininconformitywiththesaidBiddingDocumentsand 
AddendaforthesumofEquivalentPKR (Eq.PakRupees 
 )orsuchothersumasmaybeascert
ainedinaccordancewiththesaidconditions. 

 

2. WemeettheeligibilityrequirementsinaccordancewithIB.3. 
 

3. We, including any Subcontractors for any part of the Contract, are not debarred/ 
blacklistedby the Employer, any Government/Semi Government/Public Department in 
Pakistan orforeigncountry, internationalorganizationsorotherforeigninstitutions. 

 

4. Our subcontractors or suppliers for any part of the Contract, if any, shall have 
nationalitiesfromeligiblecountries, inaccordancewith IB.4.4. 

 

5. WeunderstandthatalltheSchedulesattachedheretoformpartofthisBid. 
 

6. AssecurityfordueperformanceoftheundertakingsandobligationsofthisBid,wesubmitherewithaBid
SecurityintheamountofPKR (Pak.Rupees.______         
 )drawninyourfavourormadepayabletoyouandvalid foraperiodof daysbeginningfromthe date 
Bidsare opened. 

 

7. We undertake, if our Bid is accepted, to commence the Works and to complete the whole 
ofthe Workscomprisedin the ContractwithinthetimestatedinContract Data. 

 

8. WeagreetoabidebythisBidfortheperiodof days,inclusiveof14daysbeyondBid 
validity period (as mentioned atSr. No. 6 above) and itshallremain binding upon usandmay 
beacceptedat anytimebefore theexpiration ofthat period. 

 

9. Unless and until a formal Agreement is prepared and executed, this Bid, together with 
yourwrittenacceptancethereof,shallconstituteabindingcontractbetweenus. 

 

10. We do hereby declare that the Bid is made without any collusion, comparison of figures 
orarrangementwith anyother Bidder for theWorks. 

11. We understandthatyouare notboundto acceptthelowest oranyBidyoumayreceive. 

12. We undertake that all the information and documents submitted with the Bid are 
genuine,and in case of incorrect information of fake documents we shall be liable for 
punitive actionundertheApplicableLaw. 
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Datedthis dayof  20  

Signature:    

inthecapacityof dulyauthorizedtosignBidsforandonbehalfof 
 
 
 

(NameofBidderinBlockCapitals) 
(Seal) 

 
 

Address:  

 

 

 

Witness: 

Signature:  

Name:   

Address.    

 

Occupation  
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A-1 
Schedule-AtoBid 

 
SCHEDULEOFADJUSTMENTDATA 

ScheduleofCostIndexation 

[Theformulaeforpriceadjustmentshall beofthefollowinggeneral type:] 

Pn=a+b Ln / Lo +cEn/ Eo +d Mn/Mo +........ 

where: 

“Pn”isthe adjustmentmultipliertobe appliedto the estimatedContractvalue in the 
relevantcurrencyofthework carriedout in period “n”,thisperiod being amonth; 

“a”isafixedcoefficient,statedinthe relevanttable ofadjustmentdata,representing thenon-
adjustableportion in contractual payments; 

“b”, “c”, “d”, ... are coefficients representing the estimated proportion of each cost 
elementrelated to the execution of the Works as stated in the relevant table of adjustment 
data; 
suchtabulatedcostelementsmaybeindicativeofresourcessuchaslabour,equipmentandmaterials; 

“Ln”, “En”,“Mn”,   arethecurrentcostindices or reference pricesforperiod“n”,expressed 
in the relevant currency of payment, each of which is applicable to the relevant tabulated 
costelementonthedate49 dayspriorto thelast 
dayoftheperiod(towhichtheparticularPaymentCertificaterelates); and 

“Lo”,“Eo”,“Mo”,   arethebasecostindicesorreferenceprices,expressedintherelevant 
currency of payment, each of which is applicable to the relevant tabulated cost element on 
theBaseDate. 

The weightings (coefficients) for each of the factors of cost stated in the following table(s) 
ofadjustmentdatashallonlybeadjustediftheyhavebeenrenderedunreasonable,unbalancedorinapp
licable, asaresult ofVariation(s). 

If the currency in which the Contract price is expressed is different from the currency of 
thecountryoforiginoftheindices,acorrectionfactorwillbeappliedtoavoidincorrectadjustmentsoft
heContractprice.Thecorrectionfactorshallbe: Z0/ Z1,where, 

Z0=the number of units of currency of the origin of the indices which equal to one unit 
ofthecurrency oftheContract Priceon theBasedate, and 

Z1=the number of units of currency of the origin of the indices which equal to one unit 
ofthecurrency oftheContract Priceon theDateofAdjustment. 
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A-2 
Schedule-AtoBid 

SCHEDULEOFADJUSTMENTDATA 

TableI.LocalCurrency(LC)ForBillNos.  

[In the Table below, the Bidder shall (a) indicate amount of local currency payment, and 
theEmployer shall (b) enter the Index description and source of indices for the different elements 
ofcost, and (c) derive weightings for local currency payment including nonadjustable fixed 
portion.PEC Standard Procedure and Formula for Price Adjustment (Second Edition), May, 
2022 asamendedtime to time shall be applied forpreparation ofthefollowingTable.] 

 

 

Index
code 

Indexde
scription 

Source 
ofindex 
/ Prices 

 
Bidder’s 

relatedcurrency
amount 

Weighting 

(i) Non-adjustable 
 

  Pipe 
 

  Diesel 

Labor 

Calculated 

Market  

Government of 
Pakistan 
Federal 

Bureau of 
Statistics 

 

  A: 0.25 

(ii)  B: 0.53 

(iii)  C: 0.17 

(iv)  D: 0.05 

   

   

 
 

 

Total 
 

1.00 

 The base cost indices or pieces shall be those applying 28 days prior to the latest day for 
submission of bids. Current indices or prices shall be those applicable 28 days prior to the 
last day of the month when work was executed at site. 

 
 Any fluctuation in the indices or prices of materials other than those given above shall not be 

subject to adjustment of the Contract Price.
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A-3 
Schedule-AtoBid 

 

SCHEDULEOFADJUSTMENTDATA 

TableII.ForeignCurrency(FC)ForBillNos.  

[IntheTablebelow,theBiddershall(a)indicateamountofforeigncurrencypayment,(b)indicatethesour
ceandbasevaluesofindicesforthedifferentforeigncurrencyelementsofcost, 

(c) derive its proposed weightings of foreign currency payment, except the non-adjustable 
portionwhichwill befilled inbytheEmployer. 

IftheBidderwishestoincurinmorethanoneforeigncurrency(uptotwocurrenciespermitted)thenthistable
shouldberepeated foreachforeigncurrency.] 

 

 

Index
code 

Indexde
scription 

Source 
ofindex 

Base 
valueand
date 

Bidder’srel
atedsourcec

urrency 
intype/amou

nt 

Equivalent
inFC1 

Bidder’s
proposed
weighting 

 
(i) 

 
Non-

adjustable 

 
 

 
 

 
 

  
A:   

(ii)     B:   

(iii)     C:   

(iv)     D:   

(v)     E:    

 
Total 

 
1.00 
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No
t 

Ap
pli
ca
ble 

 

A-4 
Schedule-AtoBid 

 

SCHEDULEOFADJUSTMENTDATA 

TableIII.ForeignCurrencyRequirements 

[WithreferencetoSubClauseIB.14.1,theBiddershallprovideinformationbelowontheproportion of 
various currencies in which herequires payment to bemade. TheBidders shallalsoindicate 
Factors(inputs)relatedtothe requirementofrespective currencies.] 

 

Sr.No Currency
(name) 

Percentage
payable 
incurrenc
y 

Factors (inputs) to which 
theRequirementsRefer 

1. LC 
(Pak.Rs.) 

 
* 

GeneralExpensesManpower,LocalStaff,Expatr
iateStaff,SpareParts,Fuel&Lubricants,Hydraul
icBinder,Timber&Plywood,Additives&Protecti
ves,Joints&Waterstops, Explosives-Fuses-
Detonators, Re-Steel & Wire mesh, Metal 
Pipes & 
Fittings,StructuralSteel,MiscellaneousMetals,
Concrete Pipes, PVC Pipes, Build 
Materials,Sub-
Contractor,Drilling&GroutingSub-
ContractorThirdPartySupplies,ImportCharges
, GeneralExpenses,Plants. 

2. FC1 
(US$Dollar) 

 
* 

ExpatriateStaff,SpareParts,HydraulicBinder,T
imber&Plywood,Additives&Protectives,
 Drilling
 Materials,Miscellaneous,S
ub-Contractor,ImportCharges, 
GeneralExpenses,Plants. 

3. FC2 
(EUR€ EURO) 

 
* Expatriate 

Staff,SpareParts,Additives&Protectives,
 Welding
 Materials,Miscellaneous,E
lectricalSub-
Contractor,ImportCharges,GeneralExpenses,
Equipment, Plants. 

 
TOTAL 100.00 

 

 

 
[*TheaboveFactors(Inputs)relatedtotherequirementofrespectivecurrencies,areforguidance only, 
and shall be indicated specificto theContract.] 
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A-5 
Schedule-AtoBid 

 

SCHEDULEOFADJUSTMENTDATA 

TableIV.SummaryofPaymentCurrencies 
 

[IntheTablebelow, theBiddershalllisttheexchangeratesusedinthecurrencyconversionwithreferenceto 
Sub ClauseIB.14.2.] 

 

 

Name of 
paymentcurr
ency 

aAmo
unt 
ofcurrency 

bRat
e 
ofexchan
ge 

(local 
currencyper 

unit offoreign) 

c 
Local 

currencyequiv
alent 

c =a xb 

dPercen
tage 
ofTotalBidPric
e 

(TBP) 
 
100x
cTBP 

 

Localcurrency 
(Pak.Rs) 

  
1.00 

  

 
FC1 

    

 
FC2 

    

 
Total BidPrice 

    
100.00 

 
Provisional 

sumsexpressed in 
localcurrency 

 

[To be 

enteredby 

theEmployer] 

  
[To be 

enteredby 
theEmployer] 

 

 

TOTALBIDPRICE 
(including 

provisionalsum) 
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A-6 
Schedule-AtoBid 

 

PRICE ADJUSTMENT UNDER CLAUSE 13.7 

OF CONDITIONS OF CONTRACT 

 
The source of indices and the weightages or coefficients for use in the adjustment formula under Clause 70 
shall be as follows: 

 
 
 

Cost 
Element Description Weightages Applicable index 

1 2 3 4 

(i) Fixed Portion 0.30  

(ii) Local Labor  Government of Pakistan (GP) 
Federal Bureau of Statistics (FBS) 
Monthly Statistical Bulletin. 

(iii) Cement – in bags  “ “ “ 

(iv) Reinforcing Steel  “                   “                 “ 

(v) High Speed Diesel (HSD)  “                   “                 “ 

(vi) Bricks  “                   “                 “ 

(vii) Bitumen  “                   “                 “ 

 Total 1.000  

 
Notes: 
 

1- Indices for “(ii)” to “(vii)” are taken from the Government of PakistanFederal Bureau of Statistics, 
Monthly Statistical Bulletin. The base cost indices or prices shall be those applying 28 days prior to 
the latest day for submission of bids. Current indices or prices shall be those applying 28 days prior 
to the last day of the billing period. 

 
2- Any fluctuation in the indices or prices of materials other than those givenabove shall not be subject 

to adjustment of the Contract Price. 
 

3- Fixed portion shown here is for typical road project, Employer to determine the weightage of Fixed 
Portion considering only those cost elements having cost impact of seven (7) percent or more on his 
specific project. 
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B-1 
Schedule-BtoBid 

 
 

 
 

A. Preamble: 

BILLOFQUANTITIES 

 

1. The Bill of Quantities shall be read in conjunction with the Conditions of 
Contract,Specificationsand Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 
givento provide a common basis for bidding. The basis of payment will be the actual 
quantitiesof work executed and measured by theContractor and verified by the Engineer 
andvalued at the rates and prices as given in the priced Bill of Quantities, where 
applicable,andotherwiseatsuch ratesandpricesasthe Engineermay fixasper the Contract. 

 

3. The rates and prices as given in the priced Bill of Quantities shall, except insofar as it 
isotherwise provided under the Contract include all costs of Contractor’s plant, 
labour,supervision, materials, execution, insurance, profit, taxes and duties, together with 
allgeneralrisks,liabilities andobligationsset out or implied in the Contract. Furthermore,all 
duties, taxes and other levies payable by the Contractor under the Contract, or for 
anyother cause, as on the date 28 days prior to deadline for submission of Bids, 
shallbeincludedintheratesand pricesand the totalBidPricesubmittedby the Bidder. 

 
4. A rate or price shall be entered against each item in the priced Bill of Quantities, 

whetherquantitiesarestated ornot.Thecostof items againstwhich the Contractorwill 
havefailed to enter a rate or price shall be deemed to be covered by other rates and 
pricesenteredintheBill of Quantities. 

 

5. The whole cost of complying with the provisions of the Contract shall be included in 
theitems provided in the priced Bill of Quantities, and where no items are provided, the 
costshall be deemed to be distributed among the rates and prices entered for the related 
itemsof the Works, or the same shall be determined by the Engineer in accordance with 
Clause13,General Conditions. 

 

6. General directions and description of work and materials are not necessarily repeated 
norsummarised in the Bill of Quantities. References to the relevant sections of the 
BiddingDocumentsshallbemadebeforeenteringpricesagainsteachitemintheBillofQuantities. 

 

7. Provisional sums included and so designated in the Bill of Quantities shall be expended 
inwhole or in part at the direction and discretion of the Engineer in accordance with Sub-
Clause 13.4of GeneralConditionsof Contract. 

 

8. ThefollowingabbreviationsforunitshavebeenusedinBillofQuantities: 

Units Abbreviations 
Cubic Meter = cum 
Square Meter = sqm 
Kilogram = kg 
ProvisionalSum = PS 
Lump-Sum = LS 
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BILL OF QUANTITIES 
B-2 

Schedule-BtoBid 

A. WorkItems: 

1. The Bill of Quantities contains the following Bills 

Bill of Quantities – Scope of works with technical specification has been enclosed in 

Schedule-B to Bid as B-3 

2. Bidders shall quote their prices entirely in Pak Rupees only. 

3. The unit rates quoted in the Bill of quantities shall be inclusive of all applicable taxes / 

duties and Sindh Sales Tax on Construction Services 
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S. 
No 

Description 

 

Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

 Rupees 
in figure 

Rupees in 
words 

  Jungle cutting 
 

  
    

1 

Clearing, grubbing and jungle cutting 
by removing all shrubs, bushes, trees, 
having 6  to 10 inches girth, taking out 
their entire roots including stacking 
the serviceable materials at site and 
disposal of useless materials to a 
designated place etc… complete in all 
respects as directed by the Engineer 
In charge 

 

Sq.m 40,000 
   

  Breaking and Dismantling 
 

  
    

2 

Breaking / Cutting of existing road 
pavement structure including disposal 
of debris to a designated place 
complete in all respects as directed by 
the Engineer In charge. 

 

Cu.m 375    

3 

Dismantling of Structures and 
Obstructions including disposal of 
dismantled stuff / debris to a 
designated place etc. complete in all 
respects as directed by the Engineer 
In charge. 

 

Cu.m 350    

  Excavation and Disposal 
 

      

4 

Excavation of trenches for laying of 
HDPE Pipe up to required levels, lines 
& grades in all kinds of murum, hard, 
average, sandy, gravelly soil including 
watering, dressing & compaction of 
the excavated exposed surface, etc… 
complete in all respects and as per 
direction of the Engineer In charge. 
Note: The rates quoted shall be 
inclusive of working space and slope 
in cut if required for soil stability in 
pipe trench and quantity of working 
space and slope in cut shall not be 
considered for payment. 

 

Cu.m 43,500    

  

PORT QASIM AUTHORITY (PQA)B-3 

REPAIR / REALIGNMENT OF MAIN WATER LINE FROM MAIN RAILWAY 
BRIDGE IN NWIZ TO WATER WORKS OPERATIONAL ZONE 

BILL OF QUANTITIES 
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S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

5 

Disposal of surplus excavated stuff 
distinct from the materials and the 
rubbish accumulated during 
construction to a designated place, 
dumping / placing, levelling & dressing 
the material etc. complete in all 
respects as directed by the Engineer 
In charge 

Cu.m 22,000    

 Dewatering      

6 

Bailing or pumping out sub-soil water 
using electric submersible dewatering 
pump (4 Inch) as per requirement 
during excavation, concreting, cast in 
situ concrete underground including 
the cost of generator with fuel, 
drainage pipe etc..... complete in all 
respects as directed by the Engineer 
In charge. 

Hours 200    

  Fill in Pipe Trench       

7 

Backfilling the excavated earth 
obtained from excavation in trenches 
and around structures in layers not 
exceeding 9 inch thickness including 
ramming, dressing, watering and 
compacting the backfill material etc. 
Complete in all respects and as per 
direction of the Engineer In charge 

Cu.m 26,500    

8 

Supplying, laying, and levelling single 
sized gravel (2 inch) for pipe bedding 
in trenches to required levels, lines 
and grades from approved quarry 
including the cost of placing, 
compacting, cartage to site etc. 
complete in all respects as directed by 
the Engineer In charge. 

Cu.m 6,300    

  

PORT QASIM AUTHORITY (PQA) 

REPAIR / REALIGNMENT OF MAIN WATER LINE FROM MAIN RAILWAY 
BRIDGE IN NWIZ TO WATER WORKS OPERATIONAL ZONE 

BILL OF QUANTITIES 
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S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

9 

Supplying, laying, spreading and 
compacting non plastic sandy soil of 
approved quality around pipe in pipe 
trenches  passing a 9.5 mm sieve and 
not more than 15% passes No.200 
sieve including watering, consolidation 
up to 90% of MDD with mechanical 
hammers or hand tampers etc… 
complete in all respects as directed by 
the Engineer In charge. 

Cu.m 8,500    

 HDPE Pipe & Fittings      

10 

Providing and Laying HDPE 100 Pipe 
(Pak Arab, Hi-tech, IIL, Dadex or 
equivalent) manufactured conforming 
to PN-10 & ISO 4427, DIN 8074/8075 
and PS 3580-1994 including the cost 
of cutting, placing in position, butt 
fusion jointing (pipe to pipe, pipe to 
fitting, any other joint in the pipe 
network) in trenches, testing to 
required pressures, cartage of pipe 
lines to the site of the work, 
commissioning and testing of the pipe 
line network etc. complete in all 
respects as directed by the Engineer 
Incharge. 

     

i 
18" inches outer dia HDPE pipe PN-
10 

Ru.m 10,000    

ii 9" inches outer dia HDPE pipe PN-10 Ru.m 1,000    

11 
Providing and fixing following HDPE 
pipe fittings (PN-16): 

     

a 18 inches dia      

i up to 45 Degree bend Nos 20    

ii 45 to 90 Degree bend Nos 15    

iii Equal Tee Nos 10    

iv Stub End Nos 42    

v End Cap Nos 2    

PORT QASIM AUTHORITY (PQA) 

REPAIR / REALIGNMENT OF MAIN WATER LINE FROM MAIN RAILWAY 
BRIDGE IN NWIZ TO WATER WORKS OPERATIONAL ZONE 

BILL OF QUANTITIES 
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S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

vi Puddle flange Nos 40    

b 9 inches dia       

i up to 45 Degree bend Nos 5    

ii 45 to 90 Degree bend Nos 5    

iii Equal Tee Nos 5    

iv Stub End  Nos 17    

v End Cap  Nos 2    

vi Puddle flange Nos 20    

c Reducer Tee       

i 18" x 18" x 9" Nos 2    

12 

Providing and fixing rubber wall collar 
including the cost of stainless steel 
straps complete in all respects as 
directed by the Engineer In charge. 
(Optional) 

      

i For 18" dia pipe Nos 40    

ii For 9" dia pipe Nos 20    

  Structural Works       

13 

Providing and laying 1:4:8 Lean 
Concrete (1 cement 4 sand and 8 
coarse aggregate) lean concrete 
using graded gavel (bajri) 1 inch (25 
mm) and down gauge including 
levelling, compacting and curing etc. 
complete in all respects as directed by 
the Engineer In charge 

Cu.m 65    

  

PORT QASIM AUTHORITY (PQA) 

REPAIR / REALIGNMENT OF MAIN WATER LINE FROM MAIN RAILWAY 
BRIDGE IN NWIZ TO WATER WORKS OPERATIONAL ZONE 

BILL OF QUANTITIES 
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S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

14 

Providing and laying "Concrete Class 
A1" having 3000 psi 28 days 
cylindrical compressive strength 
including the cost of all formwork, 
placing & fixing in position in required 
shapes, level and sizes, pouring, 
compacting via mechanical vibrator, 
curing etc… complete in all respects 
as directed by the Engineer In charge. 

Cu.m 1,300    

15 

Providing and laying hard grade 
ribbed deformed (minimum yield point 
60,000 psi) reinforcement bars with & 
including the cost of straightening, 
cutting, bending, binding wire, 
wastage, placing in position MS 
chairs, tying with binding wire, cost of 
chairs and wires etc. complete in all 
respects as directed by the Engineer 
In charge 

Ton 19.50    

16 

3/4" (19 mm) thick cement plaster 1:4 
on walls, slabs etc... in chambers, 
making edges, corners, and curing 
etc., complete in all respects as 
directed by the Engineer In charge 

Sq.m 850    

17 

1" (25 mm) thick cement plaster 1:4 
on walls, slabs etc... in chambers, 
making edges, corners, and curing 
etc., complete in all respects as 
directed by the Engineer In charge 

Sq.m 100    

18 

Providing and applying 02 coats of 
grade 10/20 bitumen over RCC 
structure surfaces in contact with soil 
at the rate of 4 Kg/m^2 for each coat, 
embedded parts shall be thoroughly 
cleaned of any dirt and contaminants 
prior to application, coating shall be 
done evenly  using a brush or roller 
ensuring a minimum thickness of 
1.5mm etc.... complete in all respects 
and as directed by the Engineer 
Incharge 

Sq.m 500    

 

PORT QASIM AUTHORITY (PQA) 

REPAIR / REALIGNMENT OF MAIN WATER LINE FROM MAIN RAILWAY 
BRIDGE IN NWIZ TO WATER WORKS OPERATIONAL ZONE 

BILL OF QUANTITIES 

PORT QASIM AUTHORITY (PQA) 
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S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

  Pipe Jacking & Thrust Boring       

19 

Hydraulic pipe jacking a 24" dia Mild 
steel sleeve grade 36 having wall 
thickness of 1/2" below railway line 
crossing using hydraulic jacking 
equipment capable of generating 
torque ranging from 35 KN.m to 40 
KN.m having revolution at least 12 
r/min equipped with monitoring 
systems for jacking force, speed, 
alignment, including the cost of MS 
sleeve, MS. plates, welding of sleeve 
joints, excavation and backfilling 
services for launch and reception 
shafts including removal and disposal 
of excavated material, construction of 
RCC support structures for launch 
and reception shafts including all 
necessary formworks, reinforcing 
steel, concrete with minimum 
compressive strength 30 MPa, 
provisioning of non-shrinkage grout 
ASTM C1107/C1107M for grouting 
annular space between MS sleeve,  
pipe and circumferential surface of the 
bore, jacking shall be carried out 
through trained and certified jacking 
operators and skilled labors etc... 
complete in all respects and as per 
direction of the Engineer In charge 
(Jacking length = Approx 20 meter) 

Job 1.00    

20 
Thrust boring in all kinds of soil except 
rock… complete in all respects as 
directed by the Engineer In charge. 

      

i 

20" dia with grade 36, 1/2" thick M.S 
sleeve used as a conduit for HDPE 
pipe crossing below road pavement 
structure 

Ru.m 25    

  

REPAIR / REALIGNMENT OF MAIN WATER LINE FROM MAIN RAILWAY 
BRIDGE IN NWIZ TO WATER WORKS OPERATIONAL ZONE 

BILL OF QUANTITIES 
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S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

 Mechanical Valves      

21 

Supplying and Fixing DN100 
spheroidal graphite / nodular iron  
body kinetic automatic air releasing 
valves (EN-GJS-400-15 or equivalent) 
double orifice designed as per BS EN 
1074-4:2000 having internal 
components of stainless steel (EN 
10088-1 or equivalent) and with 
integrated isolating valve designed to 
allow the most efficient method of 
releasing or admitting air during the 
filling or emptying of pipe lines and 
release air during normal operation, 
external coating for corrosion 
protection compliant with BS EN 
14901, test certificates for materials 
and pressure testing conforming to BS 
EN 12266-1:2012, including the cost 
of all fittings, rubber gaskets, stub end 
flanges, G.I flanged reducing tee with 
protective coating required for a 
connection to HDPE pipe etc..... 
complete in all respects and as per 
direction of the Engineer In charge. 

Each 15    

  

PORT QASIM AUTHORITY (PQA) 

REPAIR / REALIGNMENT OF MAIN WATER LINE FROM MAIN RAILWAY 
BRIDGE IN NWIZ TO WATER WORKS OPERATIONAL ZONE 

BILL OF QUANTITIES 



TITLE OF DOCUMENT: 

Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA 

58  

 

 

S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures Rupees 

in figure 
Rupees in 

words 

22 

Providing and Fixing Gate Valves PN-
10 of required dia  imported approved 
quality conforming to BS-5150:2007, 
having body, bonnet, wedge/gate 
made up of nodular / spheroidal 
graphite iron (EN-GJS-400-15 or 
equivalent) with EPDM or nitrile 
rubber coating, stainless steel stem 
(EN10088-1 or equivalent), flanged 
ends conforming to BS EN 1092-2 
PN-10 or equivalent, having rising 
stem, bolted bonnet, resilient seated, 
fully bored, external coating for 
corrosion protection compliant with BS 
EN 14901 including rubber packing / 
gasket, galvanized nuts and bolts, 
flanges, complete fittings required for 
a connection to HDPE pipe etc. 
complete in all respects as per 
drawings specification, (Test 
certificate from manufacturer) and as 
per direction of Engineer. 

  

    

i For 18" HDPE pipeline Each 5    

ii For 9" HDPE pipeline Each 5    

 Flow Meter      

23 

Providing and fixing Electromagnetic 
flow meter MAG 5100W - DN450 with 
AS 4087, PN16 flanges (Siemens or 
equivalent) made including all 
necessary fittings but excluding the 
cost of chamber complete in all 
respects and as per direction of the 
Engineer In charge. 

Nos 1    
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S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

24 

Providing and fixing Electromagnetic 
flow meter MAG 5100W - DN200 with 
AS 4087, PN16 flanges (Siemens or 
equivalent) made including all 
necessary fittings but excluding the 
cost of chamber complete in all 
respects and as per direction of the 
Engineer In charge. 

Nos 1    

  Roadworks       

25 

Subgrade preparation over earth fill 
including dressing, removal of any 
organic matter, levelling, watering and 
compacting up to 95% MDD, making 
good any undulations etc. complete in 
all respects as directed by the 
Engineer In Charge. 
Note: Material & Construction specs 
shall comply with NHA general 
specifications 1998 

Sq.m 1,200    

26 

Providing and laying Granular Sub-
base having CBR value greater than 
50% including the cost of 
transportation to site, spreading, 
levelling, watering, compacting up to 
98% MDD, making good the 
undulations etc. complete in all 
respects as directed by the Engineer 
In Charge.  
Note: Material & Construction specs 
shall comply with NHA general 
specifications 1998 

Cu.m 300    
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S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

27 

Providing and laying Aggregate base 
course having CBR value greater than 
80% including the cost of 
transportation to site, spreading, 
levelling, watering, compacting up to 
100% MDD, making good the 
undulations etc. complete in all 
respects as directed by the Engineer 
Inchrage.  
Note: Material & Construction specs 
shall comply with NHA general 
specifications 1998 

Cu.m 360.00    

28 

Providing and spraying Emulsified 
Asphalt for bituminous Prime Coat 
over aggregate base course in  spray 
rates ranging from 0.65 to 1.75 liter 
per m^2 through mechanical sprayers 
evenly throughout the entire surface 
and protecting the surface from traffic 
for at least 24 hours etc... Complete in 
all respect as directed by the Engineer 
in Charge. 
Note: Material & Construction specs 
shall comply with NHA general 
specifications 1998 

Sq.m 1,200    

29 

Providing and laying Asphalt Concrete 
Base Course (Class B) including 
transportation to site, laying and 
levelling, compacting through Tandem 
rollers and Pneumatic tire rollers up to 
97% core compaction, making 
necessary measures for protection of 
the newly asphalted surface from 
traffic etc. complete in all respects as 
directed by the Engineer In charge. 
Note: Material & Construction specs 
shall comply with NHA general 
specifications 1998 

Cu.m 180    
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S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

30 

Providing and laying Asphalt Concrete 
Wearing Course (Class B) including 
transportation to site, laying and 
levelling, compacting through Tandem 
rollers and Pneumatic tire rollers up to 
97% core compaction, making 
necessary measures for protection of 
the newly asphalted surface from 
traffic etc.. Complete in all respects as 
directed by the Engineer In charge. 
Note: Material & Construction specs 
shall comply with NHA general 
specifications 1998 

Cu.m 100    

31 

Providing and fixing Precast concrete 
curb Class A-1 450mm x 300mm x 
150mm including bedding & joint 
mortar 1:4, 1:2:4 hunching, curing etc. 
complete in all respects as per 
direction of the Engineer In charge 

Ru.m 1,000    

 
Stone Pitching & Gabion 
Mattress 

     

32 

Providing and laying grouted stone 
pitching comprising of 250 mm thick 
good, hard, durable broken boulders / 
pieces of rock, weight of stone 
ranging from 15Kg to 25Kg, with joints 
filled with stone fragments thereafter 
grouted with cementitious mortar 
(1:3), curing etc. complete in all 
respects as directed by the Engineer 
In charge. 

Sq.m 1,200    
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S. 
No 

Description Unit  Quantity 

Rate Amount 
(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

33 

Making earthen embankments with 
earth taken from approved borrow pits 
to lines, levels and grades as 
mentioned in the drawings including 
cost of excavation, cartage to project 
location, placing earth in layers not 
exceeding 9" (229 m) depth as per 
approved section, watering and 
compacting to achieve 95% of 
Maximum dry density including 
dressing top and sides of the bank in 
all kinds of soil (murum, wet silt etc.) 
etc.... complete in all respects as 
directed by the Engineer In charge. 

Cu.m 3,500    

34 

Providing and laying Granular gravel 
filter material layer having D15 of the 
filter at least 4 times as large as D15 
for the underlying embankment 
material, and not more than 4 times 
the D85 for the embankment material 
consisting of clean, hard, durable 
particles free from clay, organic matter 
or other deterious substances 
including the cost of surface 
preparation prior to laying, spreading, 
levelling to required grades, 
compacting to permit free flow of 
water and exclude soil particles, as 
per specifications drawings and as 
approved by the Engineer. 
 
Note: Material and construction specs 
must comply with NHA general 
specifications 1998 

Cu.m 550    
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S. 
No 

Description Unit  Quantity 
Rate Amount 

(PKR) in 
figures 

Rupees 
in figure 

Rupees in 
words 

35 

Providing and laying gabion mattress 
including the cost of 250mm thick 
clean, hard, angular rock fill, hot 
dipped galvanized mesh, tie & 
selvedge wire (9 SWG) conforming to 
ASTM A975-11 having 60,000 psi 
yield strength triple twisted having 
openings 8cm by 10cm, formation of 
cells with each cell having four cross 
connecting wires, beds for gabion 
shall be suitably levelled and graded 
as mentioned in the drawings, 
stretched in a manner to permit proper 
shape, alignment and placement of 
gabion rock fill, joints of gabion cells 
shall be staggered etc.... complete in 
all respects as directed by the 
Engineer In charge. 

Sq.m 2,000    

  Supply of Equipment       

36 
Supplying and handing over following 
equipment to Client: 

      

i 

Semi-automated Butt fusion machine 
for HDPE pipe welding / jointing 
(Make China or equivalent) capable of 
jointing following dia pipes complete 
set including PTFE coated heating 
plate, electric planning tool, hydraulic 
unit, having at least 4 clamp framed 
structure, separate two-channel timer, 
control panel with pressure gauges 
and temperature controller etc....... 
complete in all respects and as 
directed by the Engineer In charge. 
Welding Range (8 inch to 18 inch) 

Each 1.00    

ii 
Generator 10 KVA Trolley mounted 
(make JASCO or equivalent) 

Each 1.00    

  Total Amount including all applicable taxes (PKR)  

 

I / We hereby quote Rupees(Rs.) _______________ (in words 

__________________________________)inclusive of all FBR taxes/duties and Sindh Sales Taxes (SST) 

@ ______% on construction services. 

 

Note: 
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• Financial Evaluation: Financial bid will be evaluated after the adjustments of applicable input sales Tax 
as per SRB rule.  
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BILLOFQUANTITIES 

BillNo.1GeneralItems 

 
B-3 

Schedule-BtoBid 
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No
t 

Ap
pli
cab
le 

 

 
Item 

 
Description 

SpecificPr
ovisionsR

ef. 

 
Unit 

 
Quantity 

Rate 
Amount

PKR PKR 
infigures 

PKR 
inwords 

1 2 3 4 5 6 7 

101 Insurances of 
theWorks 

SP LS     

102 Insurance of 
theGoods 

SP LS     

103 Professional
IndemnityIn
surance 

SP LS     

104 Third 
partyinsura
nce 

SP LS     

105 WorkmenCo
mpensationIns
urance 

SP LS     

106 Performance
Security 

SP LS     

107 PriceAdjustment SP PS     

108 Provide and 
equipEngineer’so
ffices 

SP LS     

109 MaintainEngineer
’soffices 

SP LS     

110 Providediversionr
oad 

SP LS     

111 Provide 
forcleaninguptheSi
teoncompletion 

SP LS     

112 *Provide 
forother 
facilitiesfor 
Engineerand 
Employer’sPers
onnel 

  

 
LS 

    

113 Contingencies  
PS 

    

114 DAABFee 
 

PS 
    

TotalforBillNo.1 (CarriedforwardtoSummaryPage) 

 

[Note:Theabovedescriptionsofitemsaregivenbywayofexampleonly.] 
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Not 
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B-4 
Schedule-BtoBid 

 
 

BILLOF QUANTITIES 

BillNo.2Earthworks 
 

 
Item 

 
Description 

Technical
Provisions

Ref. 

 
Unit 

 
Quantity 

Rate 
Amount

PKR PKR 
infigures 

PKR 
inwords 

1 2 3 4 5 6 7 

201 
 

TS 
     

202 
       

203 
       

204 
       

205 
       

206 
       

        

        

        

        

        

        

        

        

        

        

        

TotalforBill No.2 (Carried forwardtoSummaryPage) 

 

[Note:The above name ofBillisgivenforexampleonly.] 
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Schedule-BtoBid 

 
 

BILLOF QUANTITIES 

BillNo.3CulvertsandBridges 
 

 
Item 

 
Description 

Technical
Provisions

Ref. 

 
Unit 

 
Quantity 

Rate 
Amount

PKR PKR 
infigures 

PKR 
inwords 

1 2 3 4 5 6 7 

301 
 

TS 
     

302 
       

303 
       

304 
       

305 
       

306 
       

        

        

        

        

        

        

        

        

        

        

        

TotalforBill No.3 (Carried forwardtoSummaryPage) 

 

[Note:The above name ofBillisgivenforexampleonly.] 
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BILLOFQUANTITIES 

BillNo.4SubsurfaceDrains 
 

 
Item 

 
Description 

Technical
Provisions

Ref. 

 
Unit 

 
Quantity 

Rate 
Amount

PKR PKR 
infigures 

PKR 
inwords 

1 2 3 4 5 6 7 

401 
       

402 
       

403 
       

404 
       

405 
       

406 
       

        

        

        

        

        

        

        

        

        

        

        

TotalforBill No.4 (Carried forwardtoSummaryPage) 

 

[Note:The above name ofBillisgivenforexampleonly.] 
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BILLOF QUANTITIES 

BillNo.5MiscellaneousItems 
 

 
Item 

 
Description 

Technical
Provisions

Ref. 

 
Unit 

 
Quantity 

Rate 
Amount

PKR PKR 
infigures 

PKR 
inwords 

1 2 3 4 5 6 7 

501 
       

502 
       

503 
       

504 
       

505 
       

506 
       

        

        

        

        

        

        

        

        

        

        

        

        

TotalforBill No.5 (Carried forwardtoSummaryPage) 

 

[Note:The above name ofBillisgivenforexampleonly.] 
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Not 
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icabl

e 

 
 

B-8 
Schedule-BtoBid 

 

 
 
 

B. Daywork

General 

BILLOFQUANTITIES 

DayworkSchedule 

1. Reference is made to Sub-Clause 13.5 of the General Conditions of Contract. Work 
shallnot beexecuted on aDaywork basis exceptby written order of theEngineer. 
Biddersshall enter basic rates for Daywork items in the Schedules, which rates shall apply 
to anyquantity of Daywork ordered by the Engineer. Nominal quantities have been 
indicatedagainsteach item of Daywork, and the extended totalfor Daywork shall be 
carriedforwardtotheBid Price. 

Daywork Labour 

2. In calculating payments due to the Contractor for the execution of Daywork, the 
actualtime of classes of labour directly doing the Daywork ordered by the Engineer and 
forwhich they are competent to perform will be measured excluding meal breaks and 
restperiods. The time of gangers (charge hands) actually doing work with the gang will 
alsobe measured butnot thetimeofforeman orother supervisorypersonnel. 

3. The Contractor shall be entitled to payment in respect of the total time that labour 
isemployed on Daywork, calculated at the basic rates entered by him in the Schedule 
ofDaywork Rates for labour together with an additional percentage, payment on basic 
ratesrepresentingtheContractor’sprofit, overheads,etc.,asdescribed below: 

a. The basic rates for labour shall cover all direct costs to the Contractor, 
including(butnot limited to) the amount of wages paid to such labour, transportation 
time, overtime,subsistence allowances and any sums paid to or on behalf of such 
labour for socialbenefits in accordance with Pakistan law. The basic rates will be 
payable in localcurrencyonly; and 

b. The additional percentage payment to be quoted by the Bidder and applied to 
costsincurred under (a) above shall be deemed to cover the Contractor’s profit, 
overheads,superintendence, liabilities and insurances and allowances to labour time 
keeping andclerical and office work; the use of consumable stores, water, lighting and 
power; theuse and repair of staging, scaffolding, workshops and stores, portable 
power tools,manual plant and tools; supervision by the Contractor’s staff, foremen 
and othersupervisorypersonnel; and chargesincidental totheforegoing. 
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I. Labour 

BILLOFQUANTITIES 

DayworkSchedule 

 

Item
No. 

 
Description 

 
Unit 

Nominal
Quantity 

Rate 

(PKR) 

inFigure 

Rate 
(PKR)in
Words 

Extended
Amount(
PKR.) 

1 2 3 4 5 6 7 

D101 Ganger Hr 500    

D102 Labourer Hr 5,000    

D103 Bricklayer Hr 500    

D104 Mason Hr 500    

D105 Carpenter Hr 500    

D106 SteelworkErector Hr 500    

D107 ------etc------- Hr --    

D113 Driverforvehicleupto10 tons Hr 1,000    

D114 Operatorforexcavator, 
dragline,shovelorcrane 

Hr 500    

D115 Operatorfortractor,(tracked)with 
dozer blade orripper 

Hr 500    

D122       

SubTotal 

Allow
 percentofsubtotalforContractor’soverhead,profit,etc,inaccordancewithParagrap
h3(b)ofDayworkSchedule   

TotalforDaywork:Labour:   (CarriedforwardtoDayworkSummary) 

 

[Note: 
1. The above description of items and their quantities are indicative only; the 

Employershall fill the type of Labour and quantities thereof, estimated to be utilized 
underDaywork. 

2. The Bidders are required to fill the rest of the columns, Sub Total and percentage 
ofoverhead,profit, etc.] 
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BILLOF QUANTITIES 

DayworkSchedule 
 

DayworkMaterial 
 

4. The Contractor shall be entitled to payment in respect of materials used for 
Daywork(except for materials for which the cost is included in the percentage addition to 
labourcosts as detailed heretofore), at the basic rates entered by him in the Schedule of 
DayworkRates for materials together with an additional percentage payment on the basic 
rates tocoveroverhead chargesand profit,asfollows: 

a) The basic rates for materials shall be calculated on the basis of the invoiced 
price,freight,insurance,handlingexpenses,damage,losses,etc., 
andshallprovidefordelivery to store for stockpiling at the site. The basic rates shall be 
stated in localcurrency but payment will be made in the currency or currencies 
expended uponpresentationof supportingdocumentation; 

b) The additional percentage payment shall be quoted by the Bidder and applied to 
theequivalentlocalcurrencypaymentsmade under Sub-Para(a)above; and 

c) Thecost ofhauling materials usedon work orderedto becarried out as Dayworkfrom the 
store or stockpile on the site to the place where it is to be used will be paid 
inaccordancewiththe termsforLabourandConstructionalPlantinthisSchedule. 
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II. Material 

BILLOFQUANTITIES 

DayworkSchedule 

 

Item
No. 

 
Description 

 
Unit 

Nominal
Quantity 

Rate 

(PKR) 

inFigure 

Rate 
(PKR)in
Words 

Extended
Amount(
PKR) 

1 2 3 4 5 6 7 

D201 Cement,ordinaryPortlandorequiv
alentinbags 

M.Ton 200 
   

D202 Mild Steel reinforcing bar 
upto16mm diameter to BS 4449 
orequivalent 

M.Ton 100 
   

D203 Fineaggregateforconcrete Cu.M 1,000 
   

D204 -------etc-------- -- -- 
   

       

D222 Gelignite(NobleSpecialGelatine
60%orequivalent)includingcaps,
fuse,wireandrequisiteaccessories 

M.Ton 10 
   

       

       

       

SubTotal 

Allow
 percentofsubtotalforContractor’soverhead,profit,etc,inaccordancewithPa
ragraph4(b)ofDayworkSchedule   

TotalforDaywork:Material: (CarriedforwardtoDayworkSummary) 

 
[Note: 

1. The above description of items and their quantities are indicative only; the 
Employershall fill the type of Material and quantities thereof, estimated to be utilized 
underDaywork. 

2. The Bidders are required to fill the rest of the columns, Sub Total and percentage 
ofoverhead,profit, etc.] 
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BILLOF QUANTITIES 

DayworkSchedule 
 

DayworkConstructionalPlant 

5. The Contractor shall be entitled to payments in respect of constructional plant already 
onSite and employed on Daywork at the basic rental rates entered by him in the Schedule 
ofDayworkRatesforconstructionalplant.Thesaidratesshallbedeemedtoincludecompleteallo
wancefordepreciation,interest,indemnityandinsurance,repairs,maintenance, supplies, fuel, 
lubricants, and other consumables, and all overhead, 
profitandadministrativecostsrelatedtotheuseofsuchequipment.Thecostofdrivers,operators 
and assistants will be paid for separately as described under the section 
onDayworkLabour. 

6. In calculating the payment due to the Contractor for constructional plant employed 
onDaywork, only the actual number of working hours will be eligible for payment, 
exceptthatwhereapplicableandagreedwiththeEngineer,thetravellingtimefromthepartofthe 
Site where the constructional plant was located when ordered by the Engineer to 
beemployed on Daywork and the time for return journey thereto shall be included 
forpayment. 

7. ThebasicrentalratesforconstructionalplantemployedonDayworkshallbestatedinPak 
Rupees(PKR). 
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III. ConstructionalPlant 

BILLOFQUANTITIES 

DayworkSchedule 

 

Item
No. 

 
Description 

 
Unit 

Nominal
Quantity 

Rate 
(PKR) 

inFigure 

Rate 
(PKR)in
Words 

Extended
Amount
(PKR) 

1 2 3 4 5 6 7 

D301 Excavator, face shovel or 
     

 dragline:   

 1.Up-toandincluding 1 Cu.M. Hr 500 

 2.Over 1 Cu.M to2 Cu.M. Hr 400 

 3.Over 2Cu. M Hr 100 

D302 Tractor(tracked)includingbull 
     

 or angledozer:   

 1.Up-toandincluding 150HP 
Hr 500 

 2.Over 150 to 200 HP 
Hr 400 

 3.Over 200 to 250 HP 
Hr 200 

D303 Tractorwithripper: 
     

 1.Up-toandincluding 200HP Hr 400 

 2.Over 200 to 250 HP Hr 200 

D304 -------etc-------- -- -- 
   

       

       

SubTotal 

TotalforDaywork:ConstructionalPlant:
 (CarriedforwardtoDayworkSu
mmary) 

 

[Note: 
1. The above description of items and their quantities are indicative only; the 

EmployershallfillthetypeofPlantandquantitiesthereof,estimatedtobeutilizedunderdaywor
k. 

2. The Biddersare requiredtofilltherestofthecolumnsand SubTotal.] 
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BILLOF QUANTITIES 

DayworkSchedule 

 

Summary 
 

Sr.No Daywork Amount(PKR) 

I. Labour 
 

II. Materials 
 

III. ConstructionalPlant 
 

Total for 

Daywork(CarriedforwardtoSummaryPageofBillofQuanti

ties) 
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BILLOF QUANTITIES 
 

Summary 
 

BillNo Bill Amount(PKR) 

1. GeneralItems 
 

2. Earthworks 
 

3. CulvertsandBridges 
 

4. SubsurfaceDrains 
 

5. MiscellaneousItems 
 

Sub-Totalof Bills 
 

DayworkSchedule 
 

BidPrice(CarriedforwardtoLetterOfBid) 
 

Federal/ Provincial Sales Tax on Services 
(%)[To beentered 
bytheEmployer] 

 

GrandTotal 
 

 
 
 

Note: All Provisional Sums are to be expended in whole or, in part at the direction 
anddiscretionoftheEngineerinaccordancewithSub-Clauses13.4oftheGeneralConditions 
except with respect to DAAB fees and the expenses in accordance with GCClause21. 
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CONSTRUCTIONSCHEDULE 

Pursuant to Sub-Clause 8.3 of the General Conditions, the whole of the Works, and each 
Section(if any), shall be completed within the Time for Completion for the Works or Section (as 
the casemaybe) statedashereunder andmentionedin Contract Data: 

 
 

Description Timefor Completion(days) 

a) WholeWorks 
 

b) SectionA 
 

c) SectionB 
 

d)   
 

e)   
 

  

 
 

[The Bidder shall provide, the Construction Schedule in the bar chart (CPM, PERT or any 
othertobespecifiedherein)showingthesequenceofworkitemsandtheperiodoftimeduringwhichhe 
proposes to complete each work item in such a manner that his proposed programme 
forcompletion of the whole of the Works and Sections of the Works may meet Employer’s 
completiontargetsindaysnotedaboveandcountedfromtheCommencementDate(Attachsheetsasrequi
redforthespecifiedformof ConstructionSchedule)] 
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D-1 
Schedule-DtoBid 

 

METHODOFPERFORMINGTHEWORK 
 

[TheBidderisrequiredtosubmitanarrativeoutliningthemethodofperformingtheWork.Thenarrativeshou
ldindicateindetailandincludebutnotbelimitedto: 

 
1. OrganizationChart: 

Shallindicateheadofficeandfieldofficepersonnelinvolvedinmanagementandsupervision,engin
eering,equipmentmaintenanceandpurchasing. 

 

2. Mobilization: 

InPakistan,thetypeoffacilitiesincludingpersonnelaccommodation,officeaccommodation,provi
sionformaintenanceandforstorage,communications,securityandotherservicestobeused. 

 

3. MethodofexecutingtheWorks: 

Theproceduresforinstallationofequipmentandmachineryandtransportationofequipmentand 
materialsto thesite.] 
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E-1 
Schedule-EtoBid 

 
LISTOF MAJOREQUIPMENT 

[The Bidder will provide on Sheet E-2 of this Schedule a list of all major equipment and 
relateditems, under separateheading for items owned, to bepurchased or to bearranged on 
leasebyhim to carry out the Works. The information shall include make, type, capacity, and 
anticipatedperiodof utilization forallequipment. 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability 
tomeettherequirementsforthekeyequipmentlistedinSheetE-3.] 
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E-2 
Schedule-EtoBid 

 

LISTOF MAJOREQUIPMENT 

Owned,PurchasedorLeased 
 
 

OwnedPurc
hasedorLeas

ed 

Description of 
Unit(Make, 

Model,Year) 

 
Capacity

HPRating 

 
Condition 

PresentLoc
ation 

orSource 

Date 
ofDelivery

atSite 

Period 
ofWork 
onProje
ct 

1 2 3 4 5 6 7 

a.Owned 
      

b.Tobe 
Purchased 

      

c. To 
bearranged 
onLease 
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E-3 
Schedule-EtoBid 

 

LISTOF MAJOREQUIPMENT 

Equipmentdetails 
 

Itemofequipment 

Equipmenti
nformation 

Nameofmanufacturer Modelandpowerrating 

Capacity Yearofmanufacture 

Currentstatus Currentlocation 

Detailsofcurrentcommitments 

Source Indicatesourceoftheequipment 

Owned Rented Leased Speciallymanufactured 

ThefollowinginformationshallnotbeapplicableforequipmentownedbytheBidder 

Owner Nameofowner 

Addressofowner 

Telephone Contactnameandtitle 

Fax Telex 

Agreements Detailsofrental/lease/manufactureagreementsspecifictotheproject 

  

  

  

[ThisTable shallbe used foreachitemofEquipmentseparately] 
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F-1 
Schedule-FtoBid 

 
 

ORGANIZATION 

CHARTFORTHE 

SUPERVISORYSTAFFANDLABOUR 
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G-1 
Schedule-GtoBid 

 
LISTOFSUBCONTRACTORS 

I/ We intend to subcontract the following parts of the Work to subcontractors. In my/ our 
opinion,the subcontractors named hereunder are reliable and competent to perform that part of the 
workforwhicheach islisted. 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae 
andexperience of their key personnel who will be assigned to the Contract, equipment to be 
suppliedbythem, size, locationand typeofcontractscarriedout inthepast. 

 
 

Part of 
Works(GiveD

etails) 

Subcontractor(Wit
hCompleteAddress) 

1 2 
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H-1 
Schedule-HtoBid 

 

ESTIMATEDPROGRESSPAYMENTS 
 

Bidder’s estimate of the value of work which would be executed by him during each of 
theperiodsstatedbelow,basedonhisProgrammeoftheWorksandtheRatesintheBillofQuantities,expres
sedin thousandsof PKR: 

 

Quarter Amounts(1,
000PKR) 

1 2 

1st 
 

nd 

2 
 

rd 

3 
 

th 

4 
 

5th 
 

6th 
 

7th 
 

8th 
 

  

  

  

  

BidPrice 
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I-1 
Schedule-ItoBid 

 
CONSTRUCTIONCAMPANDHOUSINGFACILITIES 

[TheBidderinaccordancewithClause6oftheConditionsofContractshallprovidedescriptionofhisconstructi
oncamp’sfacilitiesandstaffhousingrequirements. 

TheBiddershalllistorexplainhisplansforprovidingthesefacilitiesfortheserviceoftheContractasfollows: 

1. SitePreparation(clearing,landpreparation,etc.). 

2. ProvisionofServices. 

a) Electricalpower(expectedpowerload,etc.). 

b) Water(requiredamountandsystemproposed). 

c) Sanitation(sewagedisposalsystem,etc.) 

3. ConstructionofFacilities 

a) Contractor’sOffice.WorkshopandWorkAreas(areasrequiredandproposedlayout,typeofconstr
uctionofbuildings,etc.). 

b) WarehousesandStorageAreas(arearequired,typeofconstructionandlayout). 

c) HousingandStaffFacilities(Plansforhousingforproposedstaff,layout,typeofconstruction,etc.). 

4. ConstructionEquipmentAssemblyandPreparation(detailedplansforcarryingoutthisactivity). 

5. OtherItemsProposed(Securityservices,etc.)] 

 

Note: 
TheContractorshallberesponsibleforpumps,electricalpower,waterandelectricaldistribution 
systems, and sewerage system including all fittings, pipes and other itemsnecessaryfor 
servicing the Contractor’sconstruction camp. 
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J-1 
Schedule-JtoBid 

 
INTEGRITYPACT 

DECLARATION OF FEES, COMMISSION AND BROKERAGE, 

ETC.PAYABLEBYTHEBIDDERS/CONTRACTORSOFGOODS,SERVICES& WORKSIN 

CONTRACTSWORTHPAK.RS.10.00MILLIONORMORE 
 

ContractNo.  
ContractValue:    
ContractTitle:   

Dated   

 

………………………………… [Nameof Bidder/Contractor] hereby declares thatithas 
notobtained or induced the procurement of any contract, right, interest, privilege or other 
obligationor benefit from Government of Pakistan (GoP) or any administrative subdivision or 
agencythereoforanyotherentityownedorcontrolledby GoPthroughanycorrupt businesspractice. 

 
Without limiting the generality of the foregoing, [Name of Bidder/ Contractor] represents 
andwarrants that it has fully declared the brokerage, commission, fees etc. paid or payable to 
anyoneand not given or agreed to give and shall not give or agree to give to anyone within or 
outsidePakistan either directly or indirectly through any natural or juridical person, including its 
affiliate,agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 
subsidiary, 
anycommission,gratification,bribe,finder’sfeeorkickback,whetherdescribedasconsultationfeeoroth
erwise,withtheobjectofobtainingorinducingtheprocurementofacontract,right,interest, privilege or 
other obligation or benefit in whatsoever form from GoP,except that whichhasbeenexpressly 
declared pursuant hereto. 

 
[Nameof Bidder/Contractor] certifies thatithas made and willmakefulldisclosureof allagreements 
and arrangements with all persons in respect of or related to the transaction with GoPand has not 
taken any action or will not take any action to circumvent the above declaration,representationor 
warranty. 

 
[Name of Bidder/Contractor] accepts full responsibility and strict liability for making any 
falsedeclaration, not making full disclosure, misrepresenting facts or taking any action likely to 
defeatthe purpose of this declaration, representation and warranty. It agrees that any contract, 
right,interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 
withoutprejudice to any other rights and remedies available to GoP under any law, contract or 
otherinstrument,bevoidableattheoption of GoP. 

 
NotwithstandinganyrightsandremediesexercisedbyGoPinthisregard,………………………[nameo
fBidder/Contractor]agreestoindemnifyGoPforanylossordamageincurredbyitonaccountofitscorrupt
businesspracticesandfurtherpaycompensationtoGoPinanamountequivalenttotentimethe sum of any 
commission, gratification, bribe, finder’s fee or kickback given by [name ofBidder/Contractor] as 
aforesaid for the purpose of obtaining or inducing the procurement of 
anycontract,right,interest,privilegeorotherobligationorbenefitinwhatsoeverformfromGoP. 

 

Name ofEmployer:……………… Name ofBidder/Contractor:…………… 
Signature:…………………… Signature:……………………………. 

[Seal] [Seal] 
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STANDARDFORMS 
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BS-1 

FORMOFBIDSECURITY 
 

SecurityExecutedon   
(Date) 

Expiry on   
(Date) 

NameofSuretywithAddress:   

 

NameofPrincipal(Bidder)withAddress  

 

PenalSumofSecurityPKR (PakRupees  
 )

BidReferenceNo.    

KNOWALLMENBYTHESEPRESENTS,thatinpursuanceofthetermsoftheBidandattherequestofth
esaidPrincipal(Bidder)we,theSuretyabovenamed,areheldandfirmlyboundunto  
(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well 
andtrulytobemade,webindourselves,ourheirs,executors,administratorsandsuccessors,jointlyandsev
erally, firmly bythesepresents. 

 

THECONDITIONOFTHISOBLIGATIONISSUCH,thatwhereastheBidderhassubmittedthe    
accompanying    Bid    dated for      
 (ParticularsofBid)tothe saidEmployer;and 

(1) WHEREAS, the Employer has required as a condition for considering said Bid that 
theBidder furnishes a Bid Security in the above said sum to the Employer, conditioned 
asunder: that the Bid Security shall remain in force for a period fourteen (14) days 
beyondthe BidValiditydatei.e.,upto . 

(2) that the Bid Securities of the Bidders except the lowest three will be returned by 
theEmployer within twenty eight (28) days from the opening of Bids, provided a 
Bidderrequest for the return of its Bid Security, or on the expiry of original validity of 
BidSecurityor asextended, whichever isearlier; 

(3) that the Bid Security of the lowest three Bidders comprising the successful Bidder will 
bereturned when thesuccessful Bidder has furnished the required 
PerformanceSecurity;and 

(4) that in the event of failure of the successful Bidder to furnish the required 
PerformanceSecurity, the entire said sum be paid immediately to the said Employer 
pursuant to IB.16andIB.35ofthe InstructionstoBiddersforthe successful Bidder'sfailure 
toperform. 

 

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on 
theprescribedformpresentedtohimforsignatureenterintoaformalContractwiththesaidEmployer in 
accordance with his Bid as accepted and furnish within twenty eight (28) days of hisbeing 
requested to do so, a Performance Security with good and sufficient surety, as may berequired, 
upon the form prescribed by the said Employer for the faithful performance and properfulfilment 
of the said Contract or in the event of non-withdrawal of the said Bidwithin the 
timespecifiedforitsvaliditythenthisobligationshallbevoidandofnoeffect,butotherwisetoremaininfull 
forceandeffect. 
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BS-2 

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first 
writtendemand of the Employer (withoutcavilor argument) and withoutrequiring theEmployer 
toprove or to show grounds or reasons for such demand, notice of which shall be sent by 
theEmployerby registeredpost dulyaddressed totheSuretyat itsaddressgivenabove. 

 

PROVIDED ALSO THAT the Employer shall decide, whether the Principal (Bidder) has 
dulyperformedhisobligationstosigntheContractAgreementandtofurnishtherequisitePerformanceSe
curitywithinthetimestatedabove,orhasdefaultedinfulfillingsaidrequirements and the Surety shall 
pay without objection the said sum upon demand from 
theEmployerforthwithandwithoutanyreference tothePrincipal(Bidder)oranyotherperson. 

 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its 
sealon the date indicated above, the name and seal of the Surety being hereto affixed and 
thesepresents duly signed by its undersigned representativepursuantto authority of its 
governingbody. 

 
 
 

SURETY 
(ScheduleBank/InsuranceCompany) 

 
WITNESS: Signature  

 

1.   Name  

  Title  
CorporateSecretary(Seal) CorporateGuarantor(Seal) 

 

2.   

 
Name,Title&Address 
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PS-1 
 

FORMOFPERFORMANCESECURITY 
 

 
 
 
 

[LetterbytheGuarantortotheEmployer] 

GuaranteeNo.  

Executedon   

Expirydate  

NameofGuarantorwithaddress:   

 
 

NameofPrincipal(Contractor)withaddress:  

 

PenalSumofSecurity(expressinwordsandfigures)   

 

LetterofAcceptanceNo. Dated  

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the 
BiddingDocumentsandabovesaidLetterofAcceptance(hereinaftercalledtheDocuments)andatthereques
tofthesaidPrincipalwe,theGuarantorabovenamed,areheldandfirmlybounduntothe 
 (hereinaftercalledtheEmp
loyer)inthepenalsumoftheamountstatedaboveforthepaymentofwhichsumwellandtrulyto be made to 
the said Employer, we bind ourselves, our heirs, executors, administrators 
andsuccessors,jointlyandseverally,firmlybythesepresents. 

THECONDITIONOFTHISOBLIGATIONISSUCH,thatwhereasthePrincipalhasacceptedtheEmplo
yer'sabovesaidLetterofAcceptancefor _ 

 (NameofContract)forthe  

 (NameofProject). 
 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all 
theundertakings,covenants,termsandconditionsofthesaidDocumentsduringtheoriginaltermsofthesaid 
Documents and any extensions thereof that may be granted by the Employer, with or 
withoutnotice to the Guarantor, which notice is, hereby, waived and shall also well and truly 
perform andfulfill all the undertakings, covenants terms and conditions of the Contract and of any 
and 
allmodificationsofsaidDocumentsthatmayhereafterbemade,noticeofwhichmodificationstotheGuara
ntorbeingherebywaived,then,thisobligationtobevoid;otherwisetoremaininfullforceandvirtue till all 
requirements of Clause11, Defects After Taking Over, of Conditions of Contract arefulfilled. 

OurtotalliabilityunderthisGuaranteeislimitedtothesumstatedaboveanditisaconditionofanyliabilityatt
achingtousunderthisGuaranteethattheclaimforpaymentinwritingshallbereceivedbyuswithinthevalidity
periodofthisGuarantee,failingwhichweshallbedischargedofourliability,ifany,underthisGuarantee. 

We,
 _(theGuarantor),waivingallobjecti
onsanddefenseundertheContract,doherebyirrevocablyandindependentlyguaranteetopaytotheEmploye
rwithoutdelayupontheEmployer'sfirstwrittendemandwithoutcavilorarguments 
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PS-2 

 
andwithoutrequiringtheEmployertoproveortoshowgroundsorreasonsforsuchdemandanysumorsumsu
ptotheamountstatedabove,againsttheEmployer'swrittendeclarationthatthePrincipalhasrefusedorfail
edtoperformtheobligationsundertheContractwhichpaymentwillbeeffectedbytheGuarantortoEmploye
r’sdesignatedBank&AccountNumber. 

PROVIDEDALSOTHATtheEmployershalldecide,whetherthePrincipal(Contractor)hasdulyperfor
med his obligations under the Contract or has defaulted in fulfilling said obligations and 
theGuarantor shall pay without objection any sum or sums up to the amount stated above upon 
firstwrittendemandfromtheEmployerforthwithandwithoutanyreferencetothePrincipaloranyotherper
son. 

INWITNESSWHEREOF,theabove-
boundenGuarantorhasexecutedthisInstrumentunderitssealonthedateindicatedabove,thenameandcor
poratesealoftheGuarantorbeingheretoaffixedandthesepresentsdulysignedbyitsundersignedrepresen
tative,pursuanttoauthorityofitsgoverningbody. 

 
 
 

 
Guarantor 

(ScheduleBank/InsuranceCompany) 
 

WITNESS: Signature  
 

1.   Name  

  Title  
CorporateSecretary(Seal) CorporateGuarantor(Seal) 

 

2.   

 
Name,Title&Address 
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LOA-1 
 

Letterof Acceptance 

[Letterhead paper of the 

Employer]NAMEOFCONTRACT:  

CONTRACTNUMBER:   

TO:  
 

Date:

 

YourReference:  

OurReference:  

WethankyouforyourBiddated   

 
 
 
 
 
 
 
 
 
 
 
 
 
 

fortheexecutionand

completion of the Works comprising the above-named Contract and remedying of defects 
therein,allin conformity with thetermsand conditionscontainedin theContract. 

 

Wehave pleasureinacceptingyourBidfortheAcceptedContractAmountof: 

 
[currencyandamountinfigures] 

 

 

[currencyandamountinwords] 
 

In consideration of you properly and truly performing the Contract, we agree to pay you 
theAccepted ContractAmountorsuchother sumsto which you may become entitledunder 
thetermsoftheContract,at such timesandasprescribed by the Contract. 

 
We acknowledge that this Letter of Acceptance creates a binding Contract between us, and 
weundertaketofulfilallourobligationsanddutiesinaccordance withthetermsof thisContract. 

 

 
Signature:     

Signed by:     

Forandonbehalfof:     

Date:  



TITLE OF DOCUMENT: 
Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA 

94  

 

 
CA-1 

 

FORMOFCONTRACTAGREEMENT 

 

 
THISCONTRACTAGREEMENT(hereinaftercalledthe“Agreement”)madeonthe  
day of   (month) 20 _ between   
 (hereinaftercalledthe“Employer”)ofth
eonepartand 
 (hereinaftercalledthe“Contractor”)oft
heotherpart. 

WHEREAS    the   Employer   is    desirous    that   certain   Works,   viz., _ 
 _shouldbeexecutedbytheContractorandhasacceptedaBid
bytheContractorfortheexecutionandcompletionofsuchWorksandtheremedyingofanydefectstherein. 

 

NOWthisAgreementwitnessedasfollows: 

1. In this Agreement words and expressions shall have the same meanings as are 
respectivelyassignedtothemintheConditionsofContracthereinafterreferredto. 

 

2. The following documents, in the order of priority, after incorporating addenda, if any, 
exceptthosepartsrelatingtoInstructionstoBiddersshallbedeemedtoformandbereadandconstrueda
spartofthisAgreement: 

a) ThisContractAgreement; 

b) TheLetterofAcceptance; 

c) The Letter ofBid; 

d) TheParticularConditionsPartA-ContractData; 

e) TheParticularConditionsPartB-SpecialProvisions; 

f) TheGeneralConditions; 

g) TheSpecificationsPartA-SpecificProvisions; 

h) TheSpecificationsPartB-TechnicalProvisions; 

i) TheDrawings; 

j) TheCompletedSchedulestoBidincludingScheduleofPrices; 

k) the JVUndertaking(ifthe Contractorisa JV);and 

l) [Employertoinsertany otherdocumentsformingpartoftheContract] 

 
The addenda/corrigenda, if any, (Excluding part relating to Instructions to Bidders along 
withBidding Data) shall be deemed to have been incorporated at the appropriate places in 
the“DocumentsformingtheContract”. 

 

3. In consideration of the payments to be made by the Employer to the Contractor as 
hereinaftermentioned, the Contractor hereby covenants with the Employer to execute and 
complete theWorks and remedy defects therein in conformity and in all respects with the 
provisions of theContract. 

 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution 
andcompletionoftheWorksasperprovisionsoftheContract,theContractPriceorsuchothersumas 
may become payable under the provisions of the Contract at the times and in the 
mannerprescribedbytheContract. 
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INWITNESSWHEREOFthepartiesheretohavecausedthisAgreementtobeexecutedontheday,monthand
yearfirstbeforewritteninaccordancewiththeirrespectivelaws. 

 
 
 
 

 
SignatureofContactor SignatureofEmployer 

 

 
(Seal) (Seal) 

 

Signed,SealedandDeliveredinthepresenceof: 
 
 
 

Witness Witness 
 
 
 
 
 

(Name,TitleandAddress) (Name,TitleandAddress) 
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DAABAgreement 

DAAB-1 

 

[Allitalicisedtextandanytextwithinsquarebrackets(exceptsub-
clauseheadings)inthisformofagreementisforuseinpreparingtheformand shouldbe deleted 
fromthefinalproduct]. 

 
Nameanddetailsofthe Contract   

 
 

ThisAgreementmadethe day of [month], [year],between 
 

NameandcontactdetailsoftheEmployer   (name) 

  (address) 
 

  (telephone) 
 

 (email/othercontactdetails); 

 

 
Nameandcontactdetailsofthe Contractor   (name) 

  (address) 
 

 (telephone) 
 

 (email/othercontactdetails); 

 
NameandcontactdetailsoftheDAAB                                                           
Member 

 (address) 
 

  (telephone) 
 

 (email/othercontactdetails); 

(“DAABAgreement”) 
 

Whereas: 
A. theEmployerandtheContractorhaveentered(orintendtoenter)intotheContract; 

B. under the Contract, the “DAAB” or “Dispute Avoidance/Adjudication Board” 

meansthe sole member or three members (as stated in the Contract Data of the Contract) 

sonamed in the Contract, or appointed under Sub-Clause 21.1 [Constitution of the DAAB] 

orSub-Clause 21.2[FailuretoAppointDAAB Members]ofthe ConditionsofContract; 

C. theEmployerandtheContractordesirejointlytoappointtheabove-namedDAABMemberto act 

ontheDAAB as: 

a. the sole member of the DAAB, and where this is the case, all references to 

the“OtherMembers”do not apply; or 

b. one of three members / chairman [delete the one which is not applicable] of 

theDAABand, wherethisisthecase,theother two personsare: 

(na
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DAAB-2 
 

  (name)   (name) 
  (address)   (address) 

 (telephone)  (telephone) 

 (email/othercontactdetails)   (email/othercontactdetails) 
 
 

 

the“OtherMembers”;and 

D. theDAABMemberacceptsthisappointment. 

 

TheEmployer,Contractor andDAABMember jointlyagree asfollows: 

1. TheconditionsofthisDAABAgreementcomprise: 

(a) Clause 21 [Disputes and Arbitration] of the Conditions of Contract, and any 

otherprovisionsoftheContractthatareapplicabletotheDAAB’sActivities; and 

(b) the “General Conditions of Dispute Avoidance/Adjudication Agreement”, which 

isappended to the General Conditions of the “Conditions of Contract for 

Construction”Second Edition 2017 published by FIDIC (“GCs”), as amended and/or 

added to bythe following provisions. 

2. [Detailsofamendmentstothe GCs,ifany.Forexample: 

Inthe proceduralrulesannexedtothe GCs,Rule_isdeletedand replacedby:“ … “] 

3. TheDAABMembershallbepaidinaccordancewithClause9oftheGCs.Thecurrencyofpayment

shallbe . 

InrespectofSub-Clauses9.1and9.2oftheGCs,theamountsoftheDAABMember’smonthlyfeeand 

daily feeshall be: 

monthlyfee  per month, 

anddailyfeeof  per day 

(orasotherwise setunderSub-Clause 9.3 oftheGCs). 

4. In consideration of the above fees, and other payments to be made to the DAAB 

Memberin accordance with the GCs, the DAAB Member undertakes to act as DAAB 

Member inaccordance with thetermsof thisDAAB Agreement. 

5. The Employer and the Contractor shall be jointly and severally liable for the 

DAABMember’s fees and other payments to be made to the DAAB Member in 

accordance withtheGCs. 

6. ThisDAABAgreementshallbegovernedbythelawof

 (ifnotstated,the lawthatgovernstheContractunderSub-Clause1.4of the 

ConditionsofContract). 
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DAAB-3 
 
 

SIGNEDby:  

Printname:   

Title:  

for and on behalf of 
theEmployer 

SIGNEDby:  

Printname:  

Title:  

for and on behalf of 
theContractor 

SIGNEDby:  
DAABMember 

 
Title:  

 

inthepresenceof in thepresenceof in thepresenceof 
 

Witness:   

Name:   

Address:   

Witness:  

Name:  

Address:  

Witness:  

Name:  

Address:  

 
   

 

Date:  Date:  Date:  
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MG-1 
 

FORMOFMOBILIZATIONADVANCEGUARANTEE/BOND 

 
Guarantee No. Date  

 
 
 

WHEREAS (hereinaftercalledthe'Employer') 
 

hasenteredintoa Contract for   
(ParticularsofContract) 

with (hereinaftercalledthe"Contractor'). 

 
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the 
Contractor'srequest, anamount of Pak Rupees (PKR
 )whichamount 
shallbeadvancedtothe Contractorasper provisionsofthe Contract. 

 
AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure 
themobilizationadvance forthe performance ofhisobligationsunderthe saidContract. 

 
ANDWHEREAS,   

 

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of 
theEmployer agreeing to make the above advance to the Contractor, has agreed to furnish the 
saidGuarantee. 

 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the 
advancefor the purpose of above mentioned Contract and if he fails and commits default in 
fulfilment ofany of his obligations for which the advance payment is made, the Guarantor shall be 
liable to theEmployerfor payment notexceeding theaforementionedamount. 

 
Notice in writing of any default, on the part of the Contractor, of which the Employer at 
hisdiscretion of making decision, shall be given by the Employer to the Guarantor, and on such 
firstwrittendemand,paymentshallbemadeby theGuarantor ofallsumsthendueunderthisGuarantee 
withoutanyreferencetotheContractor andwithoutanyobjection. 

 
This Guarantee shall remain in force until the advance is fully adjusted against payments from 
theInterimPaymentCertificatesoftheContractororuntil 
 whicheverisearlier. (Date) 

 

TheGuarantor'sliabilityunderthisGuaranteeshallnotinanycaseexceedthesumof 
PKR   
 ). 

(Pak Rupees   

 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after 
theaforesaid date or earlier if the advance made to the Contractor is fully adjusted against 
paymentsfromInterimPaymentCertificatesoftheContractorprovidedthattheGuarantor
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No
t 

Ap
pli
cab
le 

 
 

MG-2 

 
agreesthattheaforesaidperiodofvalidityshallbedeemedtobeextendedifontheabovementioneddatethead
vance payment isnot fullyadjusted. 

 
 
 

Guarantor 
(ScheduledBank/InsuranceCompany) 

 
WITNESS: Signature  

 

1.   Name  

  Title  
CorporateSecretary(Seal) CorporateGuarantor(Seal) 

 

2.   

 
Name,Title&Address 



TITLE OF DOCUMENT: 

Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA 

101  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONDITIONSOFCONTRACT 
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CONDITIONSOFCONTRACT 
TheConditionsofContractcomprisetwoparts: 

 

(a) GeneralConditions 
(b) ParticularConditions 

 

GeneralConditions 

TheseConditionsarethe“GeneralConditions”whichformpartofthe“FIDICConditionsofContractfor 
Construction for Building and Engineering Works Designed by the Employer Second 
Edition(2017Redbook,Reprinted2022withamendments)”publishedby: 

 
InternationalFederationofConsultingEngineers 
(Fédération Internationale des Ingénieurs – Conseils) – 
(FIDIC)WorldTradeCenterII-GenevaAirport 
P.O. Box 311 
CH-1215 Geneva 
15Switzerland 
Email: 
fidic@fidic.org,fidic.pub@fidic.orgWebsit
e:https://fidic.org/bookshop 

 
ThesuccessfulBidderafterawardofWorksshallhavetoprovidetwo(02)copiesofabovesaid“GeneralCon
ditions”forincorporationintheContract. 

mailto:fidic@fidic.org
mailto:fidic.pub@fidic.org
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ParticularConditions 

(Mandatory Provisions not to be 
amended/substitutedexceptasinstructed/permittedby
PECinwriting) 

TheParticularConditions(PC)complementtheGeneralConditions(GC)tospecifydates,contractual 
requirements, and special circumstances related to the Works. The PC consists of twoparts, Part 
A - Contract Data and Part B - Special Provisions. The provisions to be found in 
theSpecialProvisions(ParticularConditions-
PartB)takeprecedenceovertheequivalentprovisionsfound under the same Sub-Clause number(s) in 
the General Conditions, and the provisions of theContract Data (Particular Conditions - Part A) 
take precedence over the Special Provisions(ParticularConditions-Part B). 

PartA-ContractData 
 

Sub-
Clause 

 
DatatobeGiven 

 
Data 

1.1.27 DefectsNotificationPeriod(DNP): 1 Year 

1.1.31 Employer’snameandaddress: “PORT QASIM AUTHORITY” 

Karachi, Pakistan 

1.1.35 Engineer’snameandaddress: Director (Civil Maintenance)  

PQA Building No.3 

Port Qasim Authority, Bin Qasim,  

Karachi -75020 

Tele: +92-21-99272158 

1.1.73 Sections: Not Applicable 

1.1.84 TimeforCompletion: 9 MonthsforwholeoftheWorks 

1.3(a)(ii) agreedmethodsofelectronictransmission: N/A 

1.3(d) addressofEmployerforcommunications: 
Director (Civil Maintenance)  
PQA Building No.3 
Port Qasim Authority, Bin Qasim,  
Karachi -75020 
Tele: +92-21-99272158 

addressofEngineer 
Representativeforcommunications: 

 
 

 

As per NIT 

addressofContractorforcommunications: 
 
 

 

[insertContractor’saddressatthetimeof
signingoftheContract] 

1.4 Contractshallbegovernedbythelawof: IslamicRepublicofPakistan 

rulinglanguage: English 

languageforcommunications: English 
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Sub-
Clause 

 
DatatobeGiven 

 
Data 

1.8 numberofadditionalpapercopiesofContracto
r’sDocuments: 

Six (06) copies 
 

 

2.1 after receiving the Letterof  
Acceptance,theContractorshallbegivenright  
ofaccesstoallorpartoftheSitewithin: 

NolaterthantheCommencementDate. 

 

3.2(e)(ii) Engineer’sDutiesandAuthority Variation resulting in an increase 
oftheAcceptedContractAmountinexc
ess of one percent (1%) subject 
toaccumulativeVariationsnotexceedi
ng two percent (2%) of 
theAcceptedContractAmount 

4.2 PerformanceSecurity(aspercentageoftheAc
ceptedContractAmountinCurrencies) 

percent: 

currency: 

 

 

Tenpercent(10%) 

Pakistani Rupees 

4.2.1 ListofInsuranceCompanies In the form of Bank Guarantee from 
any schedule bank in Pakistan with 
AA Rating PACRA (Karachi Base) 
within 14 days after the receipt of 
Letter of Acceptance. 

4.7.2 Periodfornotificationoferrorsintheitemsofre
ference 

TwentyEight(28)days 

4.19 periodofpaymentfortemporaryutilities eachmonth 

4.20 Number of additional paper copies of 
progress reports 

 

Three (03) copies 

5.1(a) maximum allowable accumulated value 
ofwork subcontracted (as a percentage of 
theAcceptedContractAmount) 

Fortypercent(40%) 
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Sub-Clause DatatobeGiven Data 

5.1(b) partsoftheWorksforwhichsubcontrac
tingisnotpermitted 

 

None 

6.5 Normalworking hoursonthe Site 
 

Eight (08) Hours 

8.3 numberofadditionalpapercopiesof 
programmes 

 

Three (03) copies 

8.8 &14.15(b) DelayDamagespayableforeachday 
ofdelay 

Rs. 0.1% for each day of delay of   
theAccepted Contract Amount for 
delay incompletionofwholeoftheWorks 

8.8 maximum amount of 
DelayDamages 

Tenpercent(10%)oftheAcceptedContra
ctAmount 

8.14 Applicability of Incentives
 forEarlyCompletion 

Not Applicable 
N 

 

12.3 Percentageprofit Tenpercent(10%) 

13.4.(b)(ii) percentageratetobeappliedtoProvisi
onalSumsforoverheadchargesand 
profit 

Not Applicable 

14.2 TotalAdvancePayment Not Applicable 

14.2.1 ListofInsuranceCompanies Not Applicable 
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Sub-Clause DatatobeGiven Data 

14.2.3 percentagedeductionsfortherepaym
entoftheAdvancePayment 

Not Applicable 

14.3 periodofpayment one month 

14.3(b) numberofadditionalpapercopiesofSt
atements 

 

Three (03) copies 

14.3(iii) percentageofretention Fivepercent(5%) 

14.3(iii) limitofRetentionMoney(asapercenta
ge oftheContractPrice) 

Fivepercent(5%) 

14.5(b)(i) PlantandMaterialsforpaymentwhen 
shipped 

Not Applicable 

14.5(c)(i) PlantandMaterialsforpaymentwhend
elivered tothe Site 

Not Applicable 

14.6.2 minimumamountofInterimP
aymentCertificate (IPC) 

PKR 15.0 Million 

14.7(a) period of payment of 
AdvancePaymenttothe 
Contractor 

Not Applicable 

14.7b(i) periodfortheEmployer 
tomakeinterim payments to the 
ContractorunderSub-
Clause14.6[InterimPayment] 

Fifty-Six (56)days 
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Sub-Clause DatatobeGiven Data 

14.7b(ii) periodfortheEmployer 
tomakeinterim payments to the 
ContractorunderSub-
Clause14.13(FinalPayment) 

Twenty-Eight (28) days 
 

14.7(c) periodfortheEmployertomakefinalp
aymenttotheContractor 

Fifty-Six (56) days 
 

14.8 financing charges for 
delayedpayment 

Not Applicable 

14.11.1(b) numberofadditionalpapercopiesofdr
aft FinalStatements 

Six (06) copies  

14.15 currencies of payment of 
ContractPrice 

Payment will be made in Pak Rupees. 

14.15(a)(i) Proportions or amounts of 
LocalandForeign currencies 

Not Applicable 

14.15(c) currencies and proportions 
forpaymentofDelayDamages 

Not Applicable 

14.15(f) ratesofexchange Not Applicable 

17.2(d) forcesofnature,therisksofwhichareal
locatedto the Contractor 

Nil 

19.1 permitteddeductiblelimits: 

i) insurance required for 
theWorks 

 
ii) insurancerequiredforGoods 

iii) insurancerequiredforliabilityf
orbreachofprofessionalduty 

iv) insurancerequiredagainstliabil
ityforfitnessforpurpose 
(ifanyisrequired) 

v) insurance required for 
injurytopersonsanddamagetop
roperty 

vi) insurance required for 
injurytoemployees 

vii) otherinsurancesrequiredbyLa
wsandbylocalpractice 

 

i) Ten percent (10%) of loss 
amounton each &everyloss 
 

ii) Nil 

iii) Nil 

 
 

iv) Nil 

 

 
v) Nil 

 
 

vi) Nil 

 
vii) Nil 
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Sub-Clause DatatobeGiven Data 

19.1 Periods for submission 
ofinsurance: 

a) evidenceofinsurance 

b) relevantpolicies 

Not later than the 
CommencementDate 

Withintwentyeight(28)dayfromtheCom
mencementDate 

19.2.1(b) additional amount to be insured 
(asapercentageofthereplacementval
ue) 

15% of the replacement 
value(AcceptedContractAmo
unt) 

19.2.2 extent of insurance required 
forGoods 

 
amount of insurance required 
forGoods 

fromEx-
Works(i.e.,works,factory,warehouse,etc
)todeliveryatthe Site 

Fullreplacementvalue 

19.2.3(a) amountofinsurancerequiredforliabil
ity for breach of professionalduty 

FullreplacementvalueoftheWorkstobe 
designed bytheContractor 

19.2.3(b) insurancerequiredagainstliabilityfor
fitnessfor purpose 

Yes 

19.2.3 periodofinsurancerequiredforliabilit
y for breach of professionalduty 

Until the date of issuance
 ofPerformanceCertificate 

19.2.4 amountofinsurancerequiredforinjur
ytopersonsanddamagetoproperty 

Injury to person and Fatal 
case:in accordance with 
WorkmenCompensationAct. 

As analysed and estimated by 
the Engineer Representative. 

 

19.2.6 other insurances required by 
Lawsandby local practice 

Allinsurancesasapplicable,totheextento
fexecutionoftheproject, 
underFederalandProvinciallawsofIslam
ic RepublicofPakistan 

21.1 timeforappointmentoftheDAAB   Not Applicable 
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Sub-Clause DatatobeGiven Data 

21.1 the DAABshallcomprise Not Applicable 

21.1 ListofproposedmembersofD
AAB 
- proposedbyEmployer 

 

- proposedbyContractor 

Not Applicable 

21.2 Appointing entity (official) 
forDAABmembers 

Not Applicable 

21.6 RulesofArbitration PECRulesofConciliationandArbitration 
or Pakistan Arbitration Actof1940, if 
the formerisinactive. 

The place of Arbitration shall be in 
theEmployer’s country: 
Karachi 
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Not Applicable 

Not Applicable 

 

SummaryofSectionsoftheWorks 
 

Section Name/Description 
ofparts of the Works that 

shallbe designated a Section 
for thepurposesofthe Contract 

(Sub-Clause1.1.73) 

Value: 
Percentage*of 

AcceptedContract 
Amount(Sub-
Clause14.9) 

Time 
forCompleti

on(Sub-
Clause1.1.8

4) 

Delay 
Damages(Sub-
Clause8.8) 

A 
   

B 
   

C 
   

    

    

*Thesepercentagesshallalsobeappliedtoeach halfof theRetentionMoneyunder Sub-Clause14.9. 
 
 
 
 
 
 
 
 
 
 

Section 
Name/Description(Su
b-Clause1.1.73) 

Time for 
Completion(Sub-
Clause1.1.84) 

Incentives for Early 
Completion(Sub-
Clause8.14) 

A 
  

B 
  

C 
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ParticularConditions 

PartB-SpecialProvisions 

1.1 Definitions 1.1.76 

“Specification”Following 

isaddedattheend: 

“andconsistsoftwopartsi.e., 

i) “PartA-Specific Provisions”;and 

ii) “PartB-TechnicalProvisions”.” 
 

1.2 Interpretation “and”isdeletedfromtheendofsub-paragraph(i)andaddedat 
the end of sub-paragraph 

(j).Sub-

paragraph(k)isadded: 

“(k)The word “tender” is synonymous with “bid” the 
wordtendererwith“bidder”,thewords“tenderdocuments”wi
th “bidding documents” and “Schedule of Prices” 
with“Billof Quantities”,asapplicable.” 

1.5 Priority 
ofDocume
nts 

Thedocumentslistedat(a)through(k)ofthisSub-Clausearedeletedand 
substituted with thefollowing: 

(a) theContractAgreement; 

(b) theLetterofAcceptance; 

(c) theLetterofBid; 

(d) theParticularConditionsPartA-ContractData; 

(e) theParticularConditionsPartB-SpecialProvisions; 

(f) theGeneralConditions; 

(g) theSpecificationPartA-SpecificProvisions; 

(h) theSpecificationPartB-TechnicalProvisions; 

(i) theDrawings; 

(j) thecompletedSchedulestoBidincludingBillofQuantities; 

(k) the JVUndertaking(if theContractorisaJV);and 

(l) anyotherdocumentsformingpartoftheContract. 

The addenda/corrigenda, if any, shall be deemed to have 
beenincorporatedattheappropriateplacesinthedocumentsforming
theContract. 

 

1.6 ContractAgreement Inthe lastlineofthe1st paragraphthetext“shallbebornebythe 
Employer”issubstitutedby“shallbereimbursedbytheEmployerto 
theContractor”. 

 

3.1 TheEngineer Insub-paragraph(a)thetext“asdefinedinthePakistan 
EngineeringCouncilAct,1975(ActNo.Vof1976)”areaddedafterthewo
rds“professional engineer”. 

3.2 Engineer’s 
DutiesandAuthor

ity 



112  

 

The Engineer shall 
obtain the consent in 
writing of the 
Employerbefore taking 
action under the 
following Sub-Clauses 
of theseConditions: 

(a) Consentingtothesubco
ntractingofanypartoft
heWorks 
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underSub-Clause5.1[Subcontractors] 

(b) Certifying additional cost determined under Sub-Clause 4.12 
“Not Foreseeable Physical Obstructions or Conditions”. 

(c) Any action under Sub-Clauses 8.9 [Employer’s 
Suspension]and8.12 [Prolonged Suspension] 

(d) Issuanceof“TakingOverCertificate”underSub-Clause 
10.1[TakingOvertheWorksand Sections]. 

(e) Issuingthe“PerformanceCertificate”underSub-Clause 
11.9[PerformanceCertificate]. 

(f) Sub-Clause 13.1 [Right to Vary]: instructing a 
Variation,except; 

(i) inanemergencysituationasdeterminedbytheEngineer,or 

(ii) ifsuchaVariationwouldincreasetheAcceptedContract 
Amount by less than the percentage 
specifiedintheContract Data. 

(g) Sub-
Clause13.3[VariationProcedure]:approvingaproposalforVari
ationsubmittedbytheContractorinaccordance with Sub-
Clause 13.3.2 [Variation by RequestforProposal] or 
13.2[ValueEngineering]. 

(h) Certifying release of second half of the Retention 
MoneyunderSub-Clause 14.9[Release of RetentionMoney]. 

(i) Issuing Final Payment Certificate under Sub-Clause 
14.13[Issue of FPC]. 

Any such requirement shall not be applied to any action by 
theEngineer under Sub-Clause3.7[Agreementor 
Determination],as stated in Sub-Clause 3.2 [Engineer’s Duties 
and Authority] ofthe General Conditions. 

Notwithstandingtheobligation,assetoutabove,toobtainapproval, 
if, in the opinion of the Engineer, an emergency 
occursaffectingthesafetyoflifeoroftheWorksorofadjoiningpropert
y, he may, without relieving the Contractor of any of 
hisdutiesandresponsibilityundertheContract,instructtheContracto
r to execute all such work or to do all such things asmay, in the 
opinion of the Engineer, be necessary to abate orreduce the risk. 
The Contractor shall forthwith comply, 
despitetheabsenceofapprovaloftheEmployer,withanysuchinstruct
ion of the Engineer. The Engineer shall determine anaddition to 
the Contract Price, in respect of such instruction, 
inaccordancewithClause13andshallnotifytheContractoraccording
ly,withacopy to theEmployer. 

Following is added after the words “the Employer’s consent 
isrequired”in 4thparagraph: 

“stating that the Employer’s consent has been obtained for 
thatspecifiedauthority” 
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4.2 Performance
Security 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4.3 Contractor’sR
epresentative 

 
 
 
 
 
 
 
 
 

4.4 Contractor’s
Documents 

4.2.1   Contractor’sObligations 

The entity issuing the Performance Security and its form shall 
beasunder: 

ThePerformanceSecurityshall be in the form of Guarantee issued 
by (a) a Scheduled Bank in Pakistan or (b) a foreign bank duly 
counter-guaranteed by a Scheduled Bank in Pakistan or (c) an 
Insurance Company listed in the form of Bank Guarantee from 
any schedule bank in Pakistan with AA Rating PACRA (Karachi 
Base) within 14 days after the receipt of Letter of Acceptance. 

 

In case of Joint Venture, the Performance Security shall be in 
thename of the Joint Venture or in the name of Lead/either firm 
ofthe JVorin ratioof sharesof theindividual JVpartners. 

FollowingparagraphisaddedattheendofthisSub-Clause: 

“The amount of Performance Security shall be reduced to 
50%following issue of the Taking-Over Certificate for the whole 
ofthe Worksunder Clause10of Conditionsof Contract.” 

 

In second paragraph the text “professional engineer as defined 
inthe Pakistan Engineering Council Act, 1975 (Act No. V of 
1976)(havingtemporarylicenceincaseofforeignengineerunderSect
ion 12 of the Pakistan Engineering Council Act, 1975 
(ActNo.Vof1976)”areaddedafterthewords“qualified,experienced
”. 

In the 3rd paragraph the words “28 days” are substituted by 
“14days”.In2ndlineof4thparagraphthetext“orappointareplacement” 
is substituted by “except appointment of a 
suitabletemporaryreplacement isdeployed attheSite” 

 

4.4.2As-BuiltRecords 

First paragraph is deleted and the text in the last paragraph 
issubstitutedwiththefollowing: 

“TheContractorshallfurnishto theEngineer6 copies, 
onereproducibleand one electronic copy(provided 
theEngineerhasmadeavailabletotheContractoreditableformofthe
Drawings) of all Drawings amended to conform to the Works 
asbuilt.IncasetheEngineerdoesnotmakeavailabletotheContractor 
editable form of the Drawings, the Contractor shallfurnish to the 
Engineer as-built data for incorporation in 
theDrawings.UponreceiptofPDFversionsoftheas-builtdrawings 
prepared by the Engineer, the Contractor shall 
furnishtotheEngineer6copiesandonereproducibleoftheseDrawin
gs. 

The price of such Drawings shall be deemed to be included 
inthe Contract Price.” 
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4.8 Health and 
SafetyObligations 

FollowingSub-Clause isadded: 

4.4.4Shop Drawings 

The Contractor shall submit to the Engineer for review 3 
copiesof all shop and erection drawings applicable to this 
Contract asperprovisionof relevantSub-ClauseoftheContract. 

Review and approval by the Engineer shall not exceed 21 
daysand be construed as a complete check but will indicate only 
thatthe general method of construction and detailing is 
satisfactoryandtheEngineer’srevieworapprovalshallnotrelievethe
Contractorofanyofhisresponsibilitiesunderthe Contract. 

Thefollowingtextisaddedatthe endofthisSub-Clause: 

Intheeventofworkbeingcarriedoutoutsidethenormalworkinghours 
and intheevent ofwork beingcarriedout atnight, the Contractor 
shall at his own cost, provide and maintainsuch good and 
sufficient light as will enable the work to proceedsatisfactorily 
and without danger. The approaches to the Site andthe Works 
where the night work is being carried out shall besufficiently 
lighted. All arrangement adopted for such lightingshallbeto the 
satisfactionof theEngineer. 

 

4.20    ProgressReports Atthe end ofsub-paragraph(g)the word“and” 
isdeletedandattheendofsub-
paragraph(h)thefullstop(.)isreplacedwith“;”,andthefollowingnew
sub-paragraphsare addedas: 

(i) planned programme for the execution of the Works for 
next56 days to enable the Engineer to determine its 
programmeofinspectionand testing; 

(j) monthly summery of daily job record indicating 
weatherconditions, deployment of Contractor’s Equipment, 
labouremployment,localmaterialprocurementandmaterialim
port,if any;and 

(k) salientcontractualandprojectinformation. 
 

 

(l) a) For purposes of Sub-Clause 4.20, the Contractor 
shall submit to the Engineer detailed programme for the 
following: 

(1) Execution of Works; 

(2) Labour Employment; 

(3) Local Material Procurement; 

(4) Material Imports, if any; and 

(5) Other details as required by the Engineer. 

 

(m) During the period of the Contract, the Contractor shall 
submit to the Engineer not later than the 8th day of the 
following month, electronic copy and 10 copies each of 
Monthly Progress Reports covering: 
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(1) A Construction Schedule indicating the monthly 
progress in percentage; 

      (2) Description of all work carried out since the last 
report; 

      (3) Description of the work planned for the next 56 days 
sufficiently detailed to enable the Engineer to determine his 
programme of inspection and testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate progress; and 

      (6) Information about problems and difficulties 
encountered, if any, and proposals to overcome the same. 

 

(n) During the period of the Contract, the Contractor shall keep 
a daily record of the work progress, which shall be made 
available to the Engineer as and when requested. The daily 
record shall include particulars of weather conditions, 
number of men working, deliveries of materials, quantity, 
location and assignment of Contractor’s equipment. 

 

5.1 Subcontractors Addthe followingtextatthe endofparagraph(ii): 

“underSchedule toBid” 

The following is added at the end of the last paragraph of Sub-
Clause 5.1: 

“All subcontracts relating to the Works shall include 
provisionswhich entitlethe Employerto require thesubcontract 
tobeassignedtotheEmployerundersub-paragraph(a)ofSub-Clause 
15.2.3 [AfterTermination]. 

The Contractor shall give reasonable opportunity to 
contractorsfromIslamicRepublicofPakistanforsubcontractsforthe
Works,andendeavourtoemploysuchcontractorsasSubcontractors.
” 

 

5.2 NominatedSub
contractors 

5.2.2 ObjectiontoNomination 

In sub-paragraph (c), “and” is deleted from the end of 

(i);“.”at the endof (ii)isreplaced with:“,and”. 
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6.1 Engagement of 

StaffandLabour 

 
 
 

6.7 Health and Safety 
ofPersonnel 

 
 
 
 
 
 
 
 
 
 
 
 

6.8 Contractor’sSup
erintendence 

 
The followingisthenadded as(iii): 

“(iii)be paid only if and when the Contractor has received 
fromtheEmployerpaymentsforsumsdueundertheSubcontrac
treferredtounderSub-Clause5.2.3[Paymenttonominated 
Subcontractors].” 

Thefollowingparagraphisaddedatthe endoftheSub-Clause: 

“The Contractor shall, to the extent practicable and 
reasonable,employ staff (not less than 50%) and labour (not less 
than 
85%)withappropriatequalificationsandexperiencefromsourceswit
hintheIslamicRepublic of Pakistan.” 

Theexistingtextissubstitutedwiththefollowing: 

“In order to provide for the safety, health and welfare of 
persons,and for prevention of damage of any kind, all operations 
for 
thepurposesoforinconnectionwiththeContractshallbecarriedoutinc
ompliancewiththeSafetyRequirementsoftheGovernment of 
Pakistan with such modifications thereto as theEngineer may 
authorize or direct and the Contractor shall take orcause to be 
taken such further measures and comply with 
suchfurtherrequirementsastheEngineermaydeterminetobereasona
bly necessary for such purpose. The Contractor shall alsoprovide 
all other medical services and appoint a health and 
safetyofficeratSiteifstatedintheSpecifications.Incaseofanyfatality
orseriousaccident,theContractorshall,inaddition,notifytheEnginee
rimmediatelybythequickestavailablemeans.” 

 

Insertatthe endofsub-paragraph(a)ofthisSub-Clause: 

"or,ifnot,theContractorshallmakecompetentinterpretersavailable 
during all working hours, in a number sufficient forthose 
personstoproperlyperformtheirsuperintendence duties" 

Thefollowingtextisaddedatthe endofthisSub-Clause: 

“TheContractor’sauthorizedrepresentativeandhisotherengineers 
working at site shall possess valid registration with 
thePakistanEngineering Council. 

TheContractor’sauthorizedrepresentativeatSiteshallbeauthorizedt
oexerciseadequateadministrativeandfinancialpowers on behalf of 
the Contractor so as to achieve completionoftheWorksasper 
theContract.” 

 

6.12 KeyPersonnel Thefollowingisinsertedattheendofthelastparagraph: 

“If any of the Key Personnel are not fluent in this language, 
theContractor shall make competent interpreters available during 
allworkinghoursina numberdeemed sufficientbytheEngineer.” 

 

ThefollowingSub-Clauses6.13to6.26areaddedatthe endofSub-Clause 6.12: 

6.13 ForeignPersonnel     TheContractormaybringintotheCountryanyforeignpersonnel who 
are necessary for the execution of the Works tothe extent allowed 
by the applicable Laws. The Contractor 
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shallensurethatthesepersonnelareprovidedwiththerequired
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residencevisasandworkpermits.TheEmployerwill,ifrequested by 
the Contractor, use all reasonable endeavours in 
atimelyandexpeditiousmannertoassisttheContractorinobtaining 
any local, state, national, or government permissionrequiredfor 
bringingin theContractor’spersonnel. 

TheContractorshallberesponsibleforthereturnofthesepersonneltot
heplacewheretheywererecruitedortotheirdomicile. In the event of 
the death in the Country of any of 
thesepersonnelormembersoftheirfamilies,theContractorshallsimil
arly be responsible for making the appropriate 
arrangementsfortheir return or burial. 

6.14 SupplyofFoodstuffs TheContractorshallarrangefortheprovisionofasufficientsupply of 
suitable food as may be stated in the Specification atreasonable 
prices for the Contractor’s Personnel for the purposesofor in 
connectionwith theContract. 

6.15 Supplyof Water
 TheContractorshall,havingregardtolocalconditions,provideon
theSiteanadequatesupplyofdrinkingandotherwaterforthe 
useoftheContractor’sPersonnel. 

 

6.16 Measures 
againstInsect 
and 
PestNuisance 

 

 
6.17 AlcoholicLiquoror

Drugs 

 
 

 
6.18 Armsand 

Ammunition 

 

6.19 Festivalsand 
ReligiousCustoms 

6.20 FuneralArran
gements 

TheContractorshallatalltimestakethenecessaryprecautionsto 
protect the Contractor’s Personnel employed on the Site 
frominsect and pest nuisance, and to reduce the danger to their 
health.The Contractor shall comply with all the regulations of the 
localhealthauthorities,includinguse ofappropriateinsecticide. 

The Contractor shall not, otherwise than in accordance with 
theLawsoftheCountry,import,sell,give,barterorotherwisedisposeo
fanyalcoholicliquorordrugs,orpermitorallowimportation, sale, 
gift, barter or disposal thereto by Contractor’sPersonnel. 

The Contractor shall not give, barter, or otherwise dispose of, 
toanyperson,anyarmsorammunitionofanykind,orallowContractor’
sPersonnel todo so. 

The Contractor shall respect the Country’s recognized 
festivals,daysof restand religiousor othercustoms. 

The Contractor shall be responsible, to the extent required 
bylocalregulations,formakinganyfuneralarrangementsforanyof its 
local employees who may die while engaged upon theWorks. 

 

6.21 ForcedLabour TheContractor,including 
itsSubcontractors,shallnotemployorengage forced labour which 
consists of any work or service, notvoluntarily performed, that is 
exacted from an individual underthreatof forceor penalty, and 
includes anykindof involuntaryor compulsory labour, such as 
indentured labour, bonded labourorsimilar labour-
contractingarrangements. 

6.22 ChildLabour TheContractor, including 
itsSubcontractors,shallnotemployorengage child labour in 
accordance with relevant law(s)inforceinIslamicRepublicof 
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6.23 Employment 
RecordsofWorkers 

 
 
 
 
 

6.24 Workers’ 
Organizations 

 

 
6.25 Non-

Discriminationand 
EqualOpportunity 

The Contractor shall keep complete and accurate records of 
theemployment of labour at the Site. The records shall include 
thenames,ages,genders,hoursworkedandwagespaidtoallworkers. 
These records shall be summarized on a monthly basisand 
submitted to the Engineer. These records shall be included 
inthedetailstobesubmittedbytheContractorunderSub-Clause 
6.10[Contractor’sRecords]. 

The Contractor shall comply with the relevant labour laws 
ofPakistan which recognize workers’ rights to form and to 
joinworkers’organizations/TradeUnionoftheirchoosingandtobarg
aincollectively withoutinterference. 

TheContractorshallnotmakedecisionsrelatingtotheemployment or 
treatment of Contractor’s Personnel on the 
basisofpersonalcharacteristicsunrelatedtoinherentjobrequirement
s.TheContractorshallbasetheemploymentofContractor’s 
Personnel on the principle of equal opportunity andfair 
treatment, and shall not discriminate with respect to anyaspects 
of the employment relationship, including 
recruitmentandhiring,compensation(includingwagesandbenefits),
working conditions and terms of employment, access to 
training,jobassignment,promotion,terminationofemploymentorret
irement,and disciplinary practices. 

Specialmeasuresofprotectionorassistancetoremedypastdiscrimina
tionorselectionforaparticularjobbasedontheinherentrequirementso
fthejobshallnotbedeemeddiscrimination.TheContractorshallprovi
deprotectionandassistance as necessary to ensure 
nondiscrimination and 
equalopportunity,includingforspecificgroupssuchaswomen,perso
nswithdisabilities,migrantworkersandchildren(ofworkingageinac
cordancewithSub-Clause6.22). 

 

6.26    Epidemics Intheeventofanyout-breakofillnessofepidemicnature,the 
Contractor shall comply with and carry out such 
regulations,orders and requirements as may be made by the 
Government 
orthelocalmedicalorsanitaryauthoritiesforthepurposeofovercomin
gthesame. 

 

7.7 Ownership of 
PlantandMaterials 

The following is added before the first 

paragraph:“Exceptasotherwise 

providedintheContract,” 

Thefollowingisaddedattheendofthe Sub-Clause: 

"NoPlantand/orMaterialsthatisthepropertyoftheEmployershall be 
removedfromtheSite.Ifitbecomesnecessary to: 

(i) removeanyitemofsuchPlantfromtheSiteforthepurposes of 
repair, the Contractor shall give a Notice, withreasons, to 
the Engineer requesting consent to remove thedefective or 
damaged item off the Site. This Notice shallclearly identify 
the item of defective or damaged Plant, 
andshallgivedetailsof:thedefectordamagetoberepaired;the 
place to which defective or damaged item of Plant is 
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tobetakenforrepair;t
hetransportationtob
eused(andinsurance
coverforsuchtransp
ortation);thepropose
d
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Not Applicable 

 

inspectionsandtestingofftheSite;andthe plannedduration 
required before the repaired item of Plant shall bereturned 
to the Site. The Contractor shall also provide 
anyfurtherdetailsthattheEmployermayreasonablyrequire;or 

(ii) replaceanyitem(s)ofsuchPlantand/orMaterials,theContractor
shallgiveaNotice,withreasons,totheEngineerclearlyidentifyi
ngtheitem(s)ofPlantand/orMaterialstobe replaced, and 
giving details of the due date of delivery totheSite 
ofthereplacement item(s). 

WhereanyitemofPlantand/orMaterialshasbecometheproperty of 
the Employer under this Sub-Clause before it hasbeen delivered 
to the Site, the Contractor shall ensure that 
suchanitemisnotmovedexcept foritsdeliverytothe Site. 

The Contractor shall indemnify and hold the Employer 
harmlessagainstandfromtheconsequencesofanydefectintitleorenc
umbrance or charge (except any reasonable restriction 
arisingfromtheintellectualpropertyrightsofthemanufacturerorprod
ucer) on any item of Plant and/or Materials that has 
becomethepropertyoftheEmployerunderthisSub-Clause." 

ThefollowingSub-Clause7.9isaddedafterSubClause7.8: 
 

7.9 UseofPakistani 
Materials 
andServices 

 
 
 

8.1 Commencement 
ofWorks 

 
 

8.5
 Extensionof
TimeforCompleti
on 

TheContractorshall,sofarasmaybeconsistentwiththeContract, 
make the maximum use of materials, supplies, 
plantandequipmentindigenoustoorproducedorfabricatedinPakista
nandservicesavailableinPakistanprovidedsuchmaterials, supplies, 
plant, equipment and services shall be ofrequiredstandard. 

Thefollowingisaddedbeforethefirstparagraph: 

“After signing of the Contract Agreement by both Parties,” 
andthereaftertheword“The”isreplacedwiththeword“the”. 

Thefollowingisaddedafterparagraph(c):“forlas

t five years”. 

 

8.14
 IncentivesForE
arlyCompletion 

If Contract Data does not state applicability of incentives 
forearlycompletion,thisSub-Clause shallnotapply. 

TheContractorshallbeentitledsubjecttoSub-
Clause20.2[ClaimsforPaymentand/orEOT]tobonuspaymentifthe
Works and/or each Section is completed earlier than the Timefor 
Completion for the Works or Section (as the case may be).The 
amount of bonus for early completion of the Works and/oreach 
Section shall be upto a limit and at a rate to 50% of therelevant 
limit and rate of delay damages prescribed in ContractData and 
shall be paid for every day which shall elapse betweenthe 
relevant Date of Completion of the Works or Section and 
therelevantTime forCompletion. 

Forthepurposesofcalculatinganybonuspayment,theapplicable 
Time for Completion stated in the Contract Data 
isfixedandnoadjustmentsofthistimebyreasonofgrantingan 
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Not Applicable 

EOT willbeallowed. 

ThefollowingSub-Clause11.12isaddedafterSub-Clause11.11: 
 

11.12 Supervisory 
Assistance 
DuringDNP 

 
 

 
12.2 Methodof 

Measurement 

 
 
 

12.3 Valuation of 
theWorks 

If provided under the Schedule of Prices, the Contractor 
shallprovide supervisory assistance to the Employer during the 
DNPfor the Works. Such supervisory assistance shall be as 
describedin the Specification for the purpose of supporting the 
Employer'soperationandmaintenanceofthePlantfortheperiodspeci
fiedinthe Schedule ofPricesafter the Date ofCompletion. 

ThefollowingparagraphisaddedattheendoftheSub-Clause: 

“Summary of measured quantity for payment shall be 
delineateditem-
wiseunderfourheadsnamely;“ScheduleofPricesQuantity”,“Quanti
tyExecutedTo-
date”,“QuantityCertifiedPreviously”and“NetQuantityExecutedu
nderthisCertificate”. 

The following text is added at the end of fifth paragraph of 
theSub-Clause: 

“Sum of overhead charges and profit for sub-paragraph (a) 
shallbe Twenty Fivepercent (25%)”. 

 

13.4 ProvisionalSums The following paragraph is inserted as the
 penultimateparagraph: 

“The Provisional Sum shall be used to cover the 
Employer’sshare of the DAAB members’ fees and expenses, in 
accordancewith Clause 21. No prior instruction of the Engineer 
shall berequired with respect to the work of the DAAB. The 
Contractorshall submit the DAAB members’ invoices and the 
satisfactoryevidence of having paid 100% of such invoices as 
part of thesubstantiation of those Statements submitted under 
Sub-Clause14.3. 

 

13.6 Adjustmentsfor 
ChangesinLaws 

ThefollowingparagraphsareaddedattheendoftheSub-Clause: 

“Notwithstandingtheforegoing,theContractorshallnotbeentitled 
to an extension of time if the relevant delay has 
alreadybeentakenintoaccountinthedeterminationofapreviousexte
nsionoftimeandsuchCostshallnotbeseparatelypaidifthesameshalla
lreadyhavebeentakenintoaccountintheindexingofanyinputstotheT
ableofAdjustmentDatainaccordance with the provisions of Sub-
Clause 13.7 [AdjustmentsforChangesin Cost].” 

 

14.1 The ContractPrice    The followingisadded atthe endoftheSub-Clause: 

“Notwithstandingtheprovisionsofsubparagraph(b),Contractor'sEq
uipment,includingessentialspareparts,imported by the Contractor 
for the sole purpose of executing 
theContractshallbetemporarilyexemptfromthepaymentofimport 
duties and taxes upon initial importation, provided theContractor 
shall post with the customs authorities at the port ofentry an 
approved re-export bond or bank guarantee, valid untilthe Time 
for Completion plus six months, in an amount equal 
tothefullimportdutiesandtaxeswhichwouldbepayableonthe 
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Not 
App
lica
ble 

Not Applicable 

 
 

assessedimportedvalue ofsuch Contractor's Equipment andspare 
parts, and callable in the event the Contractor's 
Equipmentisnotre-
exportedfromtheCountryoncompletionoftheContract. A copy of 
the bond or bank guarantee endorsed by thecustoms authorities 
shall be provided by the Contractor to 
theEmployerupontheimportationofindividualitemsofContractor's
Equipmentandspareparts.Uponre-exportofindividual items of 
Contractor's Equipment or spare parts, 
oruponthecompletionoftheContract,theContractorshallprepare, 
for approval by the customs authorities, an assessmentof the 
residual value of the Contractor's Equipment and sparepart to be 
re-exported, based on the depreciation scale(s) andother criteria 
used by the customs authorities for such purposesunder the 
provisions of the applicable Laws. Import duties andtaxes shall 
be due and payable to the customs authorities by theContractor 
on (a) the difference between the initial importedvalue and the 
residual value of the Contractor's Equipment andspare parts to 
re-exported; and (b) on the initial imported valueof the 
Contractor's Equipment and spare parts remaining in theCountry 
after completion of the Contract. Upon payment of 
suchdueswithin28daysofbeinginvoiced,thebondorbankguarantee
shallbereducedorreleasedaccordingly;otherwisethesecurityshallb
ecalledinthefullamountremaining.” 

[The Employer may change or delete this Sub-Clause as 
perProject requirements] 

14.2 AdvancePayment      14.2.1 AdvancePaymentGuarantee 

The entity issuing the Advance Payment Guarantee and its 
formshall be asunder: 

TheAdvancePaymentGuaranteeshallbeintheformofGuarantee 
issued by (a) a Scheduled Bank in Pakistan or (b) aforeign bank 
duly counter-guaranteed by a Scheduled Bank 
inPakistanor(c)anInsuranceCompanylistedin the form of Bank 
Guarantee from any schedule bank in Pakistan with AA+ Rating 
PACRA (Karachi Base) within 14 days after the receipt of Letter 
of Acceptance. 

 

In case of Joint Venture, the Advance Payment 
Guarantee(s)shall be in the name of the Joint Venture or in the 
name ofLead/either firm of the JV or in ratio of shares of the 
individualJVpartners. 

14.6 IssueofIPC 14.6.1The IPC 

In the first line of the 1st paragraph the words “28 days” 
aresubstitutedby“14days”. 

 
14.7 Payment The words “or through crossed cheque in favour of the 

Contractor or JV partners. The Payment to JV partners shall 
bemadeattherequestoftheJointVenturesintheratiooftheir 
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Not Applicable 

 

sharesspecifiedbythem”areaddedattheend of the Sub-Clause. 
 

14.8 DelayedPayment Inthefirstparagraph,thirdline,thewords“compounded 
monthly”aredeleted. 

Thetextof2ndparagraphisdeletedandsubstitutedwiththefollowing: 

“The Employer shallpay to theContractor compensation 
attherate stated intheContractData.” 

 

15.2 Terminationfor 
Contractor’sDefault 

 
 
 
 
 
 
 
 
 
 
 
 

15.4 Paymentafter 
Termination 

 
 
 
 

16.2 Terminationby 
Contractor 

 
 
 
 
 
 

16.3 Contractor’s 
Obligations 
AfterTerminatio
n 

 
 
 
 
 

17.1 Responsibility 
forCareoftheWor
ks 

15.2.1 Notice 

Following text is added at the end of sub-paragraph (h) of 
thisSub-Clause: 

“ForthepurposesofthisContract,corruptandfraudulentpracticeshav
ebeendefinedinPublicProcurementRules2004.” 

15.2.3AfterTermination 

The word “and” at the end of sub-paragraph (ii) of paragraph 
(b)is deleted the following paragraph is added after sub-
paragraph(iii): 

“(iv) allEmployer-
SuppliedMaterialsand/orEmployer'sEquipmentmadeavail
abletotheContractorinaccordancewithSub-
Clause2.6[Employer-SuppliedMaterialsand 
Employer'sEquipment], and” 

ThefollowingtextisaddedattheendofthisSub-Clause: 

“The Employer shall be entitled to sell any of the 
Contractor’sEquipment, Temporary Works and unused materials 
and applythe proceeds of sale towards payment of any debt due 
from 
theContractortotheEmployerunderthisClauseincludinganyoutstan
dingpaymentsto the Subcontractors. 

16.2.1Notice 

Thesub-paragraph(j)isdeletedinitsentirety. 

At the end of sub-paragraph (i) “; or” is replaced with “.” and 
atthe endofsub-paragraph (h)“;”isreplacedwith “;or”. 

In sub-paragraph (f) “84 days” are replaced with “180 days” 
andtext “for reasons not attributable to the Contractor” is added 
atthe end. 

Sub-paragraph(c)isdeletedandreplacedwith: 

"(c)deliver to the Engineer all Employer-Supplied 
Materialsand/orEmployer'sEquipmentmadeavailabletotheC
ontractorinaccordancewithSub-Clause2.6[Employer- 
SuppliedMaterialsandEmployer'sEquipment];and 

(d)  remove all other Goods from the Site, except as 
necessaryforsafety,andleavetheSite." 

After the two instances of “Goods” in the last paragraph, 
thewords“Employer-
SuppliedMaterialsand/orEmployer'sEquipment” areadded. 
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ThefollowingSub-Clause17.7isaddedafterSub-Clause17.6: 

17.7 Use of 
Employer’sAcco
mmodation/Facili
ties 

The Contractor shall take full responsibility for the care of 
theitems of the Employer’s facilities and/or accommodation, if 
any,asdetailed intheSpecification, 
fromthedateofuseand/oroccupation by the Contractor until the 
date on which such useand/oroccupation isre-vested 
intheEmployer. 

If any loss or damage happens to any of the above items during 
atime while the Contractor is responsible for its care, arising 
fromanycauseotherthanacauseforwhichtheEmployerisresponsible 
or liable, the Contractor shall promptly rectify thelossor 
damageat the Contractor’srisk andcost. 

18.1 ExceptionalEvents Thewords   “or  disorder”  are  replaced  with“disorder  
orsabotage”insub-paragraph(c)oftheClause. 

18.4 Consequencesofan
ExceptionalEvent 

 
 
 
 
 

18.5 Optional 
Termination 

19.1 GeneralRequi
rements 

 
 
 
 
 
 
 

 
19.2 Insurancetobep

rovided by 
theContractor 

The following is added at the end of sub-paragraph (b) 
afterdeletingthe“.”: 

“, including the costs of rectifying or replacing the Works 
and/orGoodsdamagedordestroyedbyExceptionalEvents,totheexte
ntthey are not indemnified through the insurancepolicyreferred 
to in Sub-Clause 19.2 [Insurance to be provided by 
theContractor].” 

In sub-paragraph (c), the words “and necessarily” are added 
afterthe words“wasreasonably”. 

Followingtextisaddedattheendoffirstparagraph: 

“The Contractor shall immediately after the date of the Letter 
ofAcceptancesubmitthedraftofinsurancepoliciesfortheEmployer’
sconsent.” 

Followingtextisaddedatthe endofthirdparagraph: 

“The Contractor shall, within the respective periods stated in 
theContractDatasubmittotheEngineerandtheEmployera)evidence 
that the insurances described in this Clause have been effected, 
and b) copies of policies of the insurances described inSub-
Clauses19.2.1, 19.2.4 and 19.2.5.” 

19.2.5Injurytoemployees 

The words “sickness, disease” are deleted in the third line of 
firstparagraph. 

The following Sub-Clause is added after Sub-Clause 

19.2.6:19.2.7InsuranceCompany 

“TheContractorshallbeobligedtoplaceallinsurancesfrom any 
schedule bank in Pakistan with AA+ Rating PACRA (Karachi 
Base)described in this Clause with insurers listed in the Contract 
Data. 
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Not Applicable 

Not Applicable 

  

21.6 Arbitration Theword“international”is deletedinthe sixthline 
offirstparagraph.Thetextofsub-
paragraph(a)issubstitutedwiththefollowing: 

“theDisputeshallbefinallysettledundertheRulesofArbitration,sp
ecifiedin the ContractData;” 

 

The followingClausesareaddedafterClause 21 
 

22 CustomDuty [Employermayincorporateprovisionswhereapplicable.However, 
in order to make the bid more balanced, the 
paymentofCustomsDutiesshouldbe theresponsibility 
oftheEmployer.] 

23 Taxes TheContractor,Subcontractorsandtheiremployeesshallbeliable to 
pay income tax, withholding tax, super tax and othertaxes on 
income arising out of the Contract. The rates and 
pricesasstatedinthecontractshallbe deemedtocoverallsuchtaxes. 

24 IntegrityPart If it is found and established at any stage that the Contractor 
orany of his Subcontractors, agents or servants have violated 
orinvolvedinviolationoftheIntegrityPactsignedbytheContractorth
entheEmployer shallbeentitled to: 

(a) recover from the Contractor an amount equivalent to 
tentimesthesumofanycommission,gratification,bribe,finder’
s fee or kickback given by the Contractor or any 
ofhisSubcontractors, agentor servants; 

(b) terminatetheContract;and 

(c) recover from the Contractor any loss or damage to 
theEmployer as a result of such termination or of any 
othercorrupt business practices of the Contractor or any of 
hisSubcontractors,agent or servants. 

Theterminationundersub-paragraph(b)ofthisSub-
ClauseshallproceedinthemannerprescribedunderSub-
Clause15.1to 
15.4 and the payment under Sub-Clause 15.4 shall be made 
afterhaving deducted the amounts due to the Employer under 
sub-paragraph(a) and (c) of thisSub-Clause. 
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SPECIFICATIONS 

PARTA-SPECIFICPROVISIONS 
& 

PARTB-TECHNICALPROVISIONS



TITLE OF DOCUMENT: 

Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA 

126 
 

 

01 GENERAL  

The General Conditions of Contract Part I & II shall form an integral part of these 
General Requirements.  

The Contractor shall notify all sub-contractors of the provisions of the Conditions of 
Contract and the General Requirement of this Specification.  

The arrangement and divisions of these Specifications is not to be construed as 
establishing the limits of responsibility of sub-trades.  

The Contractor is responsible for delineating the scope of Sub-Contracts and for 
coordinating all the Works.  

All works shall be carried out in accordance with the following specifications, 
supplemented by detailed specifications contained in the following sections. Any 
inconsistencies or ambiguities shall be brought to the notice of the Engineer for his 
clarification/decision. Decision and direction of the Engineer, in all such cases, 
shall be final and binding.  

The Contractor shall make himself thoroughly familiar with the site conditions, 
foresee any and all problems likely to the encountered during execution of the 
works, and shall be able and ready to solve them effectively. Proposals for 
solutions to the problems shall be submitted to the Engineer for approval before 
proceeding with the work. 

 

 02 APPLICABLE CODES AND STANDARDS  

In the absence of other Standards being required by the Contract Documents, all 
work and materials shall meet the requirement of the Uniform Building Code of 
the United States, and/or applicable American Society for Testing Materials 
(ASTM) American Association of State Highway and Transportation Officials 
(AASHTO) Specifications and the latest American Concrete Institute Manual of 
Concrete Practice and American Institute of Steel Construction (AISC) Manual 
relevant to the Works except in cases where the Pakistan Building Code requires a 
higher standard. In such cases the Pakistani Code shall govern. Where the 
abbreviations listed below are used, it refers to the latest code, standards, or 
publication of the following organizations: 

AASHTO American Association of State Highway and Transportation Officials.  

ACI American Concrete Institute  

AISC American Institute of Steel Construction  

ANSI American National Standards Institute  

ASA American Standard Association  

ASCE American Society of Civil Engineers  

ASTM American Society for Testing and Material  

AWS American Welding Society  

BSI British Standards Institute  
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BSICP British Standard Institute Code of Practice  

PCA Portland Cement Association  

PSI Pakistan Standard Institute  

UBC Uniform Building Code  

NHA Schedule. 

Should the Contractor, at any time and for any specific reasons, wish to deviate 
from the above standards or desires to use materials or equipment other than 
those provided for by the above standards, then he shall state the exact nature 
of the change giving the reasons for making the change and shall submit 
complete specifications of the materials and descriptions of the equipment for 
the Engineer's approval, whose decisions shall be conclusive and binding upon 
the Contractor.  

 

03 CODES, STANDARDS, CERTIFICATES 

The Contractor shall supply and have at his site office:  

Copies of all latest editions of codes and standards referred to in these 
specifications by number, or equivalent codes and standards approved by the 
Engineer.  

Catalogues and published recommendations from manufacturers supplying 
products and materials for the project.  

The Contractor shall provide manufacturer's or supplier's certificates to the 
Engineer for all products and materials which must meet the requirements of a 
specific code or standard as stated in these Specifications.  

 

04 UNITS OF MEASUREMENTS 

The International System of Units (SI) shall be used throughout this Project or as 
directed by “The Engineer”.  

 

05 MANUFACTURER'S RECOMMENDATIONS  

Installation of manufactured items shall be in accordance with procedures 
recommended by the manufacturer or as approved by the Engineer.  

 

06 EXISTING CONDITION AT SITE  

Drawings and information pertaining to existing project conditions are furnished 
for reference.  

Neither the Employer nor the Engineer warrants the adequacy or correctness of 
these.  

 

07 PROTECTION AND PRECAUTIONS  



TITLE OF DOCUMENT: 

Repair / Realignment of Main Water Line from Main Railway Bridge in NWIZ to Water Works Operational Zone PQA 

128 
 

 

The Contractor and his sub-contractors shall afford all necessary protection to 
existing structures and will be required to make good at his own expense any 
damage done to such structures through his own or his representatives or 
subcontractors' fault and negligence.  

The Contractor and his sub-contractors shall afford all necessary protection to 
existing roads in the area. He will clear and make good at his own expense any 
damage to or debris on these roads through his own fault and negligence. He 
must at all-time ensure the free and normal flow of traffic and shall not cause 
obstruction to the traffic system. The Contractor and his sub-contractors shall 
provide and maintain necessary protection and precautionary measures such as 
warning signs, warning lamps and barricades etc. to prevent accidents.  

The Contractor shall promptly correct all such damage to original condition at no 
additional expense to the Employer.  

The Contractor shall cooperate with trades performing work under other 
Contracts as necessary for completion.  

 

08 SETTING OUT OF WORK  

Establish all boundaries, markers, levelling stakes and bench marks on the site to 
adequately set out all work. Verify all data and their relationship to establish and 
Engineer's survey control points and public bench-marks and report discrepancies 
to the Engineer Permanently mark the necessary controls for distance and 
elevation sufficient to serve throughout the Contract and protect these control 
points adequately against damage and displacement.  

Project setting out is for the use of all trades; each trade is responsible for the 
layout of its own work.  

 

09 SEQUENCE OF CONSTRUCTION  

The Contractor shall submit his proposal for approval of the Engineer the 
sequence of Construction, prior to starting the works. The works shall be executed 
as per approved sequence of construction.  

 

10 LINES AND LEVELS  

Survey control points will be established by the Engineer. The Contractor shall be 
responsible for verifying these and shall be responsible for all requirements 
necessary for the execution of any work to the locations, lines, and levels 
specified or shown on the drawings, subject to such modifications as the Engineer 
may require as work progresses.  

 

11 PARTIAL POSSESSION 

Whenever, as determined by the Employer any portion of work performed by the 
Contractor is in a condition suitable for use, the Employer may take possession of 
or use such portion.  
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Such use by the Employer shall in no instance be construed as constituting final 
acceptance, and shall neither relieve the Contractor of any of his responsibilities 
under the Contract, nor acts a waiver by the Employer of any of the conditions 
thereof, provided that the Contractor shall not be liable for the cost of repairs, re-
work, or renewals which may be required due to ordinary wear and tear resulting 
from such use. However, if such use increase the cost or delays to the completion 
of remaining portions of work, the Contractor will be entitled to an equitable 
adjustment.  

If, as a result of the Contractor's failure to comply with the provision of the 
Contract, such use proves to be unsatisfactory, the Employer will have the right to 
continue such use until such portion of the work can, without injury to the 
Employer, be taken out of service for correction of defects, errors, omissions, or 
replacement of unsatisfactory materials or equipment, as necessary for such work 
to comply with the Contract; provided that the period of such operation or use 
pending completion of appropriate remedial action shall not exceed twelve 
months unless otherwise mutually agreed upon in writing between the parties.  

 

12 EXISTING SERVICES  

The Contractor shall search for, find, locate and protect any wiring, cable, duct, 
pipework, etc., within or immediately adjoining the site area.  

The Contractor shall take full responsibly for safety of existing service lines, utilities 
and utility structures uncovered or encountered during excavation and 
construction operations.  

The Contractor shall take full responsibility for damaging any such service lines, 
utility/utility structure and any cost and/or expense that arises or issues from any 
such damage shall be borne directly by himself. Should any damage to any such 
service occur the Contractor shall forthwith take remedial action, initiate safety 
precautions, install temporary services and carryout repair all at his own cost and 
expense and inform the Engineer and notify all relevant authorities? Existing 
utilities which are to remain in service for or after the works are to be determined 
by the Contractor. If any existing service lines, utilities and utility structures which 
are to remain in service are uncovered or encountered during these operations, 
they shall be safeguarded, protected from damage, and supported. 

 

13 PLANT AND EQUIPMENT  

The Contractor shall submit a detailed list of plant and equipment which he shall 
undertake to bring to the site to carry out the work. The list shall satisfy the 
Engineer as to type, size and quantity. The list shall include for each piece of 
equipment the type, manufacturer, model, identification number and year of 
manufacture. The Contractor shall provide on the site of the work at his cost all of 
the equipment listed and all subsequent equipment required for approval of the 
detailed programmer of work and such equipment which may be directed by 
the Engineer. The Contractor shall supply all plant and equipment necessary for 
the construction of each phase of the work and it must be on site, inspected and 
approved by the Engineer.  
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14 CONSTRUCTION AREA AND ACCESS  

The Contractor shall confine his operations to the areas that are actually required 
for the Works and shall fence the area accordingly. Arrangements for access 
roads, storage areas and routes for haulage of materials are to be made by the 
Contractor at his own cost, subject to the approval of the Engineer.  

 

15 STORAGE & HANDLING FACILITIES  

The Employer will provide the Contractor possible space within or nearby the area 
of site of works for the storage of plant, equipment and materials and for 
Contractor's temporary office, during the currency of the Contract. In case the 
adjacent area as required by the Contractor is not available within the Project 
boundary for storage of plant, equipment and machines then the Contractor 
shall arrange at his own expense possible space for storage of plant, equipment 
and machines at his own cost and expense. On no account shall such temporary 
installations conflict/interfere with any of the permanent installations, services and 
any operational function of Employer. The handling and storage of all plants, 
equipment and materials at site shall be the sole responsibility of the Contractor 
and at no risk and cost to the Employer.  

The Contractor shall protect all material against corrosion, mechanical damage 
or deterioration during storage and erection on site. The protection methods shall 
be to the approval of the Engineer.  

 

16 TEST LABORATORY AND TESTING  

16.1 Testing, except as otherwise specified herein, shall be performed by an 
approved testing agency as proposed by the Contractor and at no extra cost to 
the Employer. The Engineer may require all testing to be carried out under his 
supervision only.  

16.2 If suitable and adequate material testing laboratory is not available in the 
vicinity, then the Contractor shall provide and maintain a materials testing 
laboratory in the vicinity of the Contractor's Camp and the laboratory shall have 
sufficient working area and shall be equipped with all necessary facilities 
including a suitable store room.  

16.3 The Contractor shall supply and maintain to the satisfaction of the Engineer 
or his representative complete testing equipment, apparatus, tools, gauges, 
instruments, etc. in sufficient number and adequate for all tests to be carried out 
as specified in these specifications. Valid calibration certificates of gauges / 
instruments / equipment shall be provided by the Contractor.  

16.4 The Contractor, after the approval by the Engineer for the source of cement 
and steel shall make available at the site sufficient stock of the materials in 
advance in order to allow sample testing for quality control prior to use.  

16.5 The quality control testing shall be performed by the Contractor's competent 
personnel in accordance with a site testing and quality control programme to be 
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established by the Contractor and approved by the Engineer or his 
Representative. The Contractor shall keep a complete record of all quality tests 
performed on site and submit the same to the Engineer. All quality control and 
related tests shall be carried out in accordance with applicable standards and 
codes.  

 

17 CONSTRUCTION & CHECKING AT SITE 

The Contractor shall submit to the Engineer in due time for approval and 
discussion, his proposals and plans as to the method and procedure to be 
adopted for the temporary and permanent works involved.  

The submitting to these suggestions and arrangements, and the approval thereof 
by the Engineer shall not relieve the Contractor of his responsibilities and duties 
under the Contract.  

The carrying out of all work included in the Contract is to be supervised by a 
sufficient number of qualified representatives of the Contractor and full facilities 
and assistance are to be afforded by the Contractor for the Engineer or his 
Representative to check & examine the execution of the work.  

The Engineer reserves the right to inspect all parts of the works but may at his 
discretion waive inspection on certain items. This shall in no way absolve the 
Contractor from his responsibilities. This particularly applies to the checking of 
materials, the accurate setting out of foundations, and to the levelling, setting 
and aligning of the various parts, and to the proper fitting and adjustment of 
manufactured and finished materials and fixtures in position.  

If the Engineer or his Representative find that the work progress is slow in such a 
way that the works or parts thereof will not be completed in the time specified, 
then he shall order the Contractor to work overtime or in shifts and the Contractor 
shall comply. These arrangements will be free of all financial encumbrances and 
at no additional costs to the Employer.  

In the event of night work, the Contractor shall provide sufficient and adequate 
lighting to the satisfaction of the Engineer or his Representative and shall supply 
the necessary manpower for satisfactory continuation of the work after normal 
hours.  

 

18 BAR BENDING SCHEDULE  

Bar bending (reinforcement bars) schedule of all drawings shall be prepared by 
the Contractor and submitted in triplicate to the Engineer for approval.  

 

19 DRAWINGS  

19.1 The Contractor shall submit the drawings along with the repair/ 
maintenance/ Construction proposals duly designed and vetted by reputable 
consultant registered with Pakistan Engineering councile (Valid certificate) under 
the field of specialization 1201, 1203, 1204, 1217 & 1215. 
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All the tests required for designing as well as execution of work are the 
responsibility of Contractor and no extra payment in this regard would be paid.   

19.2 Drawings Issued for Construction of various parts of the Works based on 
Construction programme approved by the Engineer for issuance to the 
Contractor from time to time.  

19.3 Study of Drawings: The Contractor shall study all Drawings Issued for 
Construction carefully as soon as practicable after receipt thereof, and any errors 
discovered shall promptly be brought to the knowledge of the Engineer for his 
instructions.  

19.4 Drawings to be furnished by the Contractor:  

(a) Shop Drawings.  

All shop drawings required for the work including all kinds of fabrication, field 
erection, installation, placement and layout drawings shall be furnished by the 
Contractor for approval of the Engineer. If additional detail drawings are 
necessary to complete any part of the work, such including reinforcing steel, 
drawings shall be prepared by the Contractor and submitted to the Engineer for 
approval. All drawings shall be complete and shall be submitted in due time and 
in logical order to facilitate proper coordination.  

(b) Lift and placement Drawings.  

At least thirty calendar days prior to starting construction of any concrete lift or 
other placement, the Contractor shall submit lift or other placement drawings to 
the Engineer for approval. Lift or other placement drawings shall be submitted for 
each lift or other placement of concrete to be placed. These drawings shall be to 
such scale as to clearly show all recesses, openings, and embedded parts, 
including embedded structural steel, mechanical and electrical items, 
reinforcement placement in each lift in sufficient detail for proper execution of 
the work.  

(c) Construction Plant Layout Drawings.  

Three prints of drawings, showing the layout of construction plant and equipment 
the Contractor proposes to use on the work, shall be submitted by the Contractor 
for review to the Engineer. The drawings shall show the locations of the principal 
components of the construction plant, offices; storage areas and yards which the 
Contractor proposes to construct or use at the site of the work and elsewhere. The 
drawings shall also show the unloading facilities for materials and equipment at 
the work site.  

19.5 Submissions and Approvals:  

(a) Except as otherwise specified, three copies of each drawing for approval or 
review shall be furnished to the Engineer. Within thirty calendar days after receipt, 
the Engineer will send one copy to the Contractor marked Approved, 
Approved/Except as Noted, or Returned for Correction. The notations Approved 
and Approved/Except as Noted will authorize the Contractor to proceed with the 
fabrication of the materials and equipment covered by such drawings subject to 
the corrections, if any, indicated thereon. 
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Correction will be resubmitted for approval in the same manner as for new 
drawings. Every revision made during the life of the Contract shall be shown by 
number, date and subject in a revision block.  

(b) Upon receipt of prints which have been Approved or Approved Except as 
Noted, the Contractor shall furnish three prints plus one reproducible of each 
drawing to the Engineer. If revisions are made after a drawing has been 
approved, the Contractor shall furnish 3 additional prints and one reproducible 
subsequent to each approved revision.  

(c) Shop drawings to be prepared by a Sub-contractor shall be submitted in the 
same manner as (a) & (b) above but they will be submitted through the 
Contractor.  

(d) All of the applicable requirements of this Clause with reference to drawings to 
be prepared by the Contractor, including Sub-contractors, shall apply equally to 
catalogue cuts, illustrations, printed specifications, or other data submitted for 
approval.  

(e) Any work done on Contractor's drawings shall be at the Contractor's risk. The 
Engineer will have the right to request any additional details and to require the 
Contractor to make any changes in the drawings which are necessary to 
conform to the provisions and intent of design and specifications without 
additional cost to the Employer. The approval of the drawings by the Engineer 
shall not be construed as a complete check but will indicate only that the 
general method of construction and detailing is satisfactory. Approval by the 
Engineer of the Contractor’s drawings shall not be held to relieve the Contractor 
of his obligation to meet all the requirements of the Specifications or of his 
responsibility for the correctness of the Contractor's drawings or of his responsibility 
for correct fit of assembled parts in final position or of his responsibility for the 
adequacy of method of construction.  

 

20 AS-BUILT DRAWINGS  

The Contractor shall, at all times, keep on the site one copy of all drawings and 
approved samples together with copies of all building, mechanical, electrical 
and public safety codes and relevant standards applicable to the works. All such 
material shall be made available to the Engineer.  

In addition, the Contractor shall, at all times, keep on site a separate set of prints 
on which shall be noted neatly, accurately and promptly as the work progresses 
all significant changes between the work shown on the drawings and that which 
is actually constructed. The sub-Contractors shall each keep on site, at all times, a 
separate set of prints of the drawings showing their parts of the work on which 
shall be noted, neatly accurately and promptly as work progresses the exact 
physical location and configuration of the works as actually installed, including 
any revisions or deviation from the Contract Documents.  

At the completion of the works, the Contractor shall at his expense, supply to the 
Engineer six copies and one reproducible copy of all drawings alongwith CD 
containing all as built drawings amended to comply with the work "As Built". The 
Contractor shall provide in the same format as the original drawings, any 
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additional drawing required to record the work.  

 

21 RESTORATION AND CLEANING  

The Contractor shall do regular cleaning and clean away all rubbish and excess 
materials that may accumulate from time to time on completion and before 
handing over. Upon completion of the works he shall obliterate all signs of 
temporary construction facilities such as work areas, structures, foundations of 
temporary structures, stock piles of excess or waste materials, or any other 
vestiges of construction, unless otherwise directed by the Engineer. The works and 
site shall be left in a clean and satisfactory state for immediate use and 
occupation. Care shall be taken not to use any cleaning materials which may 
cause damage to the surface to be cleaned.  

 

22 PROTECTION OF THE WORKS  

The Contractor shall whenever necessary cover up and protect the works from 
weather and damage by his own or other workmen performing subsequent 
operation. He shall provide all necessary dust sheets, barriers and guard rails and 
clear away the same at completion.  

The Contractor shall take all proper steps for protection at all places on or about 
the works which may be dangerous to his workmen or any other person or to 
traffic. The Contractor shall provide and maintain warning signs, warning lamps 
and barricades as necessary.  

 

23 PRODUCT DATA  

Manufacture’s standard schematic drawings shall be modified or deleted to 
indicate only information which is applicable to the project. Such standard 
information shall be supplemented to provide all additional applicable 
information.  

Manufacturer's catalogue sheets, brochures, diagrams, schedules, performance 
charts, illustrations and other standard descriptive literature shall be clearly 
marked to identify pertinent materials products or models. Dimensions and 
required clearances shall be indicated. Shop performance characteristics and 
capacities shall be noted.  

 

24SAMPLES  

24.1 The Contractor shall furnish for approval of the Engineer with reasonable 
promptness all samples as directed by the Engineer or specifically called for in 
these Specifications. The Engineer shall check and approve such samples with 
reasonable promptness for compliance with the requirements of Contract 
Documents. All work shall be in accordance with approved samples.  

24.2 Duplicate final approved samples, in addition to any required for the 
Contractor's use, shall be furnished to the Engineer, one for office use and the 
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other for the Site.  

24.3 Samples shall be furnished so as not to delay fabrication, allowing the 
Engineer reasonable time for consideration of the sample submitted.  

24.4 Each sample shall be properly labeled with the name and quality of the 
material, manufacturer's name, name of the project, the Contractor's name and 
the date of submission, and the Specifications Article number to which the 
sample refers.  

24.5 The manufacturer’s installation directions shall be provided with each 
sample. The Contractor shall pay all transportation costs and deliver samples to 
the Engineer’s office, Site or testing laboratory as directed by the Engineer.  

Samples will not be returned unless return is requested at the time of submission; 
all packing and transportation costs for the return of samples shall be paid by the 
Contractor.  

24.6 Samples shall be of adequate size and number to permit proper evaluation 
of the material by the Engineer. Where variations in colour, texture, dimensions or 
other characteristics are to be expected, the Contractor shall submit samples 
showing the maximum range of variation. Materials exceeding the range of 
variation of the approved samples shall not be used on the Work.  

24.7 If both Shop Drawings and samples are required for the same item, the 
Engineer may require both to be submitted before approving either.  

24.8 No acceptance or approval of any Shop Drawings or sample, or any 
indication or directions by the Engineer on any Shop Drawings shall constitute an 
authorization for any increase in the Contract Sum.  

 

25 PRODUCT QUALITY AND HANDLING  

Suppliers of local and foreign products and installations specified shall have been 
regularly engaged in the business of manufacturing, fabricating, installing and / or 
servicing work required for a period not less than 5 years. In addition, the Engineer 
may request as appropriate a:  

- List of similar installations that describes project, scope and date of completion.  

- Complete literature, performance data, and technical data.  

- List of services record within Pakistan.  

- Location of service office from which this installation could be maintained. 

For the actual fabrication, installation, and testing of the specified work, use only 
thoroughly trained and experienced workmen completely familiar with the items 
required and with the manufacturers recommended methods of installation. In 
acceptance or rejection, no allowance will be made for the lack of skill on the 
part of workmen.  

Use all means necessary to protect materials before, during and after installation 
and to protect the installed work and materials of all other trades. In the event of 
damage, immediately make all repairs and replacement necessary for approval 
and at no additional cost to the Employer.  
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26 INSPECTION & TESTS REPORTS  

All equipment and materials furnished under these specifications and all work 
performed in connection therewith will be subject to rigid inspection by the 
Engineer or the Engineer’s Representative. Acceptance of equipment and 
material or the waiving off inspection thereof shall in no way relieve the 
Contractor of his responsibility for meeting the requirements of the Contract.  

The Contractor shall furnish the Engineer with certified true copies of test reports of 
all materials used in the manufacture and fabrication of all equipment and 
material including metal work, steel pipes, fire bricks etc. The result of these tests 
shall be in such form as to show compliance with the applicable Specifications, 
standards and codes for the material used.  

 

27 ACCIDENT PREVENTION, PROTECTIVE EQUIPMENT  

The Contractor shall comply and enforce compliance by all his sub-Contractors 
with the highest standards of safety and accident prevention in accordance with 
international standards and in compliance with all applicable laws, ordinances 
and statutory provisions in Pakistan.  

All requisite barriers, fences, warning signs, lights and other safety precautions as 
required for the protection of persons and property on or adjacent to the site shall 
be provided at the Contractor's cost.  

All warning signs shall be in two languages, English and Urdu, and shall at all times 
be maintained in a clean and legible condition, to the satisfaction of the 
Engineer. Trash shall be removed at frequent intervals to the satisfaction of the 
Engineer. 

 

28 TEMPORARY FACILITIES  

The Contractor shall provide, erect or install, maintain, alter as necessary and 
remove on completion except as otherwise directed by the Engineer all 
temporary facilities and services including access roads as described hereinafter 
and/or in the Contract Document.  

The Contractor's temporary site office shall be available for use not later than one 
month after the date of the site handing over.  

Installation of temporary services at the site shall be given priority over all other 
construction at the site.  

28.1Temporary Road 

The Contractor shall prepare and maintain such temporary roads as may be 
necessary, from the site to the nearest road and also within the site. Such roads 
shall be positioned strictly in accordance with the Engineer’s instructions and the 
Contractor shall reduce or control any dust nuisance by spraying with water as 
directed. The Contractor shall satisfy himself as to the locations and nature of the 
proposed access routes to the site and shall be responsible for preventing any 
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damage whatsoever to adjacent property and vegetation and keeping the 
access road free from debris at all times.  

28.2 Temporary Services 

28.2.1 Temporary Water Supply 

The Contractor shall supply in sufficient quantity all necessary potable and other 
water for construction purposes for all trades at point within a reasonable 
distance of the work. He shall make arrangements and pay charges for water 
service installation, maintenance and removal thereof, and pay the costs of 
water for all trades.  

When the permanent water supply and distribution system has been installed, it 
may be used as the source of water for construction purposes provided that the 
Contractor obtains the written approval of the Engineer and the Employer and 
assumes full responsibility for the entire water distribution system and pays all 
charges/costs for operation and maintenance of the system mutually agreed 
between the Employer and the Contractor.  

Temporary pipe lines and connections from the permanent service line, whether 
outside or within the area of site of works but necessary for the use of Contractor 
and his sub-contractor shall be installed, protected and maintained at the 
expense of the Contractor.  

At completion of the work or at such time as the Contractor makes use of the 
permanent water supply installation, the temporary water services equipment 
and piping shall be removed by the Contractor at his own expense.  

28.2.2Temporary Electricity 

The Contractor shall make all the necessary arrangements for a temporary 
electricity service, pay all expense in connection with the installation, operation 
and removal thereof and pay the costs of electricity consumed by all trades.  

In the event that the site cannot be connected to a local electricity network or 
where the available power is insufficient the Contractor has to make his own 
provision and maintain such installation.  

A temporary lighting system shall be furnished, installed and maintained by the 
Contractor as required to satisfy the minimum requirements for safety and 
security. The temporary lighting system shall afford adequate general illumination 
to all building areas. Adequate outdoor lighting shall be provided to illuminate 
staging trenches and the like to the satisfaction of the Engineer and general 
illumination throughout adequate for watchmen and emergency personnel.  

Temporary equipment and wiring for power and lighting shall be in accordance 
with the applicable provisions of governing codes. Temporary wiring shall be 
maintained in a safe manner and utilised so as not to constitute a hazard to 
persons or property. 

 When the permanent electrical power and lighting systems are in an operating 
condition, they may be used for temporary power and lighting for construction 
purposes provided that the Contractor obtains the written approval of the 
Engineer and the Employer and assumes full responsibility for the entire power 
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and lighting system and pays all charges/costs for operation and maintenance of 
the system mutually agreed between the Employer and the Contractor.  

Approval, license etc. if required under local laws will be obtained by the 
Contractor on his own responsibility and cost.  

At completion of construction work, or at such time as the Contractor makes use 
of permanent electrical equipment and devices, temporary electricity services 
shall be removed by the Contractor as his own expense.  

28.2.3Waste Disposal  

The Contractor shall make such temporary provisions as may be required in order 
to dispose of any chemicals, fuels, grease, bituminous materials, waste and soil 
waste and the like without causing pollution to either the site or the environment. 
Disposal of any materials, wastes, effluents, garbage, oil, grease, chemicals and 
the like shall be in areas specified by the concerned local authority proposed by 
the Contractor and subject to the approval of the Engineer. If any waste material 
is dumped in unauthorized areas the Contractor shall remove the material and 
restore the area to the condition of the adjacent undisturbed area. If necessary, 
contaminated ground shall be excavated, disposed off as directed by the 
Engineer and replaced with suitable fill material compacted and finished with 
topsoil all at the expense of the Contractor.  

28.2.4Fire Protection 

The Contractor shall provide and maintain adequate fire protection in the form of 
barrels of water with buckets, fire bucket tanks, fire extinguishers, or other 
effective means ready for instant use, distributed around the project and in and 
about temporary inflammable structures during construction of the works.  

Gasoline and other flammable liquids shall be stored in and dispensed from safety 
containers approved by the Engineer and storage shall not be within building.  

Torch-cutting and welding operations performed by the Contractor shall have the 
approval of the Engineer before such work is started and a chemical extinguisher 
is to be available at the location where such work is in progress.  

The Contractor shall follow the instructions and specifications of the Civil Defence 
Department and or other local authority.  

28.2.5Telephone  

The Contractor shall immediately after receiving the Letter of Acceptance take 
the necessary steps to obtain a mobile and landline telephone on site. He shall be 
responsible for all installation and connection charges and periodic mobile and 
landline telephone accounts. The telephone shall be made available to the 
Engineer for the due performance of his duties at all times and free of charge 
during construction and defects liability period.  

 

29CONSTRUCTION SCHEDULE  

A Construction schedule shall be maintained in accordance with the provisions of 
the General Conditions of Contract.  
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The schedule shall be accompanied with sufficient data and information 
including all necessary particulars of constructional plant, equipment machinery, 
temporary Works, arrival of plant, equipment at site and their installation, method 
of operation, work forces employed, etc., for an activities of the Works.  

Should the Engineer consider any alteration or addition in the programme and 
time schedule, the Contractor shall conform thereto without any cost to the 
Employer.  

Whenever necessary and wherever the progress of the actual work shows 
departure, the programme and time schedule shall be undated and submitted to 
the Engineer for his approval.  

 

30 NOTIFICATION TO THE ENGINEER  

The Engineer’s Representative shall be notified daily in writing of the nature and 
location of the Works the Contractor intends to perform the next day so as to 
enable necessary inspection and measurement to be carried out. The Engineer 
may, if necessary, direct that longer notice be given of certain operations.  

 

31 NIGHT WORK  

When work is done at night the Contractor shall maintain from sunset to sunrise 
such lights on or about his work and plant as the Engineer may deem necessary 
for the proper observations of the work and the efficient prosecution hereof.  

 

32 WEATHER  

No work is to be undertaken when, in the opinion of the Engineer, the weather is 
so unsuitable that proper protection of the work cannot be ensured.  

 

33CO-ORDINATION WITH OTHER CONTRACTORS  

The Contractor shall make all necessary coordination with other Contractor and 
shall make sure that all embedding components such as pipes, steel bases etc. 
(as required for completion of electrical works) are properly, accurately and 
timely installed.  

The Contractor shall inform the other contractor the schedule of any construction 
activity well in advance giving him sufficient time to finish his part of job, before 
any compaction/concreting etc. The Contractor shall get the signature of the 
authorized representation of the other contractor before carrying out any 
construction activity.  

If any part of electrical work is damaged or has to be dismantled or redone due 
to negligence/omissions/incorrect position of the embedding etc. on part of the 
Contractor, all such losses/expensed shall be borne by the Contractor.  

All expenses incurred for the above works including coordination are deemed to 
be covered in his tendered cost and no separate/extra payment shall be paid 
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against such item.  

 

34SUBMISSION REQUIREMENTS  

34.1 Schedule submission at least sixty days before the dates when reviewed 
submittals will be needed.  

34.2 Submit Shop Drawings as per provision given in Sub-Clause 19.5 (a) and 
number of copies of Product Data which the Contractor requires for distribution 
plus four copies which will be retained by the Engineer.  

34.3 Submit three samples unless otherwise specified.  

34.4 Accompany submittals with transmittal letter, in duplicate, containing:  

- Date  

- Project title and number 

- Contractor’s name and address  

- The number of each Shop Drawing, Product Data and the Sample submitted.  

- Notification of deviations from Contract Documents.  

- Other pertinent data.  

 

35RESUBMISSION REQUIREMENTS  

Shop Drawings:  

- Revise initial drawings as required and resubmit as specified for initial submittal.  

- Indicate on drawings any changes which have been made by the Engineer.  

- Product Data and Samples: Submit new data and samples as required for initial 
submittal.  
 

 

36 SURVEY INSTRUMENTS  

All the instruments, equipment, stakes and other material necessary to perform all 
work shall be provided by the Contractor. The survey work shall be carried out by 
competent staff consistent with the current practices. The Contractor shall 
maintain on site surveying instruments in perfect working conditions to enable the 
Engineer to check lines and level at all times.  

Survey instruments and equipment shall include but not limit to the following:  

- Electronic Total Station  

- Electronic Data Recorder  

- Disto Laser Meter  

- Precision Level Invert Staff  

- Automatic Levels  
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- Power level  

- Compass, steel tape, ranging poles  
 

 

37 WEEKLY PROGRESS REPORT AND PHTOGRAPHS  

37.1 During the continuance of the Contract, the Contractor shall submit weekly 
progress reports on forms as approved by the Engineer. Such weekly reports shall 
show the actual progress completed as of date of the report plotted against the 
schedule as given by the Contractor at the start of work and shall be broken 
down so as to indicate status of all activities associated with mobilization design, 
material procurement, manufacture, surveys works, tests with regard to the 
agreed contract programme.  

37.2 The Employer and the Engineer reserve the right to coordinate the schedules 
of this Contractor and other Contractors working at the Site, and to adjust and/or 
change any and 0100-14 all such schedules as required during the course of 
construction in order to achieve a coordinated project in harmony with the 
Employer's completion date.  

37.3 Commencing after the first week of construction, and continuing every week 
until completion, the Contractor shall take and submit photographs to the 
Engineer's Representative, to show progress of his work and completion of each 
structure or major feature.  

 
 

38 CONTRACTOR TO NOTIFY DELAYS ETC.  

Any delay which will affect the completion of Works shall be detailed by the 
Contractor who shall state the action he is taking for effective completion of the 
Contract programme.  

The Contractor shall submit a report in respect of the various sections of the Works, 
the equipment in use or held in readiness, a return of labour and supervisory staff, 
and details of any matters arising which may generally affect the progress of the 
work.  

The Contractor shall give a summary of the detailed progress report giving the 
position with regard to the agreed Contract programme.  

The progress reports shall be set out in a format to the approval of the Engineer, 
and forwarded promptly so that on receipt the information contained therein is 
not more than 21 days out of date.  

If during execution of the Contract, the Employer considers the progress position 
of any section of the work to be unsatisfactory, or for any other reason relating to 
the Contract, he will be at liberty to convene a meeting and the Contractor’s 
Representatives are to attend such meeting.  

The Contractor's Site Office shall prepare and submit 6 copies of a weekly 
progress report to the Employer and Engineer's Site Office. This report shall 
summarize site activities and record and details where difficulties in maintaining 
the agreed programme are being experienced or are likely to cause subsequent 
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delay.  

The Contractor's Site Office shall also prepare and submit to the Engineer's Site 
Office 2 copies of Daily Activity Report summarizing the main activities to be 
undertaken each day, noting special activities such a tests, alignment checks, 
etc. The Contractor shall be responsible for expediting the delivery of all material 
and equipment to be provided by him and his subcontractors.  

 
 

39 PHOTOGRAPHS  

As soon as work commences on Site, the Contractor shall provide photographs 
(at least 10 to 12) of the works from positions to be selected by the Engineer. Each 
photographic print shall not be less than 297mm x 210mm and shall bear a 
printed description, a serial number and the date when taken.  

The negatives of all photographs shall be held at the Contractor’s Site Office, 
numbered and handed over to the Emplopyer at the completion of the Contract.  

 

40. FACILITIES FOR THE ENGINEER &EMPLOYER 

40.1    Engineer’s Site Office 
 

The Contractor shall setup Engineer’s Site office at an area of 80 Sqm 
approximate by repairing and renovating which includes addition alteration (i.e 
wall panelling , tile flooring, glass partition, glass windows false ceiling etc) of 
existing offices at any floor complete in all respect.  

40.1Site Office 

The Engineer's office shall be furnished and equipped with new and unused 
furniture, equipment, electrical fittings etc., as per the list given below and as per 
requirement or directed by Engineer.  

 Wooden office table with drawers and side racks 01 (One) No.  

 Office Chairs 03 (Three) Nos.  

 Wooden sitting visitors chairs with arms (standard size) 04 (Four) Nos.  

 Steel filing cabinet (standard size) 01 (One) No.  

 Color Printer 01 (One) No. 

 Desktop / Laptop (Latest) 

 Ceiling / Pedistal Fan 

 Office Stationary and accessories 

 Drinking water  

 Water for Toilets & Cleaning purposes 

 Peon 01 (One) No.. 

If any equipment, furniture and installations become unserviceable for any reason 
whatsoever the Contractor shall promptly replace the same as and when 
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directed by the Engineer. The Engineer’s office with fittings, fixtures and all other 
equipment/accessories shall be maintained and operational for the entire 
duration of construction period as well as for the duration of subsequent defects 
liability period.  

40.2 Transport 

During the currency of contract one 1600CC Motor vehicle (not more than 5 years old 
make) will be provided and maintained by the Contractor with estimated fuel of 400 litre 
/ month along with maintenance etc. to Engineer’s Representative. No direct cost will be 
paid for these items. Contractor must include cost of the facility in the rates of other items 
of works. 
 

41 Specifications  

In general, for road works ancillary works and structure works the National Highway 
Authority Specifications shall be followed. Whereas for building works Drainage water 
supply and electrical works PWD Specifications shall be followed. 
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