



**GOVERNMENT OF PAKISTAN
MINISTRY OF COMMUNICATIONS
NATIONAL HIGHWAY AUTHORITY**

INVITATION FOR BIDS (IFB)

ROUTINE MAINTENANCE WORKS (F.Y. 2017-18) OF PUNJAB-NORTH REGION

1. National Highway Authority (NHA) invites sealed bids from eligible bidders who can prove their eligibility and qualification as mentioned in the Bidding Documents to execute the following Routine Maintenance Works. The estimated cost and other briefs are as under:

Sr. #	Contract No.	Route (NBC& SBC)	Location			Estimated Cost (Rs. Millions)	Bid Security	Financial Thresholds Required (Rs. Millions)	Completion Period	CSR 2014, District
			KM	KM	Length (KM)					
1	RM-PN-17-05-01	N-5	1099+300	1120+000	20.700+ Sahiwal Bypass	4.770	2% of Engineer's Estimate	Cash Flow = 01 Turn Over = 07	01 Year	Sahiwal
2	RM-PN-17-05-02	N-5	1120+000	1149+200	29.200+ Okara Bypass	5.044	2% of Engineer's Estimate	Cash Flow = 01 Turn Over = 08	01 Year	Okara
3	RM-PN-17-05-03	N-5	1149+200	1177+300	28.100	5.199	2% of Engineer's Estimate	Cash Flow = 01 Turn Over = 08	01 Year	Okara
4	RM-PN-17-05-04	N-5	1177+300	1201+300	24.000+ Pattoki Bypass	5.074	2% of Engineer's Estimate	Cash Flow = 01 Turn Over = 08	01 Year	Kasur
5	RM-PN-17-05-05	N-5	1201+300	1221+500	20.000+ Phool Nagar Bypass	4.479	2% of Engineer's Estimate	Cash Flow = 01 Turn Over = 07	01 Year	Kasur
6	RM-PN-17-05-06	N-5	1221+500	1245+000	23.50+ Manga Bypass	4.563	2% of Engineer's Estimate	Cash Flow = 01 Turn Over = 07	01 Year	Lahore
7	RM-PN-17-CB-07	Chund Bridge	0+000	5+600	5.600	2.281	2% of Engineer's Estimate	Cash Flow = 01 Turn Over = 03	01 Year	Jhang
8	RM-PN-17-05-09	N-5	1283+000	1300+000	17.00	14.482	2% of Engineer's Estimate	Cash Flow = 04 Turn Over = 22	01 Year	Sheikhupura
9	RM-PN-17-05-10	N-5	1300+000	1320+000	20.00	16.292	2% of Engineer's Estimate	Cash Flow = 04 Turn Over = 24	01 Year	Gujranwala
10	RM-PN-17-05-11	N-5	1320+000	1336+000	16.00	9.395	2% of Engineer's Estimate	Cash Flow = 02 Turn Over = 14	01 Year	Gujranwala
11	RM-PN-17-05-12	N-5	1336+000	1359+000	23.00	8.257	2% of Engineer's Estimate	Cash Flow = 02 Turn Over = 12	01 Year	Gujranwala
12	RM-PN-17-05-13	N-5	1359+000	1385+000	26.00	13.424	2% of Engineer's Estimate	Cash Flow = 03 Turn Over = 20	01 Year	Gujrat
13	RM-PN-17-05-14	N-5	1385+000	1410+000	25.00	12.252	2% of Engineer's Estimate	Cash Flow = 03 Turn Over = 18	01 Year	Gujrat
14	RM-PN-17-05-15	N-5	1410+000	1440+000	30.00	15.985	2% of Engineer's Estimate	Cash Flow = 04 Turn Over = 24	01 Year	Gujrat
15	RM-PN-17-05-16	N-5	1440+000	1462+000	22.00	11.881	2% of Engineer's Estimate	Cash Flow = 03 Turn Over = 18	01 Year	Jhelum
16	RM-PN-17-05-17	N-5	1462+000	1482+000	20.00	11.539	2% of Engineer's Estimate	Cash Flow = 03 Turn Over = 17	01 Year	Jhelum
17	RM-PN-17-05-19	N-5	1510+000	1530+000	20.00	17.380	2% of Engineer's Estimate	Cash Flow = 04 Turn Over = 26	01 Year	Rawalpindi
18	RM-PN-17-05-20	N-5	1530+000	1544+000	14.00	19.139	2% of Engineer's Estimate	Cash Flow = 05 Turn Over = 29	01 Year	Rawalpindi
19	RM-PN-17-05-21	N-5	1544+000	1560+000	16.00	13.216	2% of Engineer's Estimate	Cash Flow = 03 Turn Over = 20	01 Year	Rawalpindi
20	RM-PN-17-05-22	N-5	1560+000	1580+000	20.00	14.073	2% of Engineer's Estimate	Cash Flow = 04 Turn Over = 21	01 Year	Rawalpindi
21	RM-PN-17-05-23	N-5	1580+000	1600+000	20.00	14.085	2% of Engineer's Estimate	Cash Flow = 04 Turn Over = 21	01 Year	Attock
22	RM-PN-17-05-24	N-5	1600+000	1615+000	15.00	13.529	2% of Engineer's Estimate	Cash Flow = 03 Turn Over = 20	01 Year	Attock
23	RM-PN-17-05-25	N-5	1615+000	1630+000	15.00	12.801	2% of Engineer's Estimate	Cash Flow = 03 Turn Over = 19	01 Year	Attock

Sr. #	Contract No.	Route (NBC& SBC)	Location			Estimated Cost (Rs. Millions)	Bid Security	Financial Thresholds Required (Rs. Millions)	Completion Period	CSR 2014, District
			KM	KM	Length (KM)					
24	RM-PN-17-80-27	N-80	35+000	75+000	40.00	19.986	2% of Engineer's Estimate	Cash Flow = 05 Turn Over = 30	01 Year	Attock
25	RM-PN-17-80-28	N-80	75+000	108+000	33.00	18.350	2% of Engineer's Estimate	Cash Flow = 05 Turn Over = 28	01 Year	Attock

2. Bidding will be carried out by adopting “**Single Stage Two Envelops**” procedure. Bidders are required to be registered with Pakistan Engineering Council with a valid registration Certificate in **Category C-5** or above for the year **2018** having specialization Code **CE-01 & CE-10**.

3. Bidders can download bidding documents from NHA website. The bidders are advised to visit the site before submission of bids. Bids shall be received in NHA Regional Office Conference Room, Lahore on **26th February, 2018** until **1100 hours**. Bidders' representatives would be required to present the “Authority to submit the Bid” while submitting the bids. The envelope containing “Technical Bid” will be opened on the same day at **1130 hours** in the presence of bidders or their authorized representatives who may choose to attend. Second envelope containing “Financial Bid” of technically qualified bidder(s) will be opened later, the date of which will be communicated after evaluation of the Technical Bids.

4. Bid security of an amount mentioned above, in the form and validity as mentioned in the bidding documents, must be accompanied with “**Technical Bid**”.

5. The Firms providing unsubstantiated and / or incorrect information are liable to disqualification and / or legal action. NHA reserves the right to reject all bids as per the PPRA Rule No. 33(1).



GM (Maintenance) Punjab-North

National Highway Authority
Shahpur Interchange, Tohkar Niaz Baig
Multan Road Lahore
Ph: 042-99232556, Fax:042-99232557