

TENDER NOTICE

[Single Stage, Single Envelop]

Sealed tenders are invited for the following works approved under ADP scheme Namely " Provision of Municipal services/ civic amenities in major towns of South tribal Districts, ADP No 891" from eligible contractors/firms approved and enlisted by the Work & Services, Merged Areas Secretariat, Pakistan Engineering Council in the relevant category and renewed their annual registration for the year 2018-19.

S.No	Name of Work	Estimated Cost	2% Earnest Money including Stamp duty	Last date of Issuance of tender form	Last date & time of submitting tender form	Tender opening date & time	Location of tender form Submission & opening
1.	Construction of Fruit and Vegetable market at Parachinar	14.632	Rs:311390/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Kurram
2.	Construction of Bus Stand at Parachinar	26.612	Rs:550990/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Kurram
3.	Construction of solar based DWSS at Bus Stand Parachinar (Civil Work only)	5.274	Rs:124230/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Kurram
4.	Construction of Group Latrine at Bus Stand Parachinar.	1.058	Rs:27410/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Kurram
5.	Rehabilitation of Slaughter house at Parachinar	1.176	Rs:29770/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Kurram
6	Gravity Based DWSS at Zeran Mirklam to new Abadi Zeran Sehra	3.048	Rs:67210/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD District Kurram
7	Construction of Foot path and drain at Dogar, Central Kurram	4.160	Rs:89450/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD District Kurram
8	Construction of Group Latrine at Dogar central Kurram	2.339	Rs:53030/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD District Kurram

Igov 223 - 24. pot

9	Construction of waiting shed at Dogar Central Kurram	0.264	Rs:6530/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Kurram
10	Pavement of street at Dogar Central Kurram	3.794	Rs:82130/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Kurram
11	Construction of Group Latrine at Lower Kurram	2.257	Rs:51390/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Kurram
12	Construction of waiting shed at Lower Kurram	0.255	Rs:6350/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Kurram
13	Construction of Pavement of Street at Lower Kurram	3.658	Rs:79410/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Kurram
14	Construction of Bus stand Kalaya	14.451 M	Rs:307770/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Orakzai
15	Construction of Bus Stand Dabori, Ali Khel	15.400 M	Rs:326750/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Orakzai
16	DWSS at Bus stand Kalaya and Dabori	2.948 M	Rs:65210/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Orakzai
17	Construction of Group Latrine at Bus Stand Kalaya and Dabori	2.116 M	Rs:48570/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Orakzai
18	Construction of Foot Path and Drain at Kalaya Bazar	9.098 M	Rs:200710/-	01-04-2019	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:00 Am	1st date 02/04/2019 2nd date 03/04/2019 3rd date 04/04/2019 11:30 pm	Office of Assistant Director LG&RD, District Orakzai