



# NATIONAL HIGHWAY AUTHORITY

Procurement & Contract Administration Section

28 Mauve Area, G-9/I, Islamabad ☎ 051-9032727, 📠 051-9260419

Ref: Dir(P&CA)RMA-II/NHA/RMA/AMP-2018-19/IMDC/20759 30<sup>th</sup> December, 2020

**Director (MIS)**  
**National Highway Authority**  
**Islamabad**

**Subject:** **ANNOUNCEMENT OF CONTRACT AWARD (PPRA RULE-47)**  
**Periodic Maintenance Work (Structural Overlay) Between KM: 24+000**  
**To KM: 35+000 (NBC & SBC) On N-75 (IMDCW) Under AMP-2018-19.**  
**CONTRACT NO. PM-2018-19-IMDCW-01.**

**Ref:** *PPRA Rule-47*

1. Find attached herewith duly filled and signed Contract Award Performa's pertaining to the procurement of subject works in view of the above referred PPRA Rule-47 along with copies of contract agreement for uploading on NHA & PPRA websites at the earliest. .

2. Forwarded for necessary action at your end, please.

  
(ZAFAR MAHMOOD CHANDIO) 30/12/2020

Director (P&CA) RMA-II

**Copy for information to:**

- Member (Planning), NHA, Islamabad
- Member (Engineering – Coordination), NHA, Islamabad.
- General Manager (P&CA), NHA, Islamabad
- General Manager (RAMD), NHA, Islamabad.
- Director (Maintenance), IMDC, NHA, Muzaffarabad.
- Director (Technical), Chairman Section, NHA, Islamabad.
- Director (P&CA), NHA, Islamabad
- File

**PUBLIC PROCUREMENT REGULATORY AUTHORITY**  
**(PPRA)**

**CONTRACT AWARD PROFORMA – I**

To Be Filled and Uploaded on PPRA Website in Respect of All Public Contracts of Works, Services and Goods Worth Fifty Million or More

- NAME OF THE ORGANIZATION/DEPT National Highway Authority
- FEDERAL / PROVINCIAL GOVT. Federal Government
- TITLE OF CONTRACT Periodic Maintenance Work (Structural Overlay) Between KM: 24+000 To KM: 35+000 (NBC & SBC) On N-75 (IMDCW) Under AMP-2018-19
- TENDER NUMBER PM-2018-19-IMDCW-01
- BRIEF DESCRIPTION OF CONTRACT Periodic Maintenance Work (Structural Overlay) Between KM: 24+000 To KM: 35+000 (NBC & SBC) On N-75 (IMDCW) Under AMP-2018-19 Contract No. PM-2018-19- IMDCW-01
- TENDER VALUE PM-2018-19- IMDCW-01
- ENGINEER'S ESTIMATE Rs 156,288,096.00/-  
(for civil Works only)
- ESTIMATED COMPLETION PERIOD 178 Days
- WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes (AMP 2018-19) Yes / No
- ADVERTISEMENT:
  - (i) PPRA Website TS420534E ✓ Yes / No (Federal Agencies)  
(If yes give date and PPRA's tender number)
  - (ii) News Papers Roznama Ausaaf 21-04-2020 ✓ Yes / No  
(If yes give names of newspapers and dates)
- TENDER OPENED ON (DATE & TIME) 06-03-2020
- NATURE OF PURCHASE\_ Downloaded from NHA Website \_\_\_ ✓ **Local** / International
- EXTENSION IN DUE DATE (If any) \_\_\_\_\_ Yes / No ✓

➤ NUMBER OF TENDER DOCUMENTS SOLD Bidders Downloaded from NHA website

(Attach list of Buyers)

➤ WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS\_\_ (Copy Enclosed) \_  Yes/ No  
(If yes enclose a copy).

➤ WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS\_\_ (Copy Enclosed) \_  Yes /No  
(If yes enclose a copy).

➤ WHICH METHOD OF PROCUREMENT WAS USED: - (Tick one)

a) SINGLE STAGE – ONE ENVELOPE PROCEDURE \_\_\_\_\_

b) SINGLE STAGE - TWO ENVELOPE PROCEDURE. \_\_\_\_\_

c) TWO STAGE BIDDING PROCEDURE. \_\_\_\_\_

d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE. \_\_\_\_\_

- PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED WITH BRIEF REASONS (i.e EMERGENCY, DIRECT CONTRACTING, NEGOTIATED TENDERING ETC.)

- WHO IS THE APPROVING AUTHORITY Chairman NHA

➤ WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

- NUMBER OF BIDS RECEIVED 11 Nos

➤ WHETHER THE SUCCESSFUL BIDDER WAS LOWEST BIDDER\_\_  Yes / No

➤ WHETHER INTEGRITY PACT WAS SIGNED \_\_\_\_\_  Yes / No

**PUBLIC PROCUREMENT REGULATORY AUTHORITY**  
**(PPRA)**

**CONTRACT AWARD PROFORMA – II**

To Be Filled and Uploaded on PPRA Website in Respect of All Public Contracts of Works, Services & Goods Worth Fifty Million Rupees or More

- NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 07 Nos
- NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Hilton Construction & Engineers (Pvt.) Ltd- M/s HRK & Co. (JV) House No. 66, Street No. 03, Mapple Homes, Muhammad Palace Road Banigala Islamabad

- RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATED BID).

1<sup>st</sup>

- NEED ANALYSIS (Why the procurement was necessary?)

---

---

---

- IN CASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE THE REASONS (Briefly describe) \_\_\_\_\_

NA

---

---

---

➤ WHETHER NAMES OF THE BIDDERS AND THEIR PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS\_  Yes / No

➤ DATE OF CONTRACT SIGNING 09<sup>th</sup> October 2020  
(Attach a copy of agreement)

➤ CONTRACT AWARD PRICE Rs. 99,868,093.34 /-

➤ WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS\_ uploaded on NHA & PPRA website  Yes / No  
(Attach copy of the bid evaluation report)

➤ ANY COMPLAINTS RECEIVED Yes /  No  
(If yes result thereof)

---

---

---

➤ ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE/DOCUMENTS\_ Yes /  No  
(If yes give details)

➤ DEVIATION FROM QUALIFICATION CRITERIA \_\_\_\_\_ Yes /  No  
(If yes give details)

---

---

---

➤ SPECIAL CONDITIONS, IF Any  
(Give Brief Description)

No



### CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_ day of \_\_\_\_\_, 2020 between **National Highway Authority, 28 Mauve Area, Sector-G-9/1, Islamabad.** (hereinafter called the "Employer" which expression shall include the successors, legal representatives and permitted assignees) of the one part and **M/s Hilton Construction & Engineers (Pvt.) Ltd - M/s HRK & Co. (JV)** with office at **House No. 66, Street No. 03, Mapple Homes, Muhammad Palace Road Banigala Islamabad.** (hereinafter called the "Contractor") of the other part.

WHEREAS bids have been received by the Employer for work "**Periodic Maintenance Work (Structural Overlay) Between KM: 24+000 and KM: 35+000 (NBC & SBC) on N-75 (IMDCW) (AMP-2018-19), Contract No. PM-2018-19-IMDCW-01**" and bid of the Contractor for the said work amounting to "**Pak Rupees Ninety Nine Million, Eight Hundred and Sixty Eight Thousand and Ninety Three Only**" (Pak Rs. 99,868,093.34) has been accepted by the Employer vide letter No. **DirV(P&CA)/NHA/RMA/AMP-2018-19/IMDCW/20/623** dated **September 29, 2020** for the execution and completion of such Works in all respects and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to Bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a). The Contract Agreement;
  - (b). The Letter of Acceptance;
  - (c). The completed Form of Bid;
  - (d). Addendum/ Corrigendum, if any, pertaining to Contract documents;
  - (e). Special Stipulations (Appendix-A to Bid);
  - (f). Special Provisions (Contractual)
  - (g). The Particular Conditions of Contract - Part-II;
  - (h). The General Conditions - Part I;
  - (i). The priced Bill of Quantities (Appendix-D to Bid);
  - (j). The completed Appendices to Bid (C, E to P);
  - (k). NHA General Specifications and its Addenda;
  - (l). The Drawings.
  - (m). Rate Analysis



Continued.....





:2:

**PM-2018-19-IMDCW-01**


3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
5. The work shall commence within Fourteen (14) days of issuance of Letter of Commencement and the Contractor shall fully complete the work within **178 Days**. The Defect Liability Period for the said work is **365 Days**.


IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

|   |   |
|---|---|
| <p><br/>         For and on behalf of Contractor<br/> <b>M/s Hilton Construction &amp; Engineers<br/>         (Pvt.) Ltd - M/s HRK &amp; Co. (JV)</b><br/>         House No. 66, Street No. 03, Mapple<br/>         Homes, Muhammad Palace Road<br/>         Banigala <u>Islamabad</u></p> | <p> 22/12/2020<br/>         For and on behalf of<br/> <b>National Highway Authority</b><br/>         (Muhammad Nawaz Iqbal Wazir)<br/>         Member (Planning)<br/>         National Highway Authority<br/>         Islamabad</p> |
|---|---|

Signed, Sealed and Delivered in the presence of:

**Witness:**

By   
 Name: Shahid Hussain  
 Designation:  
 CNIC No: 53201-5225274-5

By   
 Name: Asif  
 Designation: AD (P&CA)  
 CNIC No: 