



NATIONAL HIGHWAY AUTHORITY

Procurement & Contract Administration Section

28 Mauve Area, G-9/I, Islamabad ☎ 051-9032727; 📠 051-9260419

No. 2(517)GM(P&CA)/NHA/HQ/2023/-715

25 October, 2023

✓ **Managing Director**

Public Procurement Regulatory Authority (PPRA)

Islamabad

Subject: DUALIZATION OF KUCHLAC-ZHOB SECTION OF N-50 PACKAGE-II,

CONTRACT AWARD PERFORMA I & II

Reference:- Rule-47 as per PPRA Rules 2004

Kindly find attached following documents pertaining to the award of subject project as per Rule-47 for uploading on PPRA websites at earliest, please.

- a) Contract Award Proforma -I & II.
- b) Combined Bid Evaluation Report.
- c) Letter of Acceptance.
- d) Contract Agreement.
- e) Priced Bill of Quantities (BOQ).

(SAMI UR RAHMAN)
General Manager (P&CA)

Encl: As above

Copy for kind information to:

- Member (Planning), NHA, HQ
- Director (P&CA) Works-IV, NHA, HQ
- Dy. Director (P&CA) Works-III, NHATo upload same on NHA website.
- Office File.

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

ATTACHMENT - I

CONTRACT AWARD PROFORMA - I

To be filled and uploaded on PPRA Website in respect of all Public Contracts of Works, Services and Goods worth Rs 50 million or more


1	NAME OF THE ORGANIZATION/DEPTT	National Highway Authority			
2	FEDERAL/PROVINCIAL GOVT/OTHERS	Federal Govt (Autonomous Body)			
3	TITLE OF CONTRACT	Dualization of Kuchlac – Zhob Section Of N-50 Pack-II Km 65+000 to 130+000 (Tangi to Qila Saifullah)			
4	TENDER NUMBER / BID NUMBER	2(517-02)			
5	BRIEF DESCRIPTION OF THE CONTRACT	The scope includes Dualization of Kuchlac–Zhob Section Of N-50 Pack-II Km 65+000 to 130+000 (Tangi to Qila Saifullah). The N-50 starts at Kuchlac to the North of Quetta and runs east via the urban areas of Muslim Bagh, Qila Saifullah, Zhob and Mughal Kot ending at an intersection with the Indus Highway near Dera Ismail Khan. It serves as the main road link between the provinces of Baluchistan and Khyber Pakhtunkhwa passing through Bostan, Khanozai, Qila Saifullah, Gwal Haidazai Post, Mina Bazar, Zhob, Mughal Kot, Daraban and Dera Ismail Khan. Kuchlac-Zhob section of N-50 shall be upgraded as four (04) lane dual carriageway along with Geometric improvement including the proposed 4 lane facility will largely contribute to the economic and social development of Baluchistan, Central Punjab and Khyber Pakhtunkhwa by bringing more population into the stream of benefits, which in turn will change the social complexion of people around this road.			
6	TENDER VALUE	Rs 7,880,541,385/-			
7	ENGINEER'S ESTIMATE (for civil works only)	Rs.10,350,369,968/-			
8	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	36 Months			
9	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?	N/A			
10	ADVERTISEMENT				
	(i) PPRA Website (Federal Agencies)	Yes	✓	No	x
	(ii) News Papers	Yes	✓	No	x
	(If yes, give names of newspapers and date)	Daily Dawn (English on 18th May 2020); and Daily Jang (Urdu on 12th May 2020).			
11	TENDER OPENED ON (Date and Time)	Technical bids opened on 4th September 2020 at 1200 Hrs Financial Bids opened on 8th October 2020 at 1100 Hrs. Moreover, as per GRC decision the Financial bid of M/s SMC-ACE JV was opened on 19th April, 2022.			
12	NATURE OF PURCHASE	Procurement of works			
13	EXTENSION IN DUE DATE (if any)	Yes	✓	No	x
14	NUMBER OF TENDER DOCUMENTS SOLD	Eight (08) (Also available on NHA website for free download)			
15	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS	Yes	✓	No	x
		Qualification criteria included in Instruction to Bidders and BDS of bidding document			
16	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS	Yes	✓	No	x
17	WHICH METHOD OF PROCUREMENT WAS USED:-	(Tick one)			
	a) SINGLE STAGE - ONE ENVELOPE PROCEDURE		x		
	b) SINGLE STAGE - TWO ENVELOPE PROCEDURE		✓		
	c) TWO STAGE BIDDING PROCEDURE		x		
	d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE		x		
	Please specify if any other method of procurement was adopted with brief reasons (i.e. Emergency, Direct Contracting, Negotiated Tendering, etc.				
18	WHO IS THE APPROVING AUTHORITY	Committee empowered by NHA Executive Board			
19	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THEN OPEN COMPETITIVE BIDDING	N/A			
20	NUMBER OF BIDS RECEIVED	Thirteen (13)			
21	WHETHER THE SUCCESSFUL BIDDER WAS LOWEST BIDDER	Yes	✓	No	x
22	WHETHER INTEGRITY PACT WAS SIGNED	Yes	✓	No	x



CONTRACT AWARD PROFORMA - II

To be filled and uploaded on PPRA Website in respect of all Public Contracts
of Works, Services and Goods worth Rs 50 million or more

1	NO. OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Thirteen (13) bidders were present at the opening of Technical bid. Nine (09) bidders were present at the opening of price bid dated 8th October, 2020 and 5 (Five) bidder were present at the opening of price bid dated 19th April, 2022.			
2	NAME & ADDRESS OF SUCCESSFUL BIDDER	M/s SMC-ACE (JV)			
3	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT	1st Lowest evaluated bidder			
4	NEED ANALYSIS (Why the procurement was necessary?)	In larger public interest			
5	IN CASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE REASONS (Briefly describe)	N/A			
6	WHETHER NAMES OF THE BIDDERS AND THEIR PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS	Yes	√	No	x
7	DATE OF CONTRACT SIGNING (Attach a copy of agreement)	25th July, 2023			
8	CONTRACT AWARD PRICE	Rs 7,880,541,385/-			
9	WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS (Attach a copy of evaluation report)	Yes	x	No	√
		Uploaded on PPRA & NHA Websites.			
10	ANY COMPLAINTS RECEIVED (If Yes, result thereof)	Yes	x	No	√
11	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (if yes give details)	Yes	x	No	√
12	DEVIATION FROM QUALIFICATION CRITERIA (If yes give details)	Yes	x	No	√
13	SPECIAL CONDITIONS, IF ANY (Give Brief Description)	N/A			





NATIONAL HIGHWAY AUTHORITY

Procurement & Contract Administration Section

28-Mauve Area, G-9/1, Islamabad Tel: 9032727, Fax: 9260419

No. 2(517)/GM(P&CA)/NHA/2023/311


24 May 2023

Managing Director
Public Procurement Regulatory Authority (PPRA)
Islamabad

Subject: DUALIZATION OF KUCHLAC - ZHOB SECTION OF N-50 PACKAGE I, II & III.
ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT

Reference: PPRA Rule-35 as Amended vide S.R.O 834(I)2021 vide notification dated 28th June 2021.

Find enclosed herewith the duly filled and signed financial Evaluation Report pertaining to the procurement of subject Works in view of the above referred PPRA Rule for uploading on your websites at earliest, please.


(SAMI-UR-RAHMAN)
General Manager (P&CA)

Enclosure: Financial Evaluation Report.

Copy for Information:

- Member (Planning) NHA HQ.
- Director (Tech) to Chairman NHA HQ.
- Director (Works-IV) P&CA, NHA HQ.
- Director (MIS), NHA, HQ..... To upload the same on NHA website as well.
- Office File



FINAL EVALUATION REPORT UNDER PPRA RULE 35

1. Name of Procuring Agency: National Highway Authority
2. Method of Procurement: Single Stage - Two Envelope Procedure
3. Title of Procurement: Dualization of Kuchlak – Zhob Section of N-50
(Package-II): Km 65+000 to Km 130+000 (Tangi to Qilla Saifullah)
4. Tender Inquiry No.: 2(517-2)
5. PPRA Ref. No. (TSE): TS424665E
6. Date & Closing Time: 4th September, 2020 till 1130 hours
7. Date & Opening Time: 4th September, 2020 till 1200 hours
8. No of Bids Received: Thirteen (13)
9. Criteria for Evaluation: Criteria of Bid Evaluation is attached at Annex-I
10. Details of Bid Evaluation:

Name of Bidder	Marks		Evaluated Cost (Rs)	Rule/Regulation/SBD*/Policy/ Rejection/ Acceptance as per PPRA Rule 35 of PP Rules, 2004.
	Technical (if applicable)	Financial (if applicable)		
M/s SMC – ACE (JV)	-	-	7,880,541,385*	1 st lowest
M/s SKB-ZCC-MASSCON (JV)	-	-	7,913,502,720	2 nd lowest
M/s FWO-Matracon (JV)	-	-	7,989,781,238	3 rd lowest
M/s ZKB	-	-	8,062,210,879	4 th lowest
M/s SMADB-Shahrukh-MBC JV	-	-	8,252,304,000	5 th lowest
M/s TIEC-N&B (JV)	-	-	8,474,325,620	6 th lowest
M/s MASH JV	-	-	8,651,977,860	7 th lowest
M/s NLC-Umerjan JV	-	-	8,729,868,799	8 th lowest
M/s Maqbool-CALSONS JV	-	-	9,169,888,100	9 th lowest
M/s KAC-RMS (JV)	-	-	8,288,524,536**	Non-Responsive in the light of IB-18.6, IB 26.2 (ii), PPRA Rule-31 and PEC Guidelines – Appendix-B-Clause-4.
M/s NXCC – NKB – ZEPL JV	-	-	Dis-Qualified, Price Bid not opened	
M/s Sherjan Mosakhail & Sons	-	-	Dis-Qualified, Price Bid not opened	
M/s NPI- HASAS – AM JV	-	-	Dis-Qualified, Price Bid not opened	

Most Advantageous Bidder: M/s SMC – ACE (JV)

11. The additional/ supporting information is as under:
 - * Price bid opened in compliance of GRC decision.
 - ** This was announced/quoted Bid Price.

Signature: 

*Standard Bidding Documents (SBD)



7
Amu



NATIONAL HIGHWAY AUTHORITY

Procurement & Contract Administration Section

28-Mauve Area, G-9/1, Islamabad Tel: 9032727, Fax: 9260419

No. 2(517)/GM (P&CA)/NHA/2023/-387

16 June 2023

M/s SMC-ACE (JV)

Banglow No E/451, Janan House,
Jail Road, Post office Zhob,
Sheikhan, District Zhob,
Balochistan

Fahad 16-6-23

Authorized Representative (Mr. Fahad Ali)

Subject: **LETTER OF ACCEPTANCE:**
DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
(PACKAGE-II): KM 65+000 TO KM 130+000 (TANGI TO QILA
SAIFULLAH)

Reference: (i) Your Original Bid submitted on 4th September 2020.

In accordance with Clause IB.31 of the Instructions to Bidders, undersigned is pleased to inform the acceptance of your bid by the Competent Authority at the amount **Rs.7,880,541,385/-** (Rupees Seven Billions Eight hundred Eighty Millions Five hundred Forty One Thousand Three hundred and Eighty Five only).

2. The aforementioned amount is the "Accepted Contract Amount" payable in consideration of the execution, completion, maintenance and Defects Liability of the works as prescribed in the Contract Documents to be executed between the parties.


3. It is advised to proceed according to the Clause, IB.32 and IB.33 of Instruction to Bidders with due consideration to the conditions stipulated in the Bidding Document.

Sami-Ur-Rahman
7 (SAMI-UR-RAHMAN)
General Manager (P&CA)

Copy for Information:

- Member (Planning), NHA HQ
- Member (Engg-Coord), NHA HQ
- Member (Finance), NHA HQ
- G.M (B&A), NHA HQ
- G.M (Concerned), NHA
- Director (Tech) to Chairman, NHA HQ





CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 15th day of July 2023 between **National Highway Authority**, 28 Mauve Area G-9/1, Islamabad. (Hereinafter called the "Employer" which expression shall include the successors, legal representatives, and permitted assignees) of the one part and **"M/s Sultan Mahmood & Company (SMC) - Asad Constructions & Engineers (ACE) JV"**, "Banglow No E/451, Janan House, Jail Road, Post office Zhob, Sheikhan, District Zhob, Balochistan" (hereinafter called the "Contractor" which expression shall include the successors, legal representatives, and permitted assignees) of the other part.

WHEREAS, the Employer is, desirous that certain Works, viz **"DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50 (PACKAGE-II): KM 65+000 TO KM 130+000 (TANGI TO QILA SAIFULLAH)"** should be executed by the contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to Bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (i) The Contract Agreement;
 - (ii) The Letter of Acceptance No. 2(517)/GM (P&CA)/NHA/2023/387 dated 16th June 2023
 - (iii) The completed Form of Bid (Letter of Technical Bid and Letter of Price Bid);
 - (iv) Addendum and Corrigendum, pertaining to the Contract Documents;
 - (v) Special Stipulations (Appendix-A to Bid);
 - (vi) Special Provisions (Contractual);
 - (vii) The Particular Conditions of Contract - Part II;
 - (viii) The General Conditions - Part I;
 - (ix) The priced Bill of Quantities (Appendix-D to Bid);
 - (x) The completed Appendices to Bid (C, E to P);
 - (xi) Special Provisions (Specifications);
 - (xii) NHA General Specifications and its Addenda (if any);
 - (xiii) The Drawings; and
 - (xiv) Any other document.




Handwritten signature

(ASTIN AMIN)
Member (Planning)
National Highway Authority
Islamabad



11 JUL 2023




- 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects with the provisions of the Contract.
- 4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

For and on behalf of


National Highway Authority
(Employer)


(ASIM AMIN)
Member (Planning)
National Highway Authority

For and on behalf of

M/s SMC-ACE (JV)


"Banglow No E/451, Janan House, Jail Road, Post office Zhob, Sheikhan, District Zhob, Balochistan"

(Contractor)

Ibrar Hussain
9030001166469





Signed, Sealed and Delivered in the presence of:

Witness:


GM (P&CA)

Witness:


Fahad Ali
61101-3869258-7
11 JUN 2017





Appendix-D to Bid

BILL OF QUANTITIES

B. Work Items

1. The Bill of Quantities contains the Bills attached.
2. Bidders shall price the Bill of Quantities in Pakistani Rupees only.



Dualization of Kuchlak - Zhob Section of N-50:
Package-3: QilaSaiFullah to Nasai (50 KM)

74




DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)

BILL OF QUANTITIES
SUMMARY OF BILLS

Bill No.	Description	Amount (Rs.)
1	Eathwork and Allied Activities	1,484,771,480
2	Sub Base and Base	2,148,555,965
3	Surface Courses and Pavement	771,678,190
4.1	Structures (Bridges)	522,642,840
4.2	Structures (Box Culverts)	2,177,475,500
4.3	Structures (Pipe Culverts)	77,199,500
4.4	Structures (Retaining Walls)	103,739,000
4.5	Structures (Soil Investigation for Bridges)	11,610,000
5	Drainage & Erosion Works	221,663,000
6	Ancillary works	306,985,910
7	General Items	54,220,000
TOTAL		7,880,541,385

Seven Billion Eight Hundred Eighty Million Five Hundred Forty One Thousand Three Hundred Eighty Five Rupees Only




Handwritten signature and initials.

Handwritten signature.

Handwritten initials 'PM'.

Handwritten signature and initials.




**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**

BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 1: EARTH WORK AND ALLIED ACTIVITIES						
101	Clearing and Grubbing	SM	2,149,550	1.00	One Rupees Only	2,149,550
102a	Removal of trees , 150 -300mm girth	Each	300	400.00	Four Hundred Rupees Only	120,000
102b	Removal of trees , 301-600mm girth	Each	300	1,000.00	One Thousand Rupees Only	300,000
102c	Removal of trees 601 mm or over girth	Each	600	4,000.00	Four Thousand Rupees Only	2,400,000
104	Compaction of Natural Ground	SM	2,149,550	1.00	One Rupees Only	2,149,550
106a	Excavate Unsuitable Common material	CM	303,670	250.00	Two Hundred Fifty Rupees Only	75,917,500
108ai	Formation of embankment from Unclassified Roadway excavation including Rock material	CM	2,732,960	450.00	Four Hundred Fifty Rupees Only	1,229,832,000
108b	Formation of embankment from borrow excavation in common material	CM	225,100	400.00	Four Hundred Rupees Only	90,040,000
108di	Formation of embankment from Unclassified Structural excavation	CM	169,100	450.00	Four Hundred Fifty Rupees Only	76,095,000
109a	subgrade preparation in earth cut	SM	197,188	10.00	Ten Rupees Only	1,971,880
SP-117b	Formation of Earthen Dowels	CM	18,980	200.00	Two Hundred Rupees Only	3,796,000
Total Bill No.1 EARTH WORK ND ALLIED ACTIVITIES						1,484,771,480

8



Handwritten signature

Handwritten signature



**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**

BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 2: SUBBASE AND BASE						
201	Sub-base Class (B) (Using Crushed Aggregate)	CM	301,869	985.00	Nine Hundred Eighty Five Rupees Only	297,340,965
202	Aggregate Base Class (A) (Mixing with Pugmill & Laying with Paver)	CM	204,870	1,750.00	One Thousand Seven Hundred Fifty Rupees Only	358,522,500
203b	Asphaltic Concrete base course Plant Mix (Class B)	CM	105,850	14,000.00	Fourteen Thousand Rupees Only	1,481,900,000
209a	Breaking of existing road pavement structure	CM	15,800	600.00	Six Hundred Rupees Only	9,480,000
209b	Scarification of existing road pavement	SM	26,250	50.00	Fifty Rupees Only	1,312,500
Total BILL NO. 2: SUB BASE AND BASE						2,148,555,965


b.

Handwritten signature

Handwritten signature



Handwritten signature



**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**

BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 3: SURFACE COURSE & PAVEMENT						
302a	Cut back Asphalt for Bituminous Prime Coat	SM	825,412	75.00	Seventy Five Rupees Only	61,905,900
303a	Cut back Asphalt for Bituminous Tack Coat	SM	1,547,854	35.00	Thirty Five Rupees Only	54,174,890
304c	Triple Surface Treatment	SM	215,050	300.00	Three Hundred Rupees Only	64,515,000
305a	Asphaltic concrete Wearing Course (Class A)	CM	39,938	14,800.00	Fourteen Thousand Eight Hundred Rupees Only	591,082,400
Total Bill No.3 SURFACE COURSE & PAVEMENT						771,678,190

30

DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)

BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 4.1: STRUCTURE BRIDGES						
107a	Unclassified Structural Excavation	CM	4,000	300	Three Hundred Rupees Only	1,200,000
107d	Granular back fill	CM	5,684	700	Seven Hundred Rupees Only	3,978,800
401a1ii	Concrete Class 'A-1' (On Ground) Approach Slab, Barrier.	CM	474	13,000	Thirteen Thousand Rupees Only	6,162,000
401b	Concrete Class B	CM	720	8,000	Eight Thousand Rupees Only	5,760,000
401a3ii	Concrete Class 'A-3' (Elevated) Transom, Deck Slab, Diaphragm, Curtain wall and Wing Wall.	CM	3,836	11,500	Eleven Thousand Five Hundred Rupees Only	44,114,000
401a3iii	Concrete Class 'A-3' (Elevated) Piers	CM	618	11,500	Eleven Thousand Five Hundred Rupees Only	7,107,000
401a3i	Concrete Class 'A-3' (Under Ground) Piles	CM	3,915	10,000	Ten Thousand Rupees Only	39,150,000
401d	Concrete Class D1 Girders	CM	2,248	15,000	Fifteen Thousand Rupees Only	33,720,000
401f	Lean Concrete	CM	41	6,000	Six Thousand Rupees Only	246,000
404b	Reinforcement as per AASHTO M31 Grade 60	Ton	1,981	145,000	One Hundred Forty Five Thousand Rupees Only	287,245,000
404 h	Reinforcement (Structural Shapes) as per ASTM A-36	Ton	8	145,000	One Hundred Forty Five Thousand Rupees Only	1,160,000
405a	Prestressing Wire Strand 3/8"- 1/2" Dia Complete in all Respect	Ton	113	300,000	Three Hundred Thousand Rupees Only	33,900,000
405b	Launching of Girder	Ton	5,404	600	Six Hundred Rupees Only	3,242,400
406ei	Elastomeric Bearing Pads (according to Size and Thickness) USA/EU make	c.cm	1,244,880	3	Three Rupees Only	3,734,640
407 d3	Cast in place piles, 1.1 to 1.5m dia in Normal Soil (boring only)	LM	468	7,000	Seven Thousand Rupees Only	3,276,000
407 d4	Cast in place piles, 1.1 to 1.5m dia in Gravel Strata (boring only)	LM	1,092	10,000	Ten Thousand Rupees Only	10,920,000
407 l	Pile Load Test (2.5 time the Design load) 800 Ton	Each	7	500,000	Five Hundred Thousand Rupees Only	3,500,000



Handwritten signature and stamp on the left side of the page.

Handwritten signature at the bottom center of the page.

Handwritten signature on the right side of the page.

Handwritten signature on the right side of the page.

**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**

BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
407 l	Proof Load Test (1.5 time the Design load) 500 Ton	Each	7	300,000	Three Hundred Thousand Rupees Only	2,100,000
407 n	Permanent Pile Casing for Pile	Ton	25	200,000	Two Hundred Thousand Rupees Only	5,000,000
507a	steel wire mesh for Gabion	Kg	36,000	250	Two Hundred Fifty Rupees Only	9,000,000
507b	Rockfill in Gabion	CM	3,600	2,000	Two Thousand Rupees Only	7,200,000
509d	Grouted Rip Rap, Class A	CM	500	3,500	Three Thousand Five Hundred Rupees Only	1,750,000
509 e	Grouted Rip Rap, Class B	CM	1,000	3,500	Three Thousand Five Hundred Rupees Only	3,500,000
SP-417a	Sonic Integrity Test (SIT) on all Piles.	Each	104	8,000	Eight Thousand Rupees Only	832,000
SP-417	Manufactured Trade Marks expansion joints to roadway (25-30)mm movement	LM	109	40,000	Forty Thousand Rupees Only	4,360,000
SP-418	GI Drain Pipe Dia 100mm dia.	M	97	5,000	Five Thousand Rupees Only	485,000
Total Bill No. 4.1:STRUCTURE BRIDGES						522,642,840

12

**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**

BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 4.2: STRUCTURE BOX CULVERTS						
107a	Unclassified Structural Excavation	CM	151,400	270	Two Hundred Seventy Rupees Only	40,878,000
107d	Granular back fill	CM	27,660	1,000	One Thousand Rupees Only	27,660,000
107e	common backfill	CM	8,000	500	Five Hundred Rupees Only	4,000,000
401a3i	Concrete Class 'A-3' (Under Ground)	CM	895	11,500	Eleven Thousand Five Hundred Rupees Only	10,292,500
401a3ii	Concrete Class 'A-3' (On Ground)	CM	34,370	11,500	Eleven Thousand Five Hundred Rupees Only	395,255,000
401a3iii	Concrete Class 'A-3' (Elevated)	CM	31,350	11,500	Eleven Thousand Five Hundred Rupees Only	360,525,000
401f	Lean Concrete	CM	8,950	6,000	Six Thousand Rupees Only	53,700,000
404b	Reinforcement as per AASHTO M31 . Grade 60	Ton	8,400	145,000	One Hundred Forty Five Thousand Rupees Only	1,218,000,000
406 a	Premoulded joint filler 12 mm thick with Bitumastic joint seal.	SM	2,025	3,000	Three Thousand Rupees Only	6,075,000
406dii	PVC Waterstop 8" Size	M	16,925	800	Eight Hundred Rupees Only	13,540,000
507a	steel wire mesh for Gabion	Kg	20,000	250	Two Hundred Fifty Rupees Only	5,000,000
507b	Rockfill in Gabions	CM	2,000	1,500	One Thousand Five Hundred Rupees Only	3,000,000
509d	Grouted Rip Rap, Class A	CM	11,300	3,500	Three Thousand Five Hundred Rupees Only	39,550,000
Total For Bill No.4.2: STRUCTURE BOX CULVERTS						2,177,475,500



Handwritten signature and initials.

Handwritten signature and initials.





Handwritten signature.



**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**

BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 4.3: STRUCTURE PIPE CULVERTS						
107a	Unclassified Structural Excavation	CM	1,700	270	Two Hundred Seventy Rupees Only	459,000
107d	Granular back fill	CM	1,695	1,000	One Thousand Rupees Only	1,695,000
401a1ii	Concrete Class 'A1' (On Ground)	CM	867	11,500	Eleven Thousand Five Hundred Rupees Only	9,970,500
401f	Lean Concrete	CM	60	7,000	Seven Thousand Rupees Only	420,000
404b	Reinforcement as per AASHTO M31 . Grade 60	Ton	87	145,000	One Hundred Forty Five Thousand Rupees Only	12,615,000
501 d	RCC Pipe Culvert AASHTO M 170 Class II Dia 1000 mm	M	370	8,000	Eight Thousand Rupees Only	2,960,000
501 g	RCC Pipe Culvert AASHTO M 170 Class II Dia 1070 mm	M	2,260	10,000	Ten Thousand Rupees Only	22,600,000
502b	Concrete Class B in bedding and Encasement of Concrete Pipe Culvert.	CM	3,310	8,000	Eight Thousand Rupees Only	26,480,000
Total For Bill No.4.3: STRUCTURE PIPE CULVERTS						77,199,500



**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**



BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 4.4: STRUCTURE RETAINING WALLS						
107a	Unclassified Structural Excavation	CM	12,000	270	Two Hundred Seventy Rupees Only	3,240,000
107e	Common Backfill	CM	3,000	500	Five Hundred Rupees Only	1,500,000
401 b	Concrete Class 'B	CM	4,526	9,000	Nine Thousand Rupees Only	40,734,000
401f	Lean Concrete	CM	290	6,000	Six Thousand Rupees Only	1,740,000
411b	Stone Masonry random with mortar	CM	7,890	2,500	Two Thousand Five Hundred Rupees Only	19,725,000
401h	Plum (CYCLOPEAN-RUBBLE) Concrete (2:1 Conc. Stone Ratio)	CM	4,600	8,000	Eight Thousand Rupees Only	36,800,000
Total For Bill No.4.4: STRUCTURE RETAINING WALLS						103,739,000

[Handwritten signature]

[Handwritten signature]



[Handwritten signature]



DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)

BILL OF QUANTITIES


ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 4.5: STRUCTURE (SOIL INVESTIGATION FOR BRIDGES)						
SP-414(a)	6" minimum dia drilling straight rotary / Percussion including back filling of holes from NSL upto 45m depth or till the rock level, which ever is met earlier.	LM	1,152	3,000	Three Thousand Rupees Only	3,456,000
SP-414(b)	Perform SPT at 1 m interval i/c collection, preservation & Trasportation of disturbed samples to an approved Laboratory.	No.	864	3,000	Three Thousand Rupees Only	2,592,000
SP-414(b-1)	Continuous core drilling in bedrock up to a maximum of 5m depth below rock strike level, including eternmination of core recovery/RQD, preservation of core samples in core boxes, waxing of core samples, photography of rock cores and transportation of core samples to the laboratory. In case core recovery is less than 80% reduce run leight to 0.5 m.	LM	144	10,000	Ten Thousand Rupees Only	1,440,000
SP-414(c)	Collection of undistrubed soil samples from boreholes using Shelby/Denison/Pitcher samplers, including preservation & transportation of samples to an approved laboratory.	No.	115	4,000	Four Thousand Rupees Only	460,000
SP-414(d)	Performance of FDT in test pits through sand replacement method i/c moisture content determination.	No.	58	4,000	Four Thousand Rupees Only	232,000
SP-414(e)	Excavation of testpits upto 1.5m depth along road alignment including backfilling of pits to original condition.	M	43	10,000	Ten Thousand Rupees Only	430,000
SP-414(f)	Collection of undisturbed block samples from test pits at appropriate location as directed by the Engineer.	No.	29	4,000	Four Thousand Rupees Only	116,000
SP-414(f1)	Collection of composite bulk samples (at least 60kg for sandy / clayey soils and 120 kg for gravely soils)	No.	29	4,000	Four Thousand Rupees Only	116,000
SP-414(g)	Collection & preservation of water samples from bore holes & transportation to an approved Laboratory.	No.	29	2,000	Two Thousand Rupees Only	58,000




**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**

BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
SP-414(h)	Laboratory Testing					
i	Grain size analysis.	No.	288	1,800	One Thousand Eight Hundred Rupees Only	518,400
ii	Hydrometer analysis.	No.	115	1,800	One Thousand Eight Hundred Rupees Only	207,000
iii	Atterberg limits	No.	115	1,800	One Thousand Eight Hundred Rupees Only	207,000
iv	Specific gravity	No.	43	1,200	One Thousand Two Hundred Rupees Only	51,600
v	Natural moisture content	No.	130	1,000	One Thousand Rupees Only	130,000
vi	Bulk density & Dry density (Soil/rock cores)	No.	130	1,000	One Thousand Rupees Only	130,000
vii	Direct shear test	No.	58	2,000	Two Thousand Rupees Only	116,000
viii	Consolidation test (collapse/swell potential)	No.	29	4,000	Four Thousand Rupees Only	116,000
ix	Unconfined compression test (Soil/rock cores)	No.	101	2,000	Two Thousand Rupees Only	202,000
x	Chemical analysis of soil	No.	14	3,000	Three Thousand Rupees Only	42,000
xi	Chemical analysis of water	No.	29	3,000	Three Thousand Rupees Only	87,000
xii	Submission of Investigation Report (triplicate)	No.	14	50,000	Fifty Thousand Rupees Only	700,000
xiii	CBR	No.	29	5,000	Five Thousand Rupees Only	145,000
xiv	Modified Proctor Test	No.	29	2,000	Two Thousand Rupees Only	58,000
Total For Bill No.4.5: Structures (Soil Investigation for Bridges)						11,610,000.00
Note:	1. Preferred method of drilling is straight rotary method. Percussion method will be allowed only if gravelly strata is encountered. 2. All soil / rock samples must be labeled, stored and transported as per ASTM. The area ratio and clearance ratio of the thin walled should be in strict compliance with relevant ASTM standard.					





Handwritten signatures and initials.



**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**

BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 5: DRAINAGE AND EROSION WORKS						
401a1ii	Concrete Class A1 (On Ground)	CM	1,950	11,000	Eleven Thousand Rupees Only	21,450,000
401 b	Concrete Class 'B	CM	7,396	8,500	Eight Thousand Five Hundred Rupees Only	62,866,000
404b	Reinforcement as per AASHTO M31 . Grade 60	Ton	86	145,000	One Hundred Forty Five Thousand Rupees Only	12,470,000
509a	Rip Rap Class "A"	CM	28,697	2,000	Two Thousand Rupees Only	57,394,000
509d	Grouted Rip Rap, Class A	CM	990	5,500	Five Thousand Five Hundred Rupees Only	5,445,000
510	Dismantling of Structures and Obstructions	CM	550	100	One Hundred Rupees Only	55,000
511a1	Dry Stone Pitching (15-20cm thick)	SM	50,420	500	Five Hundred Rupees Only	25,210,000
511b1	Grouted Stone Pitching (15-20cm thick) with Bitumen Joints.	SM	50,420	650	Six Hundred Fifty Rupees Only	32,773,000
SP 501	Supplying & Installation of uPVC Pipe 100mm dia.	LM	2,000	1,000	One Thousand Rupees Only	2,000,000
SP 501 a	Supplying & Installation of uPVC Pipe 200mm dia.	LM	1,000	2,000	Two Thousand Rupees Only	2,000,000
Total Bill No.5 DRAINAGE AND EROSION WORKS						221,663,000



**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**

BILL OF QUANTITIES


ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 6: ANCILLARY WORKS						
601ai	RCC New Jersey Barrier (in-Situ) for Median Single Face (Incl. Reinforcement)	M	2,000	10,000	Ten Thousand Rupees Only	20,000,000
601dii	Precast Curb in Concrete Class A-1 of Size 350 x 150 mm Incl. Bedding & Haunching.	M	181,775	700	Seven Hundred Rupees Only	127,242,500
604a	Metal Guardrail	M	9,500	5,500	Five Thousand Five Hundred Rupees Only	52,250,000
604b	Guard rail End Pieces	Each	464	6,000	Six Thousand Rupees Only	2,784,000
604d	Steel post of metal Guardrail	Each	6,737	4,000	Four Thousand Rupees Only	26,948,000
607a	Traffic Road Signs Category 1,	Each	300	15,000.0	Fifteen Thousand Rupees Only	4,500,000
607b	Traffic Road Signs Category 2,	Each	300	18,000.00	Eighteen Thousand Rupees Only	5,400,000
607e	Traffic Road Signs Category 3c	SM	400	25,000.00	Twenty Five Thousand Rupees Only	10,000,000
608i2	Pavement Marking in Reflective TP Paint for 20 cm width	M	219,794	165.00	One Hundred Sixty Five Rupees Only	36,266,010
608j2	Pavement Marking in Reflective TP Paint for 4.0 M Arrows	Each	55	2,000.0	Two Thousand Rupees Only	110,000
609ci	Reflectorized Plastic pavement stud (Raised Profile Type - Single)	Each	19,730	230	Two Hundred Thirty Rupees Only	4,537,900
610c	Kilometer post (NHA Standard Drawing P-152)	Each	72	4,000.00	Four Thousand Rupees Only	288,000
SP-504	Delineators / Angle Reflector	Each	1,319	500	Five Hundred Rupees Only	659,500
SP-601a	Gantry Sign Type-I as shown on drawing.	Each	4	2,000,000	Two Million Rupees Only	8,000,000
SP-601b	Gantry Sign Type-II as shown on drawing.	Each	4	2,000,000	Two Million Rupees Only	8,000,000
Total Bill No.6 ANCILLARY WORKS						306,985,910

60

16/5/91
[Handwritten signature]



[Handwritten signature]



**DUALIZATION OF KUCHLAK - ZHOB SECTION OF N-50
PACKAGE - 2: TANGI to Qillasaifullah (65 km) (km 065+00 TO km 130+00)**

BILL OF QUANTITIES

ITEM No.	DESCRIPTION	UNIT	Qty	Rate (Rs.)		Amount (Rs.)
				In Figures	In Words	
BILL NO. 7: GENERAL ITEMS						
SP-702a	Provide the Employer's and Engineer's Representative's office & Residence (on Rental Basis)	Month	36	70,000	Seventy Thousand Rupees Only	2,520,000
SP-702b	Furnish and Equip, Employer's & Engineer's Representative office & Residence	PS	-	-	-	3,000,000
SP-702c	Maintain Employer's and Engineer's Representative office and Residence.	Month	38	70,000	Seventy Thousand Rupees Only	2,660,000
SP-703a	Provide Material Testing Project Laboratory (1 Nos. Main & 1 No. site on Rental Basis.)	Month	36	50,000	Fifty Thousand Rupees Only	1,800,000
SP-703b	Equip & furnish Material Testing Project Laboratory	PS	-	-	-	5,000,000
SP-703c	Maintain Material Testing Project Laboratory 2 Nos) including 2 No. Helpers.	Month	36	80,000	Eighty Thousand Rupees Only	2,880,000
SP-708 b	Provide Engineer's Representative Transport.					
	(i) Toyota Double Cabin with A/C	Each	1	8,000,000	Eight Million Rupees Only	8,000,000
	(ii) Toyota Single Cabin with A/C	Each	1	4,000,000	Four Million Rupees Only	4,000,000
	(iii) Suzuki Bolan with A/c	Each	4	1,500,000	One Million Five Hundred Thousand Rupees Only	6,000,000
SP-708 c	Running & Maintenance of Employer's & Engineer's Representative's Transport.	Vehicle Month	216	75,000	Seventy Five Thousand Rupees Only	16,200,000
SP-715	Employing Trainee Engineer's with Boarding, Lodging and messing.	Man Month	72	30,000	Thirty Thousand Rupees Only	2,160,000
Total Bill No.7: GENERAL ITEMS						54,220,000
Note: Vehicle will be purchased with prior approval of the Employer/Chairman NHA.						

