



NATIONAL HIGHWAY AUTHORITY

Road Asset & Management Section

28-Mauve Area, G-9/1, Islamabad Tel: 9032815

No. (49)/GM (RAMD)/NHA/2022/1827

23rd November 2022

Director MIS,
Public Procurement Regulatory Authority (PPRA),
1st Floor FBC building near State Bank,
G-5/2, **Islamabad.**

Project: PERIODIC MAINTENANCE WORK (STRUCTURAL OVERLAY) FROM
KM 1662 - 1678 ON N-5 (AMAN GARH TO PABBI).
Contract No: PM-KP-20-2006(P).

Subject: **PROVISION OF CONTRACT AWARD PERFORMA ALONG WITH ITS
ANNEXURES**

Reference: Regulation 2 of PPRA notified vide S.R.O. (1)/2009 dated 9th July 2009.

Kindly find enclosed herewith the duly filled and signed Contract Award Performa along-with its annexures pertaining to the procurement of subject works in light of above referred regulation for uploading on PPRA website at the earliest, please.

Enclosed: As Above

(MUHAMMAD NASEEM KHATTAK)

General Manager (RAMD)

Cc:

- Member (Engg-Coord) NHA, Islamabad.
- Director (Tech.) to Chairman NHA, Islamabad.
- Director (RAMS), NHA, Islamabad.
- Director (MIS), NHA, Islamabad *with the request to upload the same on NHA website and email to PPRA for uploading*
- File

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)
CONTRACT AWARD PROFORMA - I

**To Be Filled And Uploaded on PPRA Website in Respect of All Public Contracts of Works,
Services & Goods Worth Fifty Million or more**

- ▶ NAME OF THE ORGANIZATION/DEPTT.
- ▶ FEDERAL/PROVINCIAL GOVT.
- ▶ TITLE OF CONTRACT

- ▶ TENDER NUMBER
- ▶ BRIEF DESCRIPTION OF THE CONTRACT

- ▶ TENDER VALUE
- ▶ ENGINEER'S ESTIMATE (for civil works only)
- ▶ ESTIMATED COMPLETION PERIOD
- ▶ WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
- ▶ (i) PPRA Website (Federal Agencies)
- (ii) PPRA Number
- (iii) News Papers

(If yes, give names of newspapers and date)
- ▶ TENDER OPENED ON (Date and Time)

- ▶ NATURE OF PURCHASE
- ▶ EXTENSION IN DUE DATE (if any)
- ▶ NUMBER OF TENDER DOCUMENTS SOLD (Attach list of Buyers)
- ▶ WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS (If yes enclose a copy)
- ▶ WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS (if yes enclose a copy)
- ▶ WHICH METHOD OF PROCUREMENT WAS USED:-
 - a) SINGLE STAGE - ONE ENVELOPE PROCEDURE
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
 - c) TWO STAGE BIDDING PROCEDURE
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

- Please specify if any other method of procurement was adopted with brief reasons (i.e. Emergency, Direct Contracting, Negotiated Tendering etc.
- WHO IS THE APPROVING AUTHORITY
- ▶ WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.
- ▶ NUMBER OF BIDS RECEIVED
- ▶ WHETHER THE SUCCESSFUL BIDDER WAS LOWEST BIDDER
- ▶ WHETHER INTEGRITY PACT WAS SIGNED

National Highway Authority			
Federal Govt (Atonomous Body)			
Periodic Maintenance Work (Structural Overlay) Work From KM 1662 - 1678 on N-5 (Aman Garh to Pabbi).			
Contract No. PM-KP-20-2006(P)			
NHEB in its 353rd meeting held on 15th April, 2021 approved the AMP for F.Y 2020-21. An Amount Rs 387,250,072 / has been allocated for Periodic Maintenance Work (Structural Overlay) Work From KM 1662 - 1678 on N-5 (Aman Garh to Pabbi).			
Pak. Rs. 410,098,019 /-			
Pak. Rs. 387,250,072 /-			
178 days			
Yes	√	No	x
Yes	√	No	x
TS471611E			
Yes	√	No	x
The News (English Newspaper) dated 03 rd February 2022			
Technical Bids Opened on 23 rd February, 2022 at 1230 hrs			
Financial Bids Opened on 14 th April, 2022 at 1200 hrs			
Procurement of Works			
Yes	x	No	√
Nil / Based on e-Bidding System.			
Yes	√	No	x
(COPY OF QUALIFICATION CRITERIA ATTACHED)			
Yes	√	No	x
(COPY OF EVALUATION CRITERIA IS ATTACHED)			
(Tick one)			
<input checked="" type="checkbox"/>			
<input checked="" type="checkbox"/>			
<input checked="" type="checkbox"/>			
<input checked="" type="checkbox"/>			
N/A			
NHA EXECUTIVE BOARD			
N/A			
Two(02)			
Yes	√	No	x
Yes	√	No	x



PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)
CONTRACT AWARD PROFORMA - II

To Be Filled And Uploaded on PPRA Website in Respect of All Public Contracts of Works, Services & Goods Worth Fifty Million or more

▶ NO. OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS

(Two)02

▶ NAME & ADDRESS OF SUCCESSFUL BIDDER

M/s Pro Built Construction (Pvt) Ltd.

▶ RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATED BID)

Address: House No.F-10/2, Rehman Baba Road, University Town Peshawar.

▶ NEED ANALYSIS (Why the procurement was necessary?)

1st Lowest Evaluated Bidder

- To reduce the traffic accident ratio in the city.
- To reduce travel time and vehicle operation cost.
- To cause general uplift of the area.
- To provide free flow of traffic and end the severe traffic jams lasting hours.

▶ IN CASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE REASONS (Briefly describe)

No extension was made.

▶ WHETHER NAMES OF THE BIDDERS AND THEIR PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS

Yes	√	No	x
-----	---	----	---

▶ DATE OF CONTRACT SIGNING (Attach a copy of agreement)

7-Nov-22

(Copy attached)

▶ CONTRACT AWARD PRICE

Pak. Rs. 410,098,019/

▶ WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS
(Attach a copy of bid evaluation report)

Yes	√	No	x
-----	---	----	---

As per Rule-35 of PPRA, Evaluation Report was uploaded on NHA & PPRA websites (Copy attached)

▶ ANY COMPLAINTS RECEIVED (If Yes, result thereof)

Yes	x	No	√
-----	---	----	---

▶ ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE/ DOCUMENTS (If yes give details)


Yes	x	No	√
-----	---	----	---

▶ DEVIATION FROM QUALIFICATION CRITERIA (If yes give details)

Yes	x	No	√
-----	---	----	---

▶ SPECIAL CONDITIONS, IF ANY (Give Brief Description)

Nil



NATIONAL HIGHWAY AUTHORITY
Office of the Director (Coord) North Zone
NHA Complex, Chamkani Interchange
Near Chamkani PS, G.T. Road, Peshawar

1

No. Director (Coord)/NZ/KP/NHA/22/596

Dated: 27/01/22

Subject: PUBLICATION OF NOTICE INVITING TENDERS FOR:

Reference: Engineer's Estimate of 04 Nos. Periodic Maintenance Works.

It is submitted that following Periodic Maintenance works are included in Annual Maintenance Plan for F.Y 2020-21, approved by NHA Executive Board in 353rd meeting, dated 15th April, 2021. The same has been submitted for invitation of bids as per following details through e-procurement/e-bidding:

Contract No.	Scope of work	Location & Route	Approved Engineer's Estimate (Rs.)
KP-20-06(P)	Periodic Maintenance Work (Structural Overlay)	KM: 1662+000 to KM: 1678+000 (SBC) on N-5	387,250,072
KP-20-07(D)	Periodic Maintenance (Rehabilitation) Work	KM: 952+000 to KM: 966+000 on N-55	396,187,551
3. PM-KP-20-2002(D)	Periodic Maintenance (Rehabilitation) Work	KM: 508+000 to KM: 517+000 (SBC) on N-50	103,418,304
4. PM-KP-20-2009(KT)	Periodic Maintenance Work (Structural Overlay)	KM:00+000 to KM: 7+050 on N-55	158,161,161

Work shall be undertaken through RMA under Periodic Maintenance/Rehabilitation head earmarked in Annual Maintenance Plan 2020 - 21. Based on documents attached with note file, "Invitation for Bid" (IFB) for the subject works has been prepared and placed at **(Flag-A)**.

2. Salient features of bidding criteria for above works are as follows:

S. #	Criteria	Work / Contract			
		PM Work (Structural Overlay) KM:1662+00 to 1678+00 (SBC) on N-5	PM (Rehabilitation) Work KM: 952+000 to KM: 966+000 on N-55	PM (Rehabilitation) Work KM: 508+000 to KM: 517+000 (SBC) on N-50	PM Work (Structural Overlay) KM:00+000 to KM: 7+050 on N-55
	Engineer's Estimate	Rs. 387.250 Million	RS. 396.187 Million	Rs. 103.418 Million	Rs. 158.487 Million
i.	Amount of Bid Security	Rs. 7.8 Million	Rs. 8.00 Million	Rs. 2.1 Million	Rs. 3.2 Million
		2% of the Engineer Estimate (minimum)			
ii.	Bid Validity Period	180 (Days)			

Handwritten signature/initials

iii.	Bid Security Validity	28 days beyond the expiry of bid validity i.e 208 days the last date of Bid Submission.			
iv.	Amount of Performance Security	As per Bidding Documents			
v.	Completion Time	178 Days	178 Days	178 Days	178 Days
vi.	Amount Liquidated Damages of	0.22 % contract price for each day of delay in completion of the works subject to a maximum of 10% of contract price stated in the Letter of Acceptance (10% of EE/(Completion time in days/4). As per PEC standard Bidding Documents; instructions to users of documents; Para-02 (iii)			
vii.	Amount of Bonus	Not <u>admissible</u>			
viii.	Minimum Amount of Third Party Insurance	Rs. 500,000/- (Rupees Five Hundred Thousand only) in case of bodily injury to a person, Pak Rs.1,000,000/- (Rupees One Million only) in case of death of a person and 1% (one percent) of the accepted contract amount in case damaged to a property (per occurrence in each case)			
ix.	Defect Liability Period	365 Days from effective date of Taking Over			
x.	Percentage of Retention Money	10% of the amount of monthly interim Payment Certificate			
xi.	Limit of Retention Money	5% of Contract Price stated in Letter of Acceptance			
xii.	Minimum Amount of IPC (Running Bills)	15% of Contract Price			
xiii.	Minimum Amount of Final Bill	5% of Contract Price As per circular issued by Chairman NHA, dated 4 th July 2017			
xiv.	Price Adjustment (Clause 70)	Not Applicable			
xv.	Mobilization Advance	10% of Contract Price stated in the Letter of Acceptance.			
xvi.	PEC License	C-3 or above	C-3 or above	C-4 & above	C-4 or above
	Specialization Code	(CE-01 & CE-10)			
xvii.	Joint Venture (JV)	Maximum Two (02) firms are admissible			

Amer

		Rs. 194 Million	Rs. 199 Million	Rs. 52 - Million	Rs. 80 Million
	Similar Works Experience (50% of Engineer's Estimate)	i). <u>Individual Bidders:</u> Two (02) Contract of similar size (50% of Engineer's Estimate) and complexity as contractor, management contractor (but not as sub-contractor) during last Seven (07) years. ii). <u>Joint Ventures:</u> Two (02) Contract of similar size (50% of Engineer's Estimate) an complexity as contractor, management contractor (but not as sub-contractor) during last Seven (07) years by Lead Partner of the JV or each Partner shall fulfill the condition as per share in JV			
xx.	Audit Reports	Audit Reports as per Table-I to Bid As per circular issued by Finance Wing with the approval of Chairman NHA dated 29 th October, 2018.			
xxi.	Average Annual Construction Turnover (AATO) (Engineer Estimate)/ Completion time in years	Rs. 775 Million	Rs. 793 Million	Rs. 207 Million	Rs. 317 Million
		In case of JV each partner shall fulfill the condition according to their share in JV agreement.			
xxii.	Cash Flow (CF) (Engineer's Estimate)/ Completion Time in months)*3}	Rs. 194 Million	Rs. 199 Million	Rs. 52 Million	Rs. 80 Million
		In case of JV each partner shall fulfill the condition according to their share in JV agreement.			
xxiii.	Net Working Capital (10% of Engineer Estimate)	Rs. 39 Million	Rs. 40 Million	Rs. 11 Million	Rs. 16 Million
		In case of JV each partner shall fulfill the condition according to their share in JV agreement.			

4. Para 3/N (Bidding Criteria) May be Forwarded for approval of Member (North Zone).

5. Para-1/N (IFB) (Flag-D) may be forwarded to Member (North Zone) for approval, please.

(SOHAIL AHMED)

27.1

500
Rupees

₹

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 07th day of Nov, 2022 between National Highway Authority (NHA) (hereafter called the "Employer") of the one part and M/s Probuil Construction (Pvt) Ltd hereafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz Contract No.PM-KP-20-2006(P) for Periodic Maintenance Work (Structural Overlay) between Km 1652+000 - 1678-000 (SBC) on N-5 at the evaluated bid cost Rs.410,098,019/- (Rupees Four Hundred Ten Million Ninety Eight Thousand and Nineteen only) should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to Bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (i) The Contract Agreement;
 - (ii) The Letter of Acceptance;
 - (iii) The completed Form of Bid (Letter of Technical Bid and Letter of Price Bid);
 - (iv) Addendum/ Corrigendum, if any, pertaining to Contract documents;
 - (v) Special Stipulations (Appendix-A to Bid);
 - (vi) Special Provisions (Contractual)
 - (vii) The Particular Conditions of Contract - Part-II;
 - (viii) The General Conditions - Part I;
 - (ix) The priced Bill of Quantities (Appendix-D to Bid);
 - (x) The completed Appendices to Bid (C, E to P);
 - (xi) Special Provisions (Specification);
 - (xii) NHA General Specifications and its Addenda;
 - (xiii) The Drawings; and
 - (xiv) Any other documents




500
Rupees

۵۰۰
روپے

Contract No. PM-KP-20-2006(P)

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity and in all respects with the provisions of the Contract.334
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works and remedying any defects therein as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed in the Contract. The construction period for the work is 178 days and defect liability period is 365 days from the date of completion.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



For and behalf of
M/s Probuilt Construction (Pvt) Ltd.

For and behalf of Employer
National Highway Authority

Arbab Ali
Member (Engg. Coord)
National Highway Authority
Islamabad

Signed, Sealed and Delivered in the presence of:

Witness:

✓

15401-20691329

Witness:

No. Direc

Subject:

Referenc

It

Annual

353

itation

Co

0

3. PM-200

4. PM-200

Work

Rehabil

docume

has bee

2. S

S. #

Enginee

i.

ii.



**Announcement of
Final Evaluation Report
Under PPRA Rule 35**

as Amended vide S.R.O. 834(I)/2021 vide notification dated 28th June 2021

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Competitive Bidding Procedure
3	Title of Procurement	(i) Periodic Maintenance (Rehabilitation) Work between KM 952+000 to KM 966+000 on N-55 (ii) Periodic Maintenance (Structural Overlay) Work between KM 1662+000 to KM 1678+000 (SBC) on N-5
4	Tender Inquiry No	(i) PM-KP-20-2007 (D) (ii) PM-KP-20-2006 (P)
5	PPRA Ref No.	TS471611E
6	Date & Time of Bid Closing	23 rd February 2022 at 1200 Hours
7	Date & Time of Bid Opening	23 rd February 2022 at 1230 Hours
8	No. of Bids Received	PM-KP-20-2007 (D) = 02 PM-KP-20-2006 (P) = 02
9	Criteria for bid evaluation	As per attached Bid Data Sheet (BDS)
10	Details of bid evaluation	As mentioned below

PM-KP-20-2007 (D)

Sr. No.	Name of Bidders	Technical Evaluation Status	Marks		Evaluated Cost	Rule/Regulation/SBD/Policy/Basis for Rejection/Acceptance as per Rule 35 of PP Rules, 2004
			Technical (if applicable)	Financial (if applicable)		
I	M/s Haji Aurangzeb Khan Gandapur & Sons	Qualified	NA	NA	419,086,498/-	1 st Lowest
II	M/s Pasban Constructor (JV) M/s Ghulam Muhammad Khan & Co.	Qualified	NA	NA	435,806,741/-	2 nd

Most Advantageous Bidder : M/s Haji Aurangzeb Khan Gandapur & Sons

PM-KP-20-2006 (P)

Sr. No.	Name of Bidders	Technical Evaluation Status	Marks		Evaluated Cost	Rule/Regulation/SBD/Policy/Basis for Rejection/Acceptance as per Rule 35 of PP Rules, 2004
			Technical (if applicable)	Financial (if applicable)		
I	M/s Pro Built Const (Pvt) Ltd	Qualified	NA	NA	410,098,019/-	1 st Lowest

