ATTACHMENT -1
(See regulation 2)

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

CONTRACT AWARD PROFORMA - I

To Be Filled And Uploaded on PPRA Website In Respect of All Public Contracts of Works,

Services and Goods Worth Fifty Million or More

Name of the Organization / Dept.

National Highway Authority

Federal / Provincial Govt.

Federal Government

Title of Contract

Periodic Maintenance (Rehabilitation)
Works Between KM 17+00 - 39+00 (N-120)

Tender Number

PM-2016-17-SS-13

Brief Description of Contract

Periodic Maintenance (Rehabilitation)
Between KM 17+00 - 39+00 (N-120)

Tender Value

396,929,532.00

Engineer’s Estimate
(for civil Works only)

426,714,182.00

Estimated Completion Period 170 Days
Whether the Procurement was included Yes

in Annual Procurement Plan?

ADVERTISEMENT :

(i PPRA Website

(ii) News Papers

(18.12.2017, TS338094E)
(Federal Agencies)

DAWN dated: 16.12.2017 and JANG
dated: 16.12.2018

Tender Opened on (DATE & TIME)

14th March 2018 at 1100 Hrs

Nature of Purchase

Downloaded from NHA & PPRA Website

Extension in due Date (If any)

No

Number of Tender Documents Sold
(Attach list of Buyers) (F/A)

20

Whether Qualification Criteria was
included in Bidders / Tender Documents
If yes enclose a copy)._ (F/B & F/C)

Yes




ATTACHMENT - II
(See regulation 2)

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

CONTRACT AWARD PROFORMA - 11
To Be Filled And Uploaded on PPRA Website In Respect of All Public Contracts of Works,

Services & Goods Worth Fifty Million Rupees or More

Number of Bidders Present at the time of
Opening of Bids.

25

Name and Address of the Successful Bidder

M/s. GRL & Co, H # 46, Street No. 1
Green Town, Sariab Road Quetta

Ranking of successful bidder evaluation report

1st Evaluated Bid

(i.e. 1st, 2nd 3rd Evaluated Bid).

N

Need analysis (Why the procurement was
necessary?)

Hyderabad O Mirpurkhas - Umerkot -
Khokhrapar (N-120) road is strategically
important as it connects Pakistan with
India and major supply route to chorr
cantonment, The total length of road is
222 KM. This highway plays an important
role in the development of country and
provides access to commuters. In Annual
Maintenance Plan 2016-17, allocation was
made for different sections, The Mori to
Bacho Bund (KM 17-39) is one of them.
The approval for uplifting the section
through  periodic maintenance was
forwarded to Member (South Zone) for
initiation of procurement process.

In case Extension was made in response time,

what were the reasons the reasons (Briefly | N/A
describe).
Yes

Whether name of the bidders and their prices
were read out at the time of opening of bids.

Date of Contract Signing
(Attach a copy of agreement)

12th December 2018

Contract Award Price 396,929,532.00
Whether copy of Evaluation Report given to all
bidders (Attach copy of the bid evaluation | No
report)
Any Complaints Received No
(If yes result thereof)
Any deviation from specifications given in the No
Tender Notice / Documents (If yes give details) S
Deviation from Qualification Criteria

: . No
(If yes give details) .
Special Conditions, if any (Give Brief N/A

Description)
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Whether Bid Evaluation Criteria was
included in Bidder / Tender Documents
(If yes enclose a copy). (F/B & F/C)

Yes

Please Specify if any other method of
Procurement was adopted with brief
reasons li.e Emergency, Direct
Contracting, Negotiated Tendering etc.)

(N/A)

Who is the approving Authority

Jawwad Rafique Malik,
Chairman - NHA

Whether approval of competent authority

was obtained for using a method other | (N/A)
than open competitive bidding.
Number of Bids Received 20 (Twent
Whether the successful bidder was

: Yes
lowest bidder acauy
Whether Integrity Pact was signed Yes




