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ADVERTISEMENT:

WHETHER THE PROCUREMENT WAS INCLUDED IN 

ANNUAL PROCUREMENT PLAN?

FEDERAL/PROVINCIAL GOVT. Federal Govt. (Atonomous Body)

BRIEF DESCRIPTION OF THE CONTRACT National Highway Authority (NHA), being custodian of National

Highways & Motorway network, has undertaken construction of

Peshawar–Karachi Motorway (PKM) to establish north-south link

through a high speed, controlled access, modern motorway system.

The PKM forms part of trade corridor linking ports of Karachi and

Gwadar with China, Afghanistan and Central Asian States. PKM

alignment generally runs parallel to the National Highway N-5

(commonly known as GT Road), which connects main population

centres and carries major portion of freight traffic of Pakistan. All

the segments of PKM have been completed except Hyderabad –

Sukkur Motorway link.

1. The original PC-I for Construction of Hyderabad-Sukkur Project

(Length-306 KM) was approved by ECNEC in its meeting held on

11th March 2021 and the Revised PC-I has been approved by

ECNEC on 06th July, 2022 (Authorization issued on 29th July, 2022) 

at the estimated Project Cost of Pak. Rs. 308,194 Million including

Construction Cost.

TITLE OF CONTRACT Construction of Hyderabad – Sukkur Motorway (M-6), 306

Kilometer, 6-lane divided, limited access facility (the Project) on

Build-Operate-Transfer (BOT) basis under Public Private

Partnership (PPP). 

2(519)

ATTACHMENT - I

To Be Filled And Uploaded on PPRA Website in Respect of All Public Contracts of 

Services & Goods Worth Fifty Million or more

NAME OF THE ORGANIZATION/DEPTT.

(See regulation 2)

BIDDING/TENDER DOCUMENTS (If yes enclose a copy)

TENDER VALUE Pak. Rs. 307,394/- Million

ENGINEER's ESTIMATE (for civil works only) Pak. Rs. 308,194/- Million

WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN 

CONTRACT AWARD PROFORMA - I

NUMBER OF TENDER DOCUMENTS SOLD

(Attach list of Buyers)

TENDER NUMBER

         (If yes, give names of newspapers and date)

NATURE OF PURCHASE Procurement of Works on PPP basis

TENDER OPENED ON (Date and Time)

 BIDDING/TENDER DOCUMENTS (if yes enclose a copy)

EXTENSION IN DUE DATE (if any)

WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN

THE REQUEST FOR PROPOSAL WAS UPLOADED ON NHA

WEBSITE FOR PROSPECTIVE BIDDERS

TECHNICAL BIDS WERE OPENED ON 25th November, 2021at

1200 hours

FINANCIAL BIDS WERE OPENED ON 27th January, 2022  

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

(i) PPRA Website (Federal Agencies)

Three daily newspapers namely: ROZNAMA JANG (Urdu Newspaper) 

on 21st September 2021, ROZNAMA Express (Urdu Newspaper) on 

21st September 2021, DAWN (English Newspaper) on 21st September 

2021 and in two international Newspapers namely, China Daily 

(Beijing) on 30th September 2021 and Financial Times (UK) on 30th 

September 2021

(ii) News Papers

(COPY OF QUALIFICATION CRITERIA ATTACHED)

(COPY OF EVALUATION CRITERIA IS ATTACHED)

PPRA Uploading date is September 21, 2021

PPRA No. is TS447753E

National Highway Authority
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ATTACHMENT - I

To Be Filled And Uploaded on PPRA Website in Respect of All Public Contracts of 

Services & Goods Worth Fifty Million or more

(See regulation 2)

CONTRACT AWARD PROFORMA - I

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

►

c) TWO STAGE BIDDING PROCEDURE

d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

►

►

► Yes ✓ No x

► Yes x No ✓

NUMBER OF BIDS RECEIVED

LOWEST BIDDER

Public Private Partnership Authority

- Please specify if any other method of procurement was

adopted with brief reasons (i.e. Emergency, Direct

Contracting, Negotiated Tendering etc.

- WHO IS THE APPROVING AUTHORITY

WHETHER APPROVAL OF COMPETENT AUTHORITY

WAS OBTAINED FOR USING A METHOD OTHER THAN

OPEN COMPETITIVE BIDDING

N/A

(Tick one)

WHETHER INTEGRITY PACT WAS SIGNED

WHETHER THE SUCCESSFUL BIDDER WAS 

WHICH METHOD OF PROCUREMENT WAS USED:- 

TWO (02)

N/A

x

✓

x

x

b) SINGLE STAGE - TWO ENVELOPE PROCEDURE

a) SINGLE STAGE - ONE ENVELOPE PROCEDURE
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►

►

►

►

►

► Yes √ No x

►

►

► Yes x No ✓

► Yes x No ✓

► Yes x No ✓

► Yes x No ✓

► SPECIAL CONDITIONS, IF ANY (Give Brief Description)

(Copy attached)

DEVIATION FROM QUALIFICATION CRITERIA (If yes give details)

ANY COMPLAINTS RECEIVED (If Yes, result thereof)

WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL 

BIDDERS (Attach a copy of bid evaluation report)

ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER 

NOTICE/ DOCUMENTS (If yes give details)

NA

ATTACHMENT - II

CONTRACT AWARD PROFORMA - II

To Be Filled And Uploaded on PPRA Website in Respect of All Public Contracts of Works,

Services & Goods Worth Fifty Million or more

Two (02)

(See regulation 2)

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

NO. OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS

IN CASE EXTENSION WAS MADE IN RESPONSE TIME, WHAT WERE 

REASONS (Briefly describe)
No Extension was made.

CONTRACT AWARD PRICE

DATE OF CONTRACT SIGNING (Attach a copy of agreement)

NAME & ADDRESS OF SUCCESSFUL BIDDER

RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 

(i.e. 1
st
, 2

nd 
EVALUATED BID)

NEED ANALYSIS (Why the procurement was necessary?)

WHETHER NAMES OF THE BIDDERS AND THEIR PRICES WERE 

READ OUT AT THE TIME OF OPENING OF BIDS

Pak. Rs. 307,394/- Million

2nd December, 2022

(Copy attached)

M/s TECHNO-CMC-ACC Consortium

Highest Ranked Bidder

Address:Plot No. 1 & 3, Street No. 2, I&T Centre,

Sector G-11/1, Islamabad

Tel:     +92-51-2270864

3. Hyderabad to Sukkur motorway project being the

last missing link of Karachi Lahore Motorway (KLM)

envisages construction of approximately 306 km, long

section of KLM, six lane, access controlled facility,

which will take off from a chainage Km 130+000 at

Karachi-Hyderabad (M-9) Motorway and will terminate

at Km 435+875 at Naro Canal (i.e. start of Sukkur-

Multan Motorway). The proposed facility will ensure

high speed (connectivity of Karachi with other parts of

the country via Hyderabad, Sukkur, Multan and

Lahore). NHA intends to undertake construction of

Hyderabad – Sukkur Motorway (M-6), 306 Kilometer,

6-lane divided, limited access facility (the Project) on

Build-Operate-Transfer (BOT) basis under Public

Private Partnership (PPP). Under BOT arrangement,

the successful bidder (the Concessionaire) shall be

responsible to design, finance, construct, operate,

maintain and transfer the Project to NHA at the end of

concession period.
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