<u>ATTACHMENT – I</u> <u>PUBLIC PROCUREMENT REGULATORY</u> <u>AUTHORITY (PPRA)</u>

CONTRACT AWARD PROFORMA – I (TS553909E)

To Be Filled And Uploaded on PPRA Website In Respect of All Public Contracts of Works, Services and Goods

| NAME OF THE ORGANIZATION/DEPTT | OGDCL |
|---|---|
| FEDERAL / PROVINCIAL GOVT | FEDERAL |
| TITLE OF CONTRACT | Construction of Pipe Supports for Miano Compressor at Sinjhoro Gas Field Sindh |
| TENDER NUMBER | OGDCL-SCM-LBI-PT-CESS-Doc274375245-2024 |
| BRIEF DESCRIPTION OF CONTRACT | Construction of Pipe Supports for Miano Compressor at Sinjhoro Gas Field Sindh |
| TENDER VALUE | PKR: 1,221,544.00 |
| ENGINEER'S ESTIMATE (for civil Works only) | PKR: 1,044,055.00 |
| ESTIMATED COMPLETION PERIOD | Within 25 Days after handing over possession of site |
| WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? | Yes |
| ADVERTISEMENT: | |
| (i) PPRA Website | Yes |
| (ii) News Papers | Business Recorder & Daily Jang on 28-02- 2024 |
| TENDER OPENED ON (DATE & TIME) | 13-01-2025 at 1200 hrs |
| NATURE OF PURCHASE | National |
| EXTENSION IN DUE DATE (If any) | No |
| NUMBER OF TENDER DOCUMENTS SOLD | Free of cost. |
| WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS (If yes enclose a copy). | Yes |
| WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS (If yes enclose a copy). | Yes XOO |
| WHICH METHOD OF PROCUREMENT WAS USED (Tick one) | |
| a. SINGLE STAGE – ONE ENVELOPE PROCEDURE | |
| b. SINGLE STAGE - TWO ENVELOPE PROCEDURE | √ |
| c. TWO STAGE BIDDING PROCEDURE | |
| | |

| d. TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE | |
|--|--------------------------------|
| PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED WITH BRIEF REASONS (i.e. EMERGENCY, DIRECT CONTRACTING, NEGOTIATED TENDERING ETC.) | Not Applicable |
| WHO IS THE APPROVING AUTHORITY | Executive Director (Petroserv) |
| WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING | Not Applicable |
| NUMBER OF BIDS RECEIVED | One (01) |
| WHETHER THE SUCCESSFUL BIDDER WAS LOWEST BIDDER | Single Responsive Bidder |
| WHETHER INTEGRITY PACT WAS SIGNED | Yes |

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

CONTRACT AWARD PROFORMA – II (TS553909E)

To Be Filled And Uploaded on PPRA Website In Respect of All Public Contracts of Works, Services & Goods

| NUMBER OF BIDDERS PRESENT AT THE TIME | One (01) |
|--|---|
| OF OPENING OF BIDDERS PRESENT AT THE TIME | One (OI) |
| NAME AND ADDRESS OF THE SUCCESSFUL | M/s Muzamil Engineering Works, Dera Bugti |
| BIDDER | Bugti Colony Sui, District Dera Bugti, Baluchistan- |
| | 80000 |
| RANKING OF SUCCESSFUL BIDDER IN | Single Responsive Bidder |
| EVALUATION REPORT | Single Responsive bluder |
| (i.e. 1 st , 2 nd , 3 rd EVALUATED BID) | |
| NEED ANALYSIS (Why the procurement was | |
| | Construction of Pipe Supports for Miano Compressor |
| necessary?) | at Sinjhoro Gas Field Sindh |
| IN CASE EXTENSION WAS MADE IN RESPONSE | Not Applicable |
| TIME, WHAT WERE THE REASONS (Briefly | Not Applicable |
| describe) | |
| WHETHER NAMES OF THE BIDDERS AND | Yes |
| THEIR PRICES WERE READ OUT AT THE TIME | |
| OF OPENING OF BIDS | |
| DATE OF CONTRACT SIGNING | 24-03-2025 (Copy attached) |
| (Attach a copy of agreement) | |
| CONTRACT AWARD PRICE | PKR: 1,221,544.00 |
| WHETHER COPY OF EVALUATION REPORT | Sent to participating bidders through SAP-ARIBA e- |
| GIVEN TO ALL BIDDERS | second and second and unloaded on |
| (Attach copy of the bid evaluation report) | procurement message board and uploaded on |
| | OGDCL's website |
| ANY COMPLAINTS RECEIVED | No |
| (If yes result thereof) | |
| ANY DEVIATION FROM SPECIFICATIONS | No |
| GIVEN IN THE TENDER NOTICE/DOCUMENTS | |
| (If yes give details) | |
| DEVIATION FROM QUALIFICATION CRITERIA | No |
| (If yes give details) | |
| SPECIAL CONDITIONS, IF Any | No |
| (Give Brief Description) | |
| [F.No.2/1/2008PPRA-RA.III] | |

[F.No.2/1/2008PPRA-RA.III]

OIL& GAS DEVELOPMENT COMPANY LTD,



OFFICE OF THE MANAGER(LOCAL) PROCUREMENT.

OGDCL HOUSE, ISLAMABAD -CABLE PHONE

E-MAIL

REF:-

Dear Sir.

POST CODE

PAKISTAN
 OILGASCORP,
 +92-51-92002-3561
 +92-51-9218048
 +92-51-9244318
 malik_khalil@ogdcl.com
 +44060

No. IBA/B/WO-C&ESS/ 4600000882

March 2

M/s Muzamil Engineering Works, Bugti Colony Sui, District Dera Bugti, Balochistan 80000 Cell # 03153694493

WORK ORDER

FOR

SUBJECT:- CONSTRUCTION OF PIPE SUPPORTS FOR MIANO COMPRESSOR AT SINJHORO GAS FIELD SINDH.

Letter of Intent No. OGDCL-SCM-LBI-PT-CESS-DOC274375245-2024 dated 4th March 2025 and Contract Agreement No. 460000882 dated 24-03-2025

We are pleased to inform you that OGDCL Management has approved the award of above cited work on your quoted/corrected rates for a total amount of Rs.1,221,544 (Rupees One Million Two Hundred Twenty One Thousand Five Hundred Forty Four only.) inclusive of all applicable taxes and excluding PST / ICT which will be reimbursed by OGDCL at actual to your firm, all as per BOQ drawings, specification, terms and conditions of the Contract Agreement referred above.

For taking over possession of the site, please contact Mr. Ghulam Muhammad, Chief Engineer (Civil) / Area Incharge (Civil) TOC, and Cell No.0300-5001451, who will be the Engineer-in-Charge of the work, whereas Manager (Civil)-South will be the Controlling Officer. Engineer-in-Charge will report to the controlling officer for progress and payments.

(1/2)

AD UXA J.E (Civil)-Contracto Ext: 5015

- 3. Further details, drawings will be supplied if needed at least 20 days prior notice of actual requirements, however there will be no change in basic scope of the work.
- 4. Time allowed for entire completion of the work is 25 Calendar days effective from the date of taking over the possession of the site. Maximum time allowed for mobilization and taking over possession of the site is 07 (seven) days effective from the date of issue of this letter.
- 5. Interim payments on actual work done basis for the quoted rates as per bid documents and as per OGDCL prevailing procedure after detailed measurement of the work, actually carried out at site and verification by the Engineer-in-Charge, all as per conditions of the contract
- 6. You will conduct Joint Pre-Construction visit / survey for the said work prior to the start of the work. Drawings to this effect shall be signed by the Engineer-in-Charge and your rep. in token of acceptance of existing levels of the NGL recorded with respect to the benchmark.
- 7. If agreed, please sign this letter in token of acceptance of work order and a copy be returned to this office for our record.

Best regards,

C.C.

- AGM (C&ESS).
- GM (SCM).
- Manager (Civil) South
- In Charge (Contracts)
- Mr.Ghulam Muhammad,
 Chief Engineer (Civil)/
 Area Incharge (Civil) TOC,

Manager (Local) Procurender 3/2 IMRAN M. ASH


Yours sincerel

 Along with complete copy of contract documents.

DUKAT J.E (Civil)-Contracts Ext: \$015









IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

TtheContactor Signature of the Signature (Seal) (Scal) Signed, Sealed and Delivered in the presence of: RAF IMRAN M 19/3 Wilness: Name, Title and Address) NECCE All EX (Name, Title and Address) HOHA MARINE 110025 (ach i u UHAMMAD UMAIR (6)3/25 J.E (Chvil) Comments J.E (Chvil) 5018