

ATTACHEMENT-I**(See Regulations 2)****PUBLIC PROCUREMENT REGULATORY
AUTHORITY (PPRA)
CONTRACT AWARD PROFORMA-I****To be filled and uploaded on PPRA Website in respect of all Public
Contracts of Works, Services and Goods Worth Fifty Million or More**

1	Name of the organization/Deptt	HQ DW & CE (PAF) Chaklala
2	Federal / provincial Govt	Federal
3	Title of contracts	Non Residential Facilities at PAF Base "Z"
4	Tender Number	TS 433458E dated 13-10-2020
5	Brief Description of Contract	Non Residential Accommodation
6	Tender Value	Rs. 18.779 Million
7	Engineer's Estimate	Rs. 55.956 Million
8	Estimated Completion Period	Twelve (12) Months
9	Whether the procurement was included in Annual procurement plan	Yes
10	Advertisement:	Yes
	(a) PPRA website (Federal Agencies)	PPRA was informed vide letter dated 12 Oct' 2020 (TS 433458E dated 13 Oct' 2020)
	(b) News Papers	Express (Urdu) and The Nation both Recorder dt 14 Oct' 2020
11	Tender opened on (Date & time)	03 Nov' 2020 (1200 Hrs)
12	Nature of Purchase	Construction work
13	Extension in due date (if any)	No
14	Number of Tender documents sold	Six (06) (copy attached)
15	Whether qualification criteria was included in Bidding/Tender documents	Yes
16	Whether Bid evaluation Criteria was included in bidding/tender documents	Yes
17	Which Method of Procurement was used:-	
	(a) Single stage- one Envelope procedure	Yes
	(b) Single stage – Two Envelope Procedure	No
	(c) Two stage Bidding Procedure	No
	(d) Two stage- Two envelope Bidding procedure	No
18	Please specify if any other method of procurement was adopted with brief reasons (i.e emergency, direct contracting, negotiated tendering etc)	No
19	Who is the approving authority	Director of Works & Chief Engineer (PAF)
20	Whether approval of competent authority was obtained for using a method other than open competitive bidding	Not applicable
21	Number of Bids received	Six (06)
22	Whether the successful Bidder was Lowest Bidder	Yes
23	Whether integrity pact was signed	Yes

(Signature)
(MUHAMMAD IBRAR ASLAM)
SE
SO-1 (CENTRE ZONE)
Tel Ext: 5339

4 Nov 2021
Rela

ATTACHEMENT-II**(see Regulation 2)****PUBLIC PROCUREMENT REGULATORY
AUTHORITY (PPRA)
CONTRACT AWARD PROFORMA-II****To be filled and uploaded on PPRA Website in respect of all Public
Contracts of Works, Services and Goods Worth Fifty Million or More**

1	Number of bidders present at the time of opening of bids	Twelve (12)
2	Name and address of the successful bidder	M/S Ibrahim Construction & Engg
3	Ranking of successful bidder in evaluation report (i.e 1 st , 2 nd , 3 rd evaluated bid)	Lowest bidder
4	Need analysis (why the procurement was necessary?)	Due to shortage of accommodation
5	In case extension was made in response time, what were the reasons (briefly describe)	No
6	Whether names of the bidders and their prices was read out at the time of opening of bids	Yes
7	Date of contract signing	31 Mar' 2021 (copy attached)
8	Contract award price	Rs. 55,956,834/-
9	Whether copy of evaluation report given to all bidders	No
10	Any complaints received	No
11	Any Deviation from qualification given in the tender notice/documents	No
12	Deviation from Qualification Criteria	No
13	Special conditions, if any	No


(MUHAMMAD IBRAR ASLAM)
SE
SO-I (CENTRE ZONE)
Tel Ext. 5339

REGISTERED
HQ DW&CE (PAF) CHAKLALA
(CENTRE ZONE)

No. 6605-1423/

07 /E-6

3/ Mar 2021

M/S Ibrahim Construction & Engg
Government Contractors
C-32 New Spinzer IT Tower,
University Road, Peshawar

UP-GRADATION OF OPS INFRASTRUCTURE (PHASE-II)
AT PAF CHANDER


Dear Sir,

1. Reference is made to your tender dated 03 Nov' 2020.
2. This is to inform you that your tender for the subject noted work has been accepted by me for a lump sum amount of Rs. 55,956,834/- (Rupees Fifty Five Million Nine Hundred Fifty Six Thousand Eight Hundred Thirty Four only), which is made up as under:-

(a). Amount of Schedule 'A' of CA	- Rs. 19,718,834/-
(b). Amount of Provisional Lump Sum	- Rs. 36,238,000/-
Total	- Rs. 55,956,834/-

3. Contract Agreement number allotted to this contract is CEAF-CZ-31/2021 which shall invariably be quoted in all future correspondence on the subject.
4. The period for completion of the entire work is Twelve (12) Months from the date of commencement of work as given in the first work order.
5. CMES (PAF) Sargodha and AGE (Air) Risalewala will be the Controlling Officer and Engineer in Charge respectively for the purpose of this contract.
6. You are requested to contact CMES (PAF) Sargodha and AGE (Air) Risalewala for commencement of the work.
7. Please attend this office within seven days from the date of receipt of this letter to complete the contract documents.
8. Please acknowledge receipt.

Yours faithfully,


(GHULAM MUSTAFA JAMALI)
Air Commodore
DW&CE (PAF) Ckl
Tele Ext : 5321

Copy to:-

1. CAAF AHQ Peshawar
2. AD Works-II AHQ Islamabad
3. AD Works-Bgt AHQ Islamabad
4. CMES (PAF) Sargodha
5. AGE (Air) Risalewala
6. UA, AGE (Air) Risalewala
7. CA's copy & E-2 file.

Estimated cost of the CA is Rs.18,779,842/- and contractor's variation %age is @ 5% Above (with Sch 'B') on MES Schedule of Rates 2014 amended upto date.

COMPARATIVE STATEMENT OF TENDERS
(See Para-388, of DSR for the MES)

No of Tenders issued "Six"

1- Tender received for "UP-GRADATION OF OPS INFRASTRUCTURE (PHASE-II) AT PAF CHANDER" in the AGE (AIR) RISALEWALA area CMES (PAF) SARGODHA. Administrative approval was accorded vide AHQ Islamabad L.M No. AHQ/5439/172/Wks-II, dated 03 Oct 2020 for Rs. 59.367 Million. Estimated cost of work Rs.18,779,842/-.

2. Rate of present contract/or similar contracts accepted for the area _____

Ser	Amount of standing Security	Name of Tenderer	Amount/ Percentage
1.	500,000/-	M/S Ibrahim Construction & Engg of Peshawar.	Rs. 55,956,834/-
2.	500,000/-	M/S International Traders of Sargodha.	Rs. 56,519,842/-
3.	500,000/-	M/S Shoukat Awan & Co Sargodha.	Rs. 57,113,068/-
4.	300,000/-	M/S Muhammad Imran & Brothers of Sargodha.	Rs. 56,717,459/-
5.	500,000/-	M/S Ghulam Yaseen & Sons of Sargodha.	Rs. 56,963,447/-
6.	300,000/-	M/S Sajjad Enterprises of Faisalabad.	Rs. 57,237,749/-

3. We certify that the above Six (06) tenders and no other were received in time, opened in our presence and Scheduled by us on the 03-11-2020 at 1200 hours and that no departure from the authorized course has accrued in the manner of calling for or in receipt of above tenders.

Signature _____

Handwritten signature and notes:
ALICHAH
P. No. 17535
ENG. WING
WHAM

Signature _____

(MUHAMMAD IBRAR ASLAM)
SE
SO-I (CENTRE ZONE)
Tel Ext: 5339

4. Orders of the Officer competent to accept the tender. The following has been accepted under date 31 Mar 2021 Serial ONE (01)

Messrs: Ibrahim Construction & Engg of Peshawar.

Handwritten signature:
(GHULAM MUSTAFA JAMALI)
Air Commodore
DW&CE (PAF) Ckl
Tele Ext : 5321

CONFIDENTIAL

AIR HEADQUARTERS, ISLAMABAD
(Directorate of Works)

✓ CE (PAF), Chaklala

UP-GRADATION OF OPS INFRASTRUCTURE (PHASE-II)
AT PAF CHANDER

1. Due to urgent military necessity and operational requirement the work for "Up-gradation of Ops infrastructure (Phase-II)" at PAF Chander is essentially required. If the work is processed through normal procedures for CWP, it would entail inordinate delay in the provision of essential facility, thereby causing adverse effects on operations of the FOB.
2. In view of the operational military necessity and urgency involved, I hereby invoke Para 17 of Defence Services Regulation for the MES 1998 and order the execution of "Up-gradation of Ops infrastructure (Phase-II)" at PAF Chander at an estimated cost of Rs 59.367 Mil (Rupees Fifty Nine Million Three Hundred Sixty Seven Thousand only).
3. The execution of the work shall be undertaken by AGE (Air) Risalewala to the accepted standard scales and to the cheapest possible specifications compatible with minimum essential requirements.
4. The expenditure involved is debit to Major Head -F-021101- "Defence Services Estimates Capital Accounts" met from Revenue Main Head -'I'- "Effective Charges", Sub Head -'B'- "Air Force Works" Minor Head (c) "Project Specific", of the Defence Services Estimates.
5. Provisional Job No 61, ICDR/CAP/PROJ :PEC/P-17/2020-21 has been allotted to this work.

(ZAHEER AHMED BABER)
Air Mshl
DCAS (Admin)
Tel Ext 5001

L.M No AHQ/5439/172/Wks-II, dated

3 October, 2020

Copy to: -

- | | |
|-------------------------|----------------------------|
| 1. HQ CAC, PAF | 9. UAAGE (Air) Risalewala |
| 2. FA (AF) AHQ Peshawar | 10. OC PAF Chander |
| 3. CAAF AHQ Peshawar | 11. SO I (Bgt) CE (PAF) |
| 4. DCAAF Lahore Cantt | 12. SO I (W/C) CZ CE (PAF) |
| 5. DADS Lahore Cantt | 13. President P&SB |
| 6. PAF Base Mushaf | 14. DD Wks |
| 7. CMES (PAF) Sargodha | 15. AD Wks -Bgt (Capital) |
| 8. AGE (Air) Risalewala | |

CONFIDENTIAL