PAKISTAN

PAKISTAN NAVY MILITARY ENGINEER SERVICES NOTICE OF TENDER

1. Applications are invited by the GE (Navy) Logistics Karachi up to 24 Feb' 2025 for pre-qualification of firms/ contractor. Tenders of following works under GE (Navy) Logistics Karachi are required to be submitted by 28 Feb' 2025 at 1130 hours and will be opened on the same date at 1200 hours (no tenders will be received after 1130 hours).

13 Repair/ maintenance of hard standing front of substation at NSSD Area 14 Repair/ maintenance of hard standing back side of LCM building at NSSD Area 15 Repair/ maintenance of hard standing back side of PNPI at NSSD Area 16 Periodical services of building No. 74 at NSSD Area 17 Repair/ replacement of false ceiling of officers lounge at NSSD Area 18 Repair/ maintenance of sailor's washroom at NSSD Area 19 Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area 20 Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area 21 Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area 22 Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area 23 Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	1	Weather shield of Security building at PN Dockyard
4 Weather shield GM ME surface building at PN Dockyard 5 Cement slurry wash/ paint of various workshops for AMAN Exercise-25 at PND 6 Weather shield of BSO Building for AMAN Exercise-25 at PND 7 Weather shield paint at various places for AMAN Exercise-25 at PND 8 Weather shield paint of C No. 725, 724 to Mine sweeper for AMAN Exercise-25 at PND 9 Weather shield paint of PPC Building for AMAN Exercise-25 at PND 10 Weather Shield (External Side) of DRSO Building for AMAN Exercise-25 at PND 11 Epoxy paint of electric light poles at NB-2 to NB-4 for AMAN Exercise-25 at PND 12 Weather shield Paint ABDOZE Ground to Auditorium building for AMAN Exercise-25 at PND 13 Repair/ maintenance of hard standing front of substation at NSSD Area 14 Repair/ maintenance of hard standing back side of LCM building at NSSD Area 15 Repair/ maintenance of hard standing back side of PNPI at NSSD Area 16 Periodical services of building No. 74 at NSSD Area 17 Repair/ replacement of false ceiling of officers lounge at NSSD Area 18 Repair/ maintenance of sailor's washroom at NSSD Area 19 Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area 20 Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area 21 Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area 22 Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area 23 Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	2	Weather shield paint of PCC building at PN Dockyard
Cement slurry wash/ paint of various workshops for AMAN Exercise-25 at PND Weather shield of BSO Building for AMAN Exercise-25 at PND Weather shield paint at various places for AMAN Exercise-25 at PND Weather shield paint of C No. 725, 724 to Mine sweeper for AMAN Exercise-25 at PND Weather shield paint of PPC Building for AMAN Exercise-25 at PND Weather Shield (External Side) of DRSO Building for AMAN Exercise-25 at PND Epoxy paint of electric light poles at NB-2 to NB-4 for AMAN Exercise-25 at PND Weather shield Paint ABDOZE Ground to Auditorium building for AMAN Exercise-25 at PND Repair/ maintenance of hard standing front of substation at NSSD Area Repair/ maintenance of hard standing back side of LCM building at NSSD Area Repair/ maintenance of hard standing back side of PNPI at NSSD Area Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area	3	Weather shield paint at various places of building at PN Dockyard
Weather shield of BSO Building for AMAN Exercise-25 at PND Weather shield paint at various places for AMAN Exercise-25 at PND Weather shield paint of C No. 725, 724 to Mine sweeper for AMAN Exercise-25 at PND Weather shield paint of PPC Building for AMAN Exercise-25 at PND Weather Shield (External Side) of DRSO Building for AMAN Exercise-25 at PND Weather Shield (External Side) of DRSO Building for AMAN Exercise-25 at PND Weather shield Paint ABDOZE Ground to Auditorium building for AMAN Exercise-25 at PND Repair/ maintenance of hard standing front of substation at NSSD Area Repair/ maintenance of hard standing back side of LCM building at NSSD Area Repair/ maintenance of hard standing back side of PNPI at NSSD Area Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	4	Weather shield GM ME surface building at PN Dockyard
Weather shield paint at various places for AMAN Exercise-25 at PND Weather shield paint of C No. 725, 724 to Mine sweeper for AMAN Exercise-25 at PND Weather shield paint of PPC Building for AMAN Exercise-25 at PND Weather Shield (External Side) of DRSO Building for AMAN Exercise-25 at PND Epoxy paint of electric light poles at NB-2 to NB-4 for AMAN Exercise-25 at PND Weather shield Paint ABDOZE Ground to Auditorium building for AMAN Exercise-25 at PND Repair/ maintenance of hard standing front of substation at NSSD Area Repair/ maintenance of hard standing back side of LCM building at NSSD Area Repair/ maintenance of hard standing back side of PNPI at NSSD Area Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	5	Cement slurry wash/ paint of various workshops for AMAN Exercise-25 at PND
Weather shield paint of C No. 725, 724 to Mine sweeper for AMAN Exercise-25 at PND Weather shield paint of PPC Building for AMAN Exercise-25 at PND Weather Shield (External Side) of DRSO Building for AMAN Exercise-25 at PND Epoxy paint of electric light poles at NB-2 to NB-4 for AMAN Exercise-25 at PND Weather shield Paint ABDOZE Ground to Auditorium building for AMAN Exercise-25 at PND Repair/ maintenance of hard standing front of substation at NSSD Area Repair/ maintenance of hard standing back side of LCM building at NSSD Area Repair/ maintenance of hard standing back side of PNPI at NSSD Area Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	6	Weather shield of BSO Building for AMAN Exercise-25 at PND
Weather shield paint of PPC Building for AMAN Exercise-25 at PND Weather Shield (External Side) of DRSO Building for AMAN Exercise-25 at PND Epoxy paint of electric light poles at NB-2 to NB-4 for AMAN Exercise-25 at PND Weather shield Paint ABDOZE Ground to Auditorium building for AMAN Exercise-25 at PND Repair/ maintenance of hard standing front of substation at NSSD Area Repair/ maintenance of hard standing back side of LCM building at NSSD Area Repair/ maintenance of hard standing back side of PNPI at NSSD Area Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area	7	Weather shield paint at various places for AMAN Exercise-25 at PND
Weather Shield (External Side) of DRSO Building for AMAN Exercise-25 at PND Epoxy paint of electric light poles at NB-2 to NB-4 for AMAN Exercise-25 at PND Weather shield Paint ABDOZE Ground to Auditorium building for AMAN Exercise-25 at PND Repair/ maintenance of hard standing front of substation at NSSD Area Repair/ maintenance of hard standing back side of LCM building at NSSD Area Repair/ maintenance of hard standing back side of PNPI at NSSD Area Repair/ maintenance of building No. 74 at NSSD Area Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	8	Weather shield paint of C No. 725, 724 to Mine sweeper for AMAN Exercise-25 at PND
Epoxy paint of electric light poles at NB-2 to NB-4 for AMAN Exercise-25 at PND Weather shield Paint ABDOZE Ground to Auditorium building for AMAN Exercise-25 at PND Repair/ maintenance of hard standing front of substation at NSSD Area Repair/ maintenance of hard standing back side of LCM building at NSSD Area Repair/ maintenance of hard standing back side of PNPI at NSSD Area Periodical services of building No. 74 at NSSD Area Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	9	Weather shield paint of PPC Building for AMAN Exercise-25 at PND
Weather shield Paint ABDOZE Ground to Auditorium building for AMAN Exercise-25 at PND Repair/ maintenance of hard standing front of substation at NSSD Area Repair/ maintenance of hard standing back side of LCM building at NSSD Area Repair/ maintenance of hard standing back side of PNPI at NSSD Area Periodical services of building No. 74 at NSSD Area Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	10	Weather Shield (External Side) of DRSO Building for AMAN Exercise-25 at PND
13 Repair/ maintenance of hard standing front of substation at NSSD Area 14 Repair/ maintenance of hard standing back side of LCM building at NSSD Area 15 Repair/ maintenance of hard standing back side of PNPI at NSSD Area 16 Periodical services of building No. 74 at NSSD Area 17 Repair/ replacement of false ceiling of officers lounge at NSSD Area 18 Repair/ maintenance of sailor's washroom at NSSD Area 19 Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area 20 Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area 21 Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area 22 Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area 23 Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	11	Epoxy paint of electric light poles at NB-2 to NB-4 for AMAN Exercise-25 at PND
Repair/ maintenance of hard standing back side of LCM building at NSSD Area Repair/ maintenance of hard standing back side of PNPI at NSSD Area Periodical services of building No. 74 at NSSD Area Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	12	Weather shield Paint ABDOZE Ground to Auditorium building for AMAN Exercise-25 at PND
15 Repair/ maintenance of hard standing back side of PNPI at NSSD Area 16 Periodical services of building No. 74 at NSSD Area 17 Repair/ replacement of false ceiling of officers lounge at NSSD Area 18 Repair/ maintenance of sailor's washroom at NSSD Area 19 Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area 20 Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area 21 Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area 22 Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area 23 Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	13	Repair/ maintenance of hard standing front of substation at NSSD Area
Periodical services of building No. 74 at NSSD Area Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	14	Repair/ maintenance of hard standing back side of LCM building at NSSD Area
Repair/ replacement of false ceiling of officers lounge at NSSD Area Repair/ maintenance of sailor's washroom at NSSD Area Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	15	Repair/ maintenance of hard standing back side of PNPI at NSSD Area
Repair/ maintenance of sailor's washroom at NSSD Area Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	16	Periodical services of building No. 74 at NSSD Area
Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	17	Repair/ replacement of false ceiling of officers lounge at NSSD Area
20 Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area 21 Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area 22 Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area 23 Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	18	Repair/ maintenance of sailor's washroom at NSSD Area
21 Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area 22 Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area 23 Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	19	Grinding/ polishing terrazzo floor of JCO Mess at NSSD Area
at NSSD Area 22 Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area 23 Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	20	Repair/ replacement of Gutter valley of Bay No. 07 (F-17P workshop) PNTD at NSSD Area
23 Provision / installation of 04 x Acs (2 ton capacity each) for PN Dockyard Squash Court	21	Repair/ replacement of ridges, apron and sky glasses of Bay No. 07 (F-17P workshop) PNTD at NSSD Area
	22	Repair/ replacement of false ceiling in Bay No. 07 (F-17P workshop) PNTD at NSSD Area
D :: /: (U /: (O / U: A O /O / U: A O / U: A O /O / U: A O / U: A O /O / U: A O	23	, , , , , , , , , , , , , , , , , , , ,
24 Provision / installation of 01 split AC (2 ton capacity) for SNID card section PN Dockyard	24	Provision / installation of 01 split AC (2 ton capacity) for SNID card section PN Dockyard
25 Provision of aluminum glass partition with false ceiling for SO (Civil) office at HQ COMLOG	25	Provision of aluminum glass partition with false ceiling for SO (Civil) office at HQ COMLOG
26 Provision of fiber shed at B-15 House	26	Provision of fiber shed at B-15 House

- 2. Firms / Contractors borne on approved list (according to contractual limit) of MES contractors or other Government Departments having experience of this type of work may only apply. The Contractor will also furnish valid Registration Certificate of GST and National Taxes Number/ CNIC Number for online Verification and Personnel (skilled/unskilled), Machinery/equipment, Bank Statement.
- 3. Contractor **NOT BORNE** on MES approval list of contractors or **THOSE SUSPENDED** from the approved list MES contractors due to non-depositing enhanced amount of standing security will deposit earnest money equal to 2% of estimated cost of bid in the form of FDR etc, duly pledged in the name of GE (Navy) Logistics Karachi subject to security clearance. This amount is refundable if the contractors are not pre-qualified or they do not secure the tender/ contract.
- 4. APPLICANTS NOT PROVIDING THE INFORMATION/ DOCUMENTS ON THE FOLLOWING PROFORMA WILL NOT BE CONSIDERED FOR ISSUE TENDERS:-

S#	Description of similar	Sponsoring	Amount	Completion	Date of	Percentage	Performance report
	nature of works	/ agency /	of Work	period	Physical	Progress of	on each work by the
	executed during the last	Client		(Months)	Completion	work in	Sponsoring/ agency/
	two years are in hand					hand	Client

- 5. Accepting officer may reject all bids or proposals at any time prior to the acceptance of a bid or proposal. Accepting officer shall upon request communicate to any contractor who submitted a bid or proposal the ground for its rejection of all bids or proposals, but is not required to justify those grounds.
- 6. Any assistance and details i.e. specifications, drawings and un-priced abstract of the bills of quantities of works may be collected from GE (Navy) Logistics Karachi free of charge during working hours (Tel No. 021 32313078).