

MILITARY ENGINEER SERVICES
NOTICE OF TENDER – FY 2024-25
Advt-Misc/10-Mar/NZ

1. Applications are invited by DG W&CE (A) GHQ Rawalpindi for pre-qualification & issue of the tenders for the following work:

Ser	Name of Work	Estimated Cost (Rs in Mn)	Ser	Name of Work	Estimated Cost (Rs in Mn)
1	BOQs at Gilgit	38.641	24	BOQs at Muzafarabad	27.365
2	Upgrd of Boundary Wall/ Fence at Abbottabad	59.935	25	JCO Club at Jarikas	39.956
3	Construction of Barrack at Jhelum	31.87	26	Veh Sheds at Jarikas	28.011
4	Office Block at Sakardu	45.492	27	Office Block at Jarikas	39.937
5	Construction Works at Rawalpindi	39.826	28	Retaining Wall at Murree	40.00
6	MT Shed at Abbottabad	27.727	29	Over Head Water Tank and Tuber/Well at Attock	79.996
7	MI Room at Rawalpindi	28.967	30	MI Room at Golra	60.00
8	Misc Construction works at Jhelum	52.939	31	MT Shed at Rawalpindi	26.00
9	Misc Works at Bunji / Gilgit	26.289	32	Store Block at Rawalpindi	30.00
10	Store Block at Mangla	34.656	33	Car Parking Shed at Rawalpindi	17.00
11	Store Block at Kharian	28.459	34	External svcs for Resdl Accn at Risalpur	49.274
12	Battery Store Block at Kharian	26.993	35	Basket Ball and Squash Court at Nowshera	45.466
13	Store Block Kharian	27.52	36	Lift Shaft & allied Works at Rawalpindi	41.542
14	Construction works MRC at Kharian	59.00	37	Up-gradation of Hall at Rawalpindi	43.883
15	Pharmacy at Kharian	53.00	38	Office Block at Karak	50.00
16	Barrack at Sargodha	50.00	39	Pharmacy at Bannu	15.500
17	Store Block at Sargodha	30.00	40	Cook House / Dinning Hall at Bannu	15.500
18	Medical Store at Bannu	15.500	41	Boundary Wall alongwith Watch Towers at Muzafarabad	16.00
19	Watch Towers at Nowshera	18.00	42	Vehicle Shed at Rawalpindi	30.00
20	Cook House / Dinning Hall at Rawalpindi	30.00	43	Company Store Block at Rawalpindi	21.00
21	Office Block at Mansehra	50.00	44	Misc Resdl/Non Resdl / upgradation / repair / renovation works at Rawalpindi, Attock, Abbottabad, Gilgit, Muzafarabad, Jarikas, Murree, Skardu etc	1000.00
22	Watch Towers at Nowshera	18.00	45	Misc Resdl/Non Resdl / upgradation / repair / renovation works at CMH & PEMH Rawalpindi etc	2000.00
23	Misc Resdl/Non Resdl / upgradation / repair / renovation works at Kharian, Mangla, Sargodha etc	500.00	46	Misc Resdl/Non Resdl / upgradation / repair / renovation works at Peshawar, Nowshera, Risalpur, Tarbella, Barotha, DI Khan, Bannu, Thal, Swat, Kohat etc	800.00

2. The contractors are required to submit their applications for issuance of tender documents alongwith their complete credentials as shown at (serial 8). The applications shall be scrutinized and the tender documents will only be issued to the firms who have sufficient experience the relevant field and satisfy other special conditions required for the job and area. Tenders will only be issued to the scrutinized contractors. The tender must be received in the accepting officer by 1130 Hrs on **26 Mar 2025** and will be opened at 1200 Hrs on the same date.

NOTE: Contractors shall provide certificate that they are not involved in any type of litigation with Government Department in the Court of Law and that no special report of Directorate of Inspection and Evaluation (E-in-C's Branch GHQ) is outstanding against them.

3. All Contractors, will certify in writing that they are registered with Pakistan Engineering Council (PEC), and will submit a copy of their registration. Contractors not registered with PEC are ineligible to apply.

4. Contractor born on approved list of MES in categories 'A' and 'B' and also having experience of this type should only apply.

5. Contractors who desire may be present at the time of opening of tenders.

6. The accepting officer reserves the right to accept or reject the tender. Rejected tenders will be dealt with as per Para 33 (i) of PPRA Rules.

7. The interested parties can contact to concerned **Additional Chief Engineers 1, 10, 11 & Hosps & Commander MES GHQ** authorized representative for further details from 0800 to 1500 hours on all working days.

8.

Ser	Name of work executed during the last 2 years and in hand	Agency	Amount of Work	Time Allowed (Months)	Date of Commencement	Date of Completion	Percentage Progress of work in Hand	Departmental Performance Report on each Work by the Engineer in Charge
-----	---	--------	----------------	-----------------------	----------------------	--------------------	-------------------------------------	--

Mec 103-263