

**INVITATION TO BIDS****(Routine Maintenance Works)**

1. National Highway Authority (NHA), **INVITES Bids** from the Constructors, registered with Income Tax Department and who are on Active Taxpayers List of the Federal Board of Revenue, and **registered with Pakistan Engineering Council** for the Year 2025. Bid Security amounting to Rupees 2% of Engineer's Estimate for each Location in shape of P.O/CDR in favor of "**National Highway Authority (Road Maintenance Fund-Security Deposit)**". Details are as under: -

S#.	DESCRIPTION	CONTRACT NO	ENGINEER'S ESTIMATE (RS)	PEC CATEGORY
1	Routine Maintenance Work at KM 1140+000 ~ 1150+000, N-5	RM-PN-24-05-01	10,072,640/-	C-5 & Above (CE01 & CE10)
2	Routine Maintenance Work at KM 1150+000 ~ 1160+000, N-5	RM-PN-24-05-02	12,353,920/-	C-5 & Above (CE01 & CE10)
3	Routine Maintenance Work at KM 1160+000 ~ 1170+000, N-5	RM-PN-24-05-03	10,072,640/-	C-5 & Above (CE01 & CE10)
4	Routine Maintenance Work at KM 1170+000 ~ 1180+000, N-5	RM-PN-24-05-04	10,392,640/-	C-5 & Above (CE01 & CE10)
5	Routine Maintenance Work at KM 1180+000 ~ 1190+000, N-5	RM-PN-24-05-05	10,351,680/-	C-5 & Above (CE01 & CE10)
6	Routine Maintenance Work at KM 1190+000 ~ 1200+000, N-5	RM-PN-24-05-06	10,040,320/-	C-5 & Above (CE01 & CE10)
7	Routine Maintenance Work at KM 1200+000 ~ 1210+000, N-5	RM-PN-24-05-07	9,779,200/-	C-5 & Above (CE01 & CE10)
8	Routine Maintenance Work at KM 1210+000 ~ 1220+000, N-5	RM-PN-24-05-08	11,267,520/-	C-5 & Above (CE01 & CE10)
9	Routine Maintenance Work at KM 1220+000 ~ 1230+000, N-5	RM-PN-24-05-09	10,213,760/-	C-5 & Above (CE01 & CE10)
10	Routine Maintenance Work at KM 1230+000 ~ 1246+000, N-5	RM-PN-24-05-10	9,371,200/-	C-5 & Above (CE01 & CE10)
11	Routine Maintenance Work at KM 1265+000 ~ 1280+000, N-5	RM-PN-24-05-11	14,642,460/-	C-5 & Above (CE01 & CE10)
12	Routine Maintenance Work at KM 1280+000 ~ 1293+000, N-5	RM-PN-24-05-12	14,337,540/-	C-5 & Above (CE01 & CE10)
13	Routine Maintenance Work at KM 1293+000 ~ 1305+000, N-5	RM-PN-24-05-13	13,844,040/-	C-5 & Above (CE01 & CE10)
14	Routine Maintenance Work at KM 1305+000 ~ 1320+000, N-5	RM-PN-24-05-14	15,492,960/-	C-5 & Above (CE01 & CE10)
15	Routine Maintenance Work at KM 0+000 ~ 8+000, LEBP	RM-PN-24-LEBP-15	8,892,450/-	C-5 & Above (CE01 & CE10)
16	Routine Maintenance Work at KM 8+000 ~ 16+000, LEBP	RM-PN-24-LEBP-16	8,872,850/-	C-5 & Above (CE01 & CE10)
17	Routine Maintenance Work at KM 1320+000 ~ 1336+000, N-5	RM-PN-24-05-17	20,519,200/-	C-5 & Above (CE01 & CE10)
18	Routine Maintenance Work at KM 1336+000 ~ 1354+000, N-5	RM-PN-24-05-18	19,221,600/-	C-5 & Above (CE01 & CE10)

S#.	DESCRIPTION	CONTRACT NO	ENGINEER'S ESTIMATE (RS)	PEC CATEGORY
19	Routine Maintenance Work at KM 1354+000 ~ 1370+000, N-5	RM-PN-24-05-19	20,018,400/-	C-5 & Above (CE01 & CE10)
20	Routine Maintenance Work at KM 1370+000 ~ 1385+000, N-5	RM-PN-24-05-20	20,720,000/-	C-5 & Above (CE01 & CE10)
21	Routine Maintenance Work at KM 1385+000 ~ 1400+000, N-5	RM-PN-24-05-21	16,898,400/-	C-5 & Above (CE01 & CE10)
22	Routine Maintenance Work at KM 1400+000 ~ 1415+000, N-5	RM-PN-24-05-22	16,951,200/-	C-5 & Above (CE01 & CE10)
23	Routine Maintenance Work at KM 1415+000 ~ 1430+000, N-5	RM-PN-24-05-23	18,240,000/-	C-5 & Above (CE01 & CE10)
24	Routine Maintenance Work at KM 1430+000 ~ 1445+000, N-5	RM-PN-24-05-24	18,498,400/-	C-5 & Above (CE01 & CE10)
25	Routine Maintenance Work at KM 1445+000 ~ 1462+000, N-5	RM-PN-24-05-25	18,420,000/-	C-5 & Above (CE01 & CE10)
26	Routine Maintenance Work at KM 1462+000 ~ 1482+000, N-5	RM-PN-24-05-26	18,842,250/-	C-5 & Above (CE01 & CE10)
27	Routine Maintenance Work at KM 0+000 ~ 18+400, N-60	RM-PN-24-60-27	9,930,400/-	C-5 & Above (CE01 & CE10)
28	Routine Maintenance Work at KM 1482+000 ~ 1490+000, N-5	RM-PN-24-05-28	13,500,000/-	C-5 & Above (CE01 & CE10)
29	Routine Maintenance Work at KM 1490+000 ~ 1500+000, N-5	RM-PN-24-05-29	13,600,000/-	C-5 & Above (CE01 & CE10)
30	Routine Maintenance Work at KM 1500+000 ~ 1510+000, N-5	RM-PN-24-05-30	13,670,000/-	C-5 & Above (CE01 & CE10)
31	Routine Maintenance Work at KM 1510+000 ~ 1520+000, N-5	RM-PN-24-05-31	13,700,000/-	C-5 & Above (CE01 & CE10)
32	Routine Maintenance Work at KM 1520+000 ~ 1530+000, N-5	RM-PN-24-05-32	10,000,000/-	C-5 & Above (CE01 & CE10)
33	Routine Maintenance Work at KM 1530+000 ~ 1544+000, N-5	RM-PN-24-05-33	10,819,800/-	C-5 & Above (CE01 & CE10)
34	Routine Maintenance Work at KM 1544+000 ~ 1552+000, N-5	RM-PN-24-05-34	17,780,000/-	C-5 & Above (CE01 & CE10)
35	Routine Maintenance Work at KM 1552+000 ~ 1560+000, N-5	RM-PN-24-05-35	17,777,500/-	C-5 & Above (CE01 & CE10)
36	Routine Maintenance Work at KM 1560+000 ~ 1570+000, N-5	RM-PN-24-05-36	18,272,500/-	C-5 & Above (CE01 & CE10)
37	Routine Maintenance Work at KM 1570+000 ~ 1580+000, N-5	RM-PN-24-05-37	18,697,000/-	C-5 & Above (CE01 & CE10)
38	Routine Maintenance Work at KM 1580+000 ~ 1590+000, N-5	RM-PN-24-05-38	17,391,500/-	C-5 & Above (CE01 & CE10)
39	Routine Maintenance Work at KM 1590+000 ~ 1600+000, N-5	RM-PN-24-05-39	15,542,000/-	C-5 & Above (CE01 & CE10)
40	Routine Maintenance Work at KM 1600+000 ~ 1610+000, N-5	RM-PN-24-05-40	10,431,400/-	C-5 & Above (CE01 & CE10)
41	Routine Maintenance Work at KM 1610+000 ~ 1620+000, N-5	RM-PN-24-05-41	9,510,000/-	C-5 & Above (CE01 & CE10)
42	Routine Maintenance Work at KM 1620+000 ~ 1630+000, N-5	RM-PN-24-05-42	9,800,000/-	C-5 & Above (CE01 & CE10)
43	Routine Maintenance Work at KM 0+000 ~ 15+000, N-80	RM-PN-24-80-43	12,200,000/-	C-5 & Above (CE01 & CE10)
44	Routine Maintenance Work at KM 15+000 ~ 30+, N-80	RM-PN-24-80-44	12,100,000/-	C-5 & Above (CE01 & CE10)
45	Routine Maintenance Work at KM 30+000 ~ 45+000, N-80	RM-PN-24-80-45	8,478,600/-	C-5 & Above (CE01 & CE10)
46	Routine Maintenance Work at KM 45+000 ~ 60+000, N-80	RM-PN-24-80-46	8,388,000/-	C-5 & Above (CE01 & CE10)

S#.	DESCRIPTION	CONTRACT NO	ENGINEER'S ESTIMATE (RS)	PEC CATEGORY
47	Routine Maintenance Work at KM 60+000 ~ 75+000, N-80	RM-PN-24-80-47	8,837,100/-	C-5 & Above (CE01 & CE10)
48	Routine Maintenance Work at KM 75+000 ~ 90+000, N-80	RM-PN-24-80-48	8,981,100/-	C-5 & Above (CE01 & CE10)
49	Routine Maintenance Work at KM 90+000 ~ 100+000, N-80	RM-PN-24-80-49	8,265,830/-	C-5 & Above (CE01 & CE10)

2. Bidding Documents, containing **Method of Procurement (Single Stage Two Envelopes)**, detailed terms and conditions etc will be available on the website mentioned below for downloading free of cost. Prospective Bidders are also advised to follow the said website for updates of schedule and addendum(s) if any.
3. The Bids prepared in accordance with the instructions provided in the Bidding Documents, must reach at the address mentioned below, on or before **October 08, 2024 till 1100 Hours**. Technical Bids will be opened on the same day at **1130 Hours** in the presence of all bidders or their authorized representatives.
4. Bidders providing unsubstantiated and/or incorrect information shall be liable to disqualification and/or legal action. Any default firms will not be considered as eligible bidder.
5. Financial Bids of qualified bidders will be opened in sequence and any firm declared lowest evaluated bidder in **two (02) RM Contracts** of F.Y 2024-25, his further bids will not be opened.
6. NHA Reserves the right to reject all the Bids as per PPRA Rules.
7. **All Firms are advised to get EPADS (PPRA) registration at www.eprocure.gov.pk immediately, as manual bid/ proposal /application (hard copy) will be eliminated in upcoming procurements.**
8. This Advertisement is also available on PPRA website at **www.ppra.org.pk**

GENERAL MANAGER (MAINTENANCE) PUNJAB-NORTH

National Highway Authority

Shahpur Interchange, Thokar Niaz Baig, Multan Road, Lahore

Tel: 042-99232556, E-mail: dirmaint-pn@nha.gov.pk

Website: www.ebidding.nha.gov.pk