PAKISTAN INFRASTRUCTURE DEVEL OPMENT COMPANY LIMITED.



MINISTRY OF HOUSING & WORKS GOVERNMENT OF PAKISTAN

CORRIGENDUM NO. 1

Reference Notice Inviting Tender advertised in Daily "The Nation" and Daily "Ausaf" and hoisted on PPRA's website in terms of Public Procurement Rules, 2004;

Published

Revised

Newspaper Publish Date 12-04-2025 (PPRA No. TS560463E)

L	Scheme Name	E-PADS No.	Closing Date	Closing Date
	Providing & Laying Sewerage Line & C.C Tuff Paver at Moosa Jee Street, Ramswami, UC-04, Saddar Town, District South, Karachi. Contract Package PIDCL/240/22/108	EPADS-F- 250443791	07-07-2025	07-05-2025
1	Newspaper Publish Date 14-04-2025 (PPRA No. TS5	60444E)		
	Scheme Name	E-PADS No.	Published Closing Date	Revised Closing Date
1	Rehabilitation of Metalled Road at UC 04, Gabol Goth, Safoora Town, District East, Karachi. Contract Package PIDCL/235/14/314	EPADS-F- 250405928	07-07-2025	07-05-2025

Scheme Name	E-PADS No.	Published Amount	Revised Amount
Construction of PCC Roads/Streets at Lohi Road, Gabbar Nalla, Dong Nalla, Susak road, Bak Goshali Road, Uchar Road, Shatial Road at Tehsil Dassu & Basha District Kohistan Cum Kohistan Lower Cum Kolai Pallas Koshistan. Contract Package PIDCL/KPK/12/01/11	EPADS-F- 250406525	27,989,078	31,040,846
Drinking Water Supply Schemes & Small Bores at Various areas of Shoki Sair, Choro Mush, Shatial No.1,2, Dassu No.4 in District Kohistan Cum Kohistan Lower Cum Kolai Pallas Koshistan. Contract Package PIDCL/KPK/12/03/13	EPADS-F- 250406622	24,004,132	30,433,947

Newspaper Publish Date 16-04-2025 (PP	RA No. TS560	532E)			
Scheme Name	E-PADS No.	Publis	hed	Revis	ed
Construction of PCC roads Bagh to Larri	FDADO	Submission Time	Opening Time	Submission Time	Opening Time
Kewai, Contract Package PIDCL/KPK/14/18/41,	EPADS- F-250406558	09-05-25 Upto 2:00pm	09-05-25 at 2:30pm	09-05-25 Upto 2:30pm	09-05-25 at 3:00pm
Construction of PCC roads Dulla Uc Kewai. Contract Package PIDCL/KPK/14/19/42	EPADS- F-250406561	09-05-25 Upto 2:00pm	09-05-25 at 2:30pm	09-05-25 Upto 2:30pm	09-05-25 at 3:00pm
Construction of PCC roads Batsang Paras Kewai) Contract Package PIDCL/KPK/14/20/43	EPADS- F-250406565	09-05-25 Upto 2:00pm	09-05-25 at 2:30pm	09-05-25 Upto 2:30pm	09-05-25 at 3:00pm

All other details remain the same. The same will be updated on the PIDCL's website and PPRA's website

General Manager (Engineering), PIDCL

Bahria Complex IV, 6th Floor, Ext. Block Gizri, Karachi. Tel: (92-21) 35155101, Fax: (92-21) 35155102

Website: www.pidcl.com.pk Email: info@pidcl.com.pk



PAKISTAN INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED MINISTRY OF HOUSING & WORKS

6TH FLOOR, EXTENSION BLOCK, BAHRIA COMPLEX IV, GIZRI KARACHI INVITATION OF BIDS THROUGH E-PADS

spec	ble to submit bids for the following works, in acc iffications provided in the tender documents.	Bid	Fatimated	Date & time	Date & tim	
Sr. No	Name of Work	Security Rs	Estimated Cost in Rs:	of Submission of bids	of Opening	
1	REHABILITATION OF METALLED ROAD AT UC-06, GULZAR-E-HIJRI (NEAR SUBHANALLAH STORE), DISTRICT EAST, KARACHI, CONTRACT PACKAGE PIDCL/236/01/278	300,000	7,079,462			
2	REHABILITATION OF METALLED ROAD AT UC-06, GULZAR-E-HIJRI (NEAR SALFI MASJID), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/02/279	300,000	7,079,462			
3	PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT UC-01, GULZAR-E-HIJRI NEAR RABIA PETAL AND SHUMAIL VIEW, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/03/280	300,000	8,088,954	06-05-2025 02:00 pm	06-05-202 02:30 pm	
4	PROVIDING AND LAYING CC TUFF PAVER & REHABILITATION OF METALLED ROAD AT UC-01, GULZAR-E-HIJRI (NEAR SHUMAIL VIEW), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/04/281	300,000	7,226,635			
5	PROVIDING AND LAYING CC TUFF PAVER & METALLED ROAD AT UC-08, GULSHAN- E-IQBAL (NEAR QUBA MASJID & MOON GARDEN), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/05/282	300,000	7,170,698			
6	REHABILITATION OF METALLED ROAD & PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT UC-05, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI.(NEAR PATEL HOSPITAL) CONTRACT PACKAGE PIDCL/236/06/283	300,000	7,275,792			
7	PROVIDING AND LAYING CC TUFF PAVER AT UC-05, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/07/284	300,000	7,178,591			
8	REHABILITATION OF METALLED ROAD & PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT UC-04 NEAR KDA MARKET, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/08/285	300,000	7,149,736			
9	REHABILITATION OF METALLED ROAD AT UC-04 NEAR ILMA UNIVERISTY, GULSHAN- E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/09/286	740,000	17,682,646	06-05-2025	06-05-2025	
10	PROVIDING AND LAYING CC TUFF PAVER AT UC-04, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/10/287	300,000	7,171,553	02:00 pm	02:30 pm	
11	PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-02, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/11/288	300,000	7,119,883			
12	REHABILITATION OF METALLED ROAD AT UC-02, GULSHAN-E-IQBAL (NEAR CRESENT CHOWK AND CIVIC VIEW), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCU236/12/289	300,000	7,101,808			
13	PROVIDING AND LAYING RCC SEWERAGE PIPELINE & CC TUFF PAVER AT UC-03, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/13/290	300,000 7,231,158				
14	PROVIDING AND LAYING CC TUFF PAVER AT UC-07, GULISTAN-E-JOHAR NEAR AL- JANNAT PARK, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/14/291	300,000	7,139,009			
15	REHABILITATION OF METALLED ROAD AT WARD-10, GULISTAN-E-JOHAR (NEAR DEAF CENTRE AND SHAHBAZ MASJID), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/15/292	300,000	7,140,064			
16	REHABILITATION OF METALLED ROAD AT WARD-07, GULISTAN-E-JOHAR (NEAR NOMAN GRAND), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/16/293	300,000	7,222,830	06-05-2025 02:00 pm	06-05-202 02:30 pm	
17	PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT BLOCK-18, GULISTAN-E- JOHAR NEAR MUNIR BRIDGE, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/17/294	540,000	13,910,172			
18	REHABILATION OF ROAD AT GULISTAN-E- JOHAR NEAR JOHAR MOR TO CROWN GARDEN & JOHAR CHOWRANGI TO SAMAMA, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/18/295	300,000	6,850,863			
19	PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS OF BLOCK-02, IN GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/19/296	300,000	7,136,603			
20	PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS, AT UC- 06,CHAMAN IQBAL COLONY, GULISTAN-E- JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/20/297	300,000	7,163,459	06-05-2025	06-05-202	
21	PROVIDING AND LAYING RCC SEWERAGE PIPELINE & CC TUFF PAVER AT PEHLWAN GOTH, BLOCK-09, GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/21/298	300,000	7,147,766	02:00 pm	02:30 pm	
22	PROVIDING AND LAYING CC TUFF PAVER NEAR POB EYE HOSPITAL, BLOCK-12, GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI.	300,000	7,141,871			

() () () () () () () () () () () () () (PAKISTAN INFRASTRUCTURE I MINISTRY OF H GOVERNME	OUSING	& WOR		IMITED	Sr. No		Bid Security Rs	Estimated Cost in Rs:	Date & time of Submission of bids	Date & time of Opening				
6	THE FLOOR, EXTENSION BLOCK, BY NVITATION OF BID	BAHRIA	COMPLE		KARACHI PADS	23	REHABILITATION OF METALLED ROAD AT UC-06 NEAR POLICE STATION, GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI CONTRACT PACKAGE PIDCL/236/23/300 PROVIDING AND LAYING CC TUFF PAVER	300,000	7,203,097	06-05-2025 02:00 pm	06-05-202: 02:30 pm				
ove ule: gis	Pakistan Infrastructure Development Compartment of Pakistan, under the Single Stage Ors 36(a) 2004 (as amended), bids are invited the tration with the Pakistan Engineering Council (P	any Limited ne Envelope rough the o	(PIDCL), No e procurement conline E-PAD copriate catego	linistry of Hou t method, as de S platform. Firm ory and special	efined in PPRA ns having valid ized field under	24	NEAR JANAZAGAH, UC-01, SOHRAB GOTH, DISTRICT EAST, KARACHI Contract Package PIDCL/235/01/301	300,000	7,340,785						
lev igib eci	ant codes, the Federal Board of Revenue (FBR), ble to submit bids for the following works, in according the submit bids for the following works, in according to the submit of the submi	and the Sin	dh Revenue E n the detailed	Board (SRB) Tax Bills of Quantiti Date & time	Authorities are	25	Contract Package PIDCL/235/02/302	300,000	7,170,756						
	Name of Work REHABILITATION OF METALLED ROAD AT UC-06, GULZAR-E-HIJRI (NEAR	Security Rs	Estimated Cost in Rs:	of Submission of bids	of Opening	26	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF UC-02 NEAR GULSHAN-E-ISLAM MASJID, SOHRAB GOTH, DISTRICT EAST, KARACHI Contract Package PIDCL/235/03/303		7,275,620						
_	SUBHANALLAH STORE), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/01/278 REHABILITATION OF METALLED ROAD AT	300,000	7,079,462			27	PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS OF UC-03, AYUB GOTH, SOHRAB GOTH, DISTRICT EAST, KARACHI		7,269,952						
2	UC-06, GULZAR-E-HIJRI (NEAR SALFI MASJID), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/02/279 PROVIDING AND LAYING RCC SEWERAGE	300,000	7,079,462			28	Contract Package PIDCL/235/04/304 PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS OF UC-06, AHSANABAD, SOHRAB GOTH, DISTRICT		7,289,375	07-05-2025 02:00 pm	07-05-202 02:30 pm				
3	PIPELINE AT UC-01, GULZAR-E-HIJRI NEAR RABIA PETAL AND SHUMAIL VIEW, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/03/280	300,000	8,088,954	06-05-2025 02:00 pm	06-05-2025 02:30 pm		EAST, KARACHI Contract Package PIDCL/235/05/305 PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS OF UC-07,								
4	PROVIDING AND LAYING CC TUFF PAVER & REHABILITATION OF METALLED ROAD AT UC-01, GULZAR-E-HIJRI (NEAR SHUMAIL VIEW), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/04/281	300,000	7,226,635			29	SOHRAB GOTH, NEAR FAROOQ E AZAM MASJID, DISTRICT EAST, KARACHI Contract Package PIDCL/235/06/306 PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS OF UC-07, NEAR		7,247,606						
5	PROVIDING AND LAYING CC TUFF PAVER & METALLED ROAD AT UC-08, GULSHAN- E-IQBAL (NEAR QUBA MASJID & MOON GARDEN), DISTRICT EAST, KARACHI.	300,000	7,170,698			30	PEHALWAN CHOWK, SOHRAB GOTH, DISTRICTEAST, KARACHI Contract Package PIDCL/235/07/307 PROVIDING AND LAYING CC TUFF PAVER	300,000	7,237,183						
-	CONTRACT PACKAGE PIDCL/236/05/282 REHABILITATION OF METALLED ROAD & PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT UC-05, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI.(NEAR PATEL	300,000	7,275,792			31	AT UC-05 SAFOORA TOWN NEAR BATOOL MASJID/OKHAI MAIN BAZAR, DISTRICT EAST, KARACHI Contract Package PIDCL/235/10/310 PROVIDING AND LAYING CC TUFF PAVER		7,208,650						
,	HOSPITAL) CONTRACT PACKAGE PIDCL/236/06/283 PROVIDING AND LAYING CC TUFF PAVER AT UC-05, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI.	300,000	7,178,591		33	32 N K K C C	AT UC-05 SAFOORA TOWN NEAR AL NASEER SCHOOL, DISTRICT EAST, KARACHI Contract Package PIDCL/235/11/311		7,304,221						
+	CONTRACT PACKAGE PIDCL/236/07/284 REHABILITATION OF METALLED ROAD & PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT UC-04 NEAR KDA MARKET,		7.440.700				ROVIDING AND LAYING CCTUFF PAVERAT DIFFERENT STREETS OF UC-05, DISTRICTEAST, KARACHI Contract Package PIDCL/235/12/312	70,000	1,750,228						
4	GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/08/285 REHABILITATION OF METALLED ROAD AT	300,000	7,149,736	06-05-2025 06-05		PROVIDING AND LAYING RCC SWERAGE PIPE LINE & CC TUFF PAVER AT UC-05, SAFOORA TOWN, DISTRICT EAST, KARACHI Contract Package PIDCL/235/13/313		7,430,724	07-05-2025	07-05-2025					
9	UC-04 NEAR ILMA UNIVERISTY, GULSHAN- E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/09/286 PROVIDING AND LAYING CC TUFF PAVER	740,000	17,682,646		06-05-2025 02:30 pm	35	REHABILITATION OF METALLED ROAD AT UC-04, GABOL GOTH, SAFOORA TOWN, DISTRICT EAST, KARACHI Contract Package PIDCL/235/14/314	300,000	7,326,649	02:00 pm	02:30 pm				
10	AT UC-04, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/10/287 PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-02,	300,000	7,171,553			36	PROVIDING AND LAYING CC TUFF PAVER AT UC-03, SAFOORA TOWN NEAR IDEAL SCHOOL, DISTRICT EAST, KARACHI Contract Package PIDCL/235/15/315		7,326,567						
11	GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/11/288 REHABILITATION OF METALLED ROAD AT	300,000	7,119,883						37	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF UC-03, SAFOORA TOWN, DISTRICT EAST, KARACHI Contract Package PIDCL/235/16/316		7,325,981			
12	UC-02, GULSHAN-E-IQBAL (NEAR CRESENT CHOWK AND CIVIC VIEW), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/12/289	300,000	7,101,808			38	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF SAADI TOWN, DISTRICT EAST, KARACHI Contract Package PIDCL/235/17/317	300,000	7,360,037						
13	PROVIDING AND LAYING RCC SEWERAGE PIPELINE & CC TUFF PAVER AT UC-03, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/13/290	300,000	7,231,158		3:	39	REHABILITATION OF METALLED ROAD AT MADINA COLONY, DISTRICT EAST, KARACHI Contract Package PIDCL/235/18/318		7,258,995						
14	PROVIDING AND LAYING CC TUFF PAVER AT UC-07, GULISTAN-E-JOHAR NEAR AL- JANNAT PARK, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/14/291	300,000	7,139,009							40	REHABILITATION OF METALLED ROAD AT UC-02, NEAR FARIA CHOWK, SAFOORA TOWN, DISTRICT EAST, KARACHI Contract Package PIDCL/235/19/319	660,000	15,768,005	07-05-2025 02:00 pm	07-05-202 02:30 pm
15	REHABILITATION OF METALLED ROAD AT WARD-10, GULISTAN-E-JOHAR (NEAR DEAF CENTRE AND SHAHBAZ MASJID), DISTRICT EAST, KARACHI, CONTRACT PACKAGE PIDCL/236/15/292	300,000	7,140,064						41 UC-02, SAFOORA TOW KARACHI Contract Package PIDCI	REHABILITATION OF METALLED ROAD AT UC-02, SAFOORA TOWN, DISTRICT EAST, KARACHI Contract Package PIDCL/235/20/320 REHABILITATION OF METALLED ROAD AT	640,000	15,343,040			
16	REHABILITATION OF METALLED ROAD AT WARD-07, GULISTAN-E-JOHAR (NEAR NOMAN GRAND), DISTRICT EAST, KARACHI.	300,000	7,222,830	06-05-2025 02:00 pm	06-05-2025 02:30 pm	42	UC-02, SAFOORA TOWN NEAR ALI COMPLEX, DISTRICT EAST, KARACHI Contract Package PIDCL/235/21/321 PROVIDING AND LAYING CC TUFF PAVER	300,000	7,270,168						
17	PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT BLOCK-18, GULISTAN-E- JOHAN NEAR MUNIR BRIDGE, DISTRICT	540,000	13,910,172			43	AT DIFFERENT STREETS AT CHANDNI CHOWKALFAREED STREET UC-01 DISTRICT EAST, KARACHI. Contract Package PIDCL/238/01/173 PROVIDING AND LAYING RCC SEWERAGE	355,000	8,479,035						
+	EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/17/294 REHABILATION OF ROAD AT GULISTAN-E- JOHAR NEAR JOHAR MOR TO CROWN GARDEN & JOHAR CHOWRANGI TO	300,000	6,850,863			44	LINE AT DIFFERENT STREETS AT MADINA MASJID, KESC STREET UC-01 DISTRICT EAST, KARACHI. Contract Package PIDCL/238/02/174	175,000	4,116,225						
-	SAMAMA, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/18/295 PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS OF BLOCK-02, IN		-,-20,000			45	PROVIDING AND LAYING P.E PIPE LINE AT DIFFERENT STREETS AT TAYAB HEIGHTS ISLAM GHANI ROAD, UC-01 DISTRICT EAST, KARACHI. Contract Package PIDCL/238/03/175		3,117,328	08-05-2025	08-05-202				
19	GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/19/296 PROVIDING AND LAYING CC TUFF PAVER	300,000	7,136,603			46	PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS IN AL UMAR COLONY NEAR BALLOCH PULL, UC-02 DISTRICT EAST, KARACHI.		6,104,338	10:00 am	10:30 am				
20	IN DIFFERENT STREETS, AT UC- 06,CHAMAN IQBAL COLONY, GULISTAN-E- JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/20/297	300,000	7,163,459	06-05-2025	06-05-2025	47	Contract Package PIDCL/238/04/176 PROVIDING AND LAYING RCC SEWERAGE LINEAT DIFFERENT STREETS AT SOCIETY GRAVEYARD UC-02 TARIQ ROAD, DISTRICT EAST, KARACHI.		3,434,351	-					
21	PROVIDING AND LAYING RCC SEWERAGE PIPELINE & CC TUFF PAVER AT PEHLWAN GOTH, BLOCK-09, GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/21/298	300,000	7,147,766	06-05-2025 02:00 pm	06-05-2025 02:30 pm		48	Contract Package PIDCI/238/05/177 PROVIDING AND LAYING RCC SEWERAGE LINE AT DIFFERENT STREETS AT HOUSE #50/4/01 GULE RANA COLONY SOLDIER BAZAR, DISTRICT EAST, KARACHI		4,556,949					
22	PROVIDING AND LAYING CC TUFF PAVER NEAR POB EYE HOSPITAL, BLOCK-12, GULISTAN-E-JOHAR, DISTRICT EAST,	300,000	7,141,871			49	Contract Package PIDCL/238/06/178 PROVIDING AND LAYING PE PIPE LINE AT DIFFERENT STREETS AT GUL-E-RANA COLONY SLODIER BAZAR UC-02		2,606,608						
- 1	KARACHI. CONTRACT PACKAGE PIDCL/236/22/299 PIDGL PIDGL PIDGL PIDGL PIDGL						DISTRICT EAST, KARACHI. Contract Package PIDCL/238/07/179				Continued Page				

Daily AUSAF Karachi, Monday, 14 April 2025	(3)	روز نامه اوصاف کراچی، ی بی 114 پریل 2025ء
PIDCL PIDCL PIDCL PIDCL PIDCL PIDCL PIDCL	PIDCL	PIDCL

	Bid	Fetimeter	Date & time	Date & time	П		. PIDGL PIDGL PIDGL PIDGL PIDGL	Bid	Eatland	Date & time	Date & time						
Name of Work PROVIDING AND LAYING PE PIPE LINE AT	Security Rs	Estimated Cost in Rs:	of Submission of bids	of Opening		Sr. No	Name of Work PROVIDING AND LAYING CC TUFF PAVER	Security Rs	Estimated Cost in Rs:	of Submission of bids	of Opening						
DIFFERENT STREETS AT GHOUSIA COLONY, JAHANGIR ROAD UC-03, (ARACH). Contract Package PIDCL/238/11/183	85,000	2,110,948				73	AT UC-05 NEAR BILAL MASJID	300,000	7,294,196								
PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS AT STREET-2, SHOUSIA COLONY AND AT REHMANIA MASJID, JAHANGIR ROAD, DISTRICT CAST, KARACHI.	310,000	7,414,965				74	PROVIDING AND LAYING CC TUFF PAVER AT UC-02 NEAR FAROOQ E AZAM MASJID, BUFFERZONE, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/04/66	300,000	7.275,847	08-05-2025 at 02:00 pm	08-05-2025 at 02:30 pm						
PROVIDING AND LAYING CC TUFF PAVER N DIFFERENT STREETS AT NOORANI ITTA CHAKI FATIMA JINNAH COLONY UC- 4, DISTRICT EAST KARACHI. Contract Package PIDCL/238/14/186	280,000	6,778,553	08-05-2025 10:00 am	08-05-2025 10:30 am	;	75	PROVIDING AND LAYING RCC SEWERAGE PIPE LINE TUFF PAVER AT UC-02 GUJJAR NULLAH TO DEHLI HALL, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/05/67	240,000	5,738,939								
ROVIDING AND LAYING CC TUFF PAVER IND RCC SEWERAGE LINE IN DIFFERENT STREETS AT ARAIN MASJID FATIMA INNAH COLONY UC-04, DISTRICT EAST (ARACH).	315,000	7,530,194			;	76	UPLIFTING WORKS OF FAMILY PARK AT UC-02 BLOCK-J NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/06/68	300,000	7,189,103								
PROVIDING AND LAYING PE PIPE LINE IN DIFFERENT STREETS AT NOORANI ATTA HAKI FATIMA JINNAH COLONY UC-04, DISTRICT EAST, KARACHI.	85,000	2,164,406				77	AT UC-06 NEAR HAJI PAKWAN CENTRE, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/07/69	300,000	7,282,211								
PROVIDING AND LAYING CC TUFF PAVER AT BAGHDADI MASJID, MARTIN QUARTERS UC-05 DISTRICT EAST, (ARACHI.	270,000	6,362,069				78	AT UC-07 HYDERI MAIN MARKET NAGINA SQUARE, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/08/70	685,000	16,464,188								
ROVIDING AND LAYING RCC SEWERAGE INE IN DIFFERENT STREETS AT SULEMANIA MASJID, CLITON QUARTERS IC-05, DISTRICT EAST, KARACHI, Contract Package PIDCL/238/18/190	115,000	2,752,476	08-05-2025 10:00 am	08-05-2025 10:30 am		79	DIFFERENT STREETS AT UC-06, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/09/71	300,000	7,284,832	09.05.2025	00.05.2025						
PROVIDING AND LAYING PE PIPE LINE IN DIFFERENT STREETS AT MOTI MASJID, CLITON QUARTERS UC-05, DISTRICT LAST, KARACHI. Contract Package PIDCL/238/19/191	85,000	2,154,426				во	PIPE LINE & CC TUFF PAVER AT UC-08 NEAR METROPOLITANACADEMY, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/10/72	300,000	7,269,855	08-05-2025 at 02:00 pm	08-05-2025 at 02:30 pm						
PROVIDING AND LAYING RCC SEWERAGE INE AND PE PIPE LINE IN DIFFERENT STREETS AT MID CITY APPARTMENT, QBAL COLONY TEEN HATTI UC-06, DISTRICTEAST, KARACHI.	175,000	4,773,525				81	PROVIDING AND LAYING METALLED ROAD KHILAFAT CHOWK TO ABBASI SHAHEED HOSPITAL AT UC-01 PAPOSH NAGAR GULBAHAR TOWN, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/11/73	300,000	7,237,386								
PROVIDING AND LAYING CC TUFF PAVER AT JAMIA MASJID SIRAT-E-MUSTAKEEN & DIFFERENT STREETS AT JAMIA MASJID JULIA NAFEESABAD, TEEN HATTI UC-06, DISTRICT EAST KARACHI.	270,000	6,390,190				82	PROVIDING AND LAYING CC TUFF PAVER DIFFERENT STREETS AT UC-01, PAPOSH NAGAR, GULBAHAR TOWN, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/12/74	300,000	7,284,399								
CONSTRUCTION OF METALLED ROAD FROM GULSHAN PUBLIC SCHOOL TO MASHALLAH QUETTA BETHAK HOTEL, IC-07 DISTRICT EAST, KARACHI.	460,000	10,938,333	08-05-2025 10:00 am 10:30 am			вз	PROVIDING AND LAYING CC TUFF PAVER DIFFERENT STREETS AT UC-01 NEAR FARHANA GOVT, SCHOOL, PAPOSH NAGAR, GULBAHAR TOWN, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/13/75	300,000	7,297,939								
CONSTRUCTION OF METALLED ROAD ROM MUHAMMADI SHERMALL & BAR B.Q. O EDUCATORS SCHOOL, UC-07 DISTRICT EAST, KARACHI.	160,000	3,767,203				84	PROVIDING AND LAYING CC TUFF PAVER AT MAIN MARKET UC-01 NEAR FARHANA GOVT. SCHOOL, PAPOSH NAGAR, GULBAHAR TOWN, DISTRICT CENTRAL, KARACHI	300,000	7,294,134								
PROVIDING AND LAYING CC TUFF PAVER IT DIFFERENT STREETS AT PRIMARY IEALTH CARE CLINIC, SHANTI NAGAR GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI.	285,000	6,747,474				B5	PROVIDING AND LAYING CC TUFF PAVER AT ASHRAFIA NAGAR UC-01 NEAR, PAPOSH NAGAR, GULBAHAR TOWN, DISTRICT CENTRAL, KARACHI	300,000	7,267,667								
PROVIDING AND LAYING CC TUFF PAVER IT DIFFERENT STREETS AT BASHIR FILLAGE, SHANTI NAGAR GULSHAN- E-IQBAL, DISTRICT EAST, KARACHI	285,000	6,725,128			-	86	PROVIDING AND LAYING CC TUFF PAVER DIFFERENT STREETS AT BLOCK-A UC-08 NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/16/78	300,000	0 7,266,484								
CONSTRUCTION OF METALLED ROAD FROM PLOT# 30 TO YOUSIF BURGER C.P. SERAR SOCIETY UC-08, DISTRICT EAST, (ARACH). Contract Package PIDCL/238/26/198	270,000	6,375,505					87	PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-05 BUFFERZONE NEAR MADNI PAKWAN, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI	300,000	7,291,575							
PROVIDING AND LAYING RCC SEWERAGE INE IN DIFFERENT STREETS AT C.P. BERAR SOCIETY UC-08, DISTRICT EAST, (ARACHI. Contract Package PIDCL/238/27/199	90,000	2,045,625											88	Contract Package PIDCL/250/17/79 PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-01	300,000	7,252,232	
PROVIDING AND LAYING PE PIPE LINE IN DIFFERENT STREETS AT FAISAL ERRACE BLOCK 7 & 8 C.P BERAR GOCIETY UC-08, DISTRICT EAST, (ARACHI.	85,000	2,154,246					CENTRAL, KARACHI Contract Package PIDCL/250/18/80 PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-03			08-05-2025	08-05-2025						
PROVIDING AND LAYING CC TUFF PAVER IND RCC SEWERAGE LINE AT DIFFERENT STREETS AT FAIZAN MASJID, BLOCK-15, BULSHAN-E-IQBAL, DISTRICT EAST, (ARACH).	450,000	10,729,726	08-05-2025 10:00 am	08-05-2025 10:30 am		89	CENTRAL, KARACHI Contract Package PIDCL/250/19/81 PROVIDING AND LAYING RCC SEWERAGE	310,000	8,513,787	at 02:00 pm	at 02:30 pm						
Contract Package PIDCL/238/29/201 PROVIDING AND LAYING CC TUFF PAVER ROM HOUSE# B-130 TO HOUSE# A-168, BLOCK-18, GULSHAN-E-IQBAL, DISTRICT AST, KARACHI	320,000	7,560,541				90	NEAR NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/20/82	300,000	7,287,020								
PROVIDING AND LAYING CC TUFF PAVER AND PE PIPE LINE AT JAMIA MASJID FAROOQUIAND IN DIFFERENT STREETS F KARNAL COLONY, WARD#04, UC-01 SULSHAN-E-IQBAL, DISTRICT EAST,	455,000	11,095,350				91	PROVIDING AND LAYING CC TUFF PAVER AT 15 A/1 AND 15A/2 UC-04 BUFFERZONE, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/21/83	300,000	7,284,585								
CARACHI. Contract Package PIDCL/238/31/203 PROVIDING AND LAYING RCC SEWERAGE INE AT KARACHI CHHIPA COMMUNITY HALL NEAR KARACHI ZOO, DISTRICT	170,000	4,057,494				92	PROVIDING AND LAYING CC TUFF PAVER AT UC-05 NEAR SWAAD BAKERY BUFFERZONE, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/22/84	300,000	7,298,193								
AST, KARACHI. Contract Package PIDCL/238/32/204 PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-04 PECTOR 15, BUFFERZONE, NORTH LAZIMABAD, DISTRICT CENTRAL,	300,000	7,279,589				93	PROVIDING AND LAYING CC TUFF PAVER AT UC-06 NEAR ALPINE GELATO ICE CREAM, NORTHNAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/23/85	300,000	7,296,755								
ARACHI Contract Package PIDCL/250/01/63 PROVIDING AND LAYING CC TUFF PAVER AT UC-04 SECTOR 15 BUFFERZONE,	300,000	7,290,392	08-05-2025 at 02:00 pm	08-05-2025 at 02:30 pm		94	PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS AT UC-07 NEAR A G H A J U I C E , H Y D E R I N O R T H N AZIMABAD, DISTRICT CENTRAL, KARACHI	300,000	7,277,657								
0.2522 一性に321 11.502 1	ROVIDING AND LAYING PE PIPE LINE AT IFFERENT STREETS AT GHOUSIA OLONY, JAHANGIR ROAD UC-03, ARACHI, Ontract Package PIDCL/238/11/183 ROVIDING AND LAYING CC TUFF PAVER TO DIFFERENT STREETS AT STREETS, AT OCHONY AND AT REFINANDA ASJID. JAHANGIR ROAD, DISTRICT AST, KARACHI, Ontract Package PIDCL/238/13/185 ROVIDING AND LAYING CC TUFF PAVER ID IFFERENT STREETS AT NOORANI TA CHARLE PACKAGE PIDCL/238/13/185 ROVIDING AND LAYING CC TUFF PAVER ID IFFERENT STREETS AT NOORANI TA CHARLE PACKAGE PIDCL/238/14/186 ROVIDING AND LAYING CC TUFF PAVER ID IFFERENT STREETS AT NOORANI TA CHARLE PACKAGE LINE IN 2015 FERTIMA NICH COLONY UC-04, DISTRICT EAST ARACHI. Ontract Package PIDCL/238/15/187 ROVIDING AND LAYING PE PIPE LINE IN PEFERENT STREETS AT ARACHI. Ontract Package PIDCL/238/16/188 ROVIDING AND LAYING PE PIPE LINE IN PEFERENT STREETS AT NOORANI ATTA HARL FATIMA JINNAH COLONY UC-04, SISTRICT EAST KARACHI. Ontract Package PIDCL/238/16/188 ROVIDING AND LAYING CC TUFF PAVER TA BA GH DAY IM A STRICT EAST KARACHI. Ontract Package PIDCL/238/17/189 ROVIDING AND LAYING CC TUFF PAVER TA BA GH DAY IM A STRICT EAST KARACHI. Ontract Package PIDCL/238/17/189 ROVIDING AND LAYING RCC SEWERAGE IN END IFFERENT STREETS AT MOTI MASJID, LITON QUARTERS UC-05 DISTRICT EAST. KARACHI. Ontract Package PIDCL/238/19/191 ROVIDING AND LAYING RCC SEWERAGE IN END IFFERENT STREETS AT MOTI MASJID, LITON QUARTERS UC-05, DISTRICT EAST KARACHI. Ontract Package PIDCL/238/19/191 ROVIDING AND LAYING PE PIPE LINE IN IFFERENT STREETS AT MOTI MASJID, LITON QUARTERS UC-05, DISTRICT EAST KARACHI. Ontract Package PIDCL/238/19/191 ROVIDING AND LAYING PE PIPE LINE IN IFFERENT STREETS AT PARTICT AST, KARACHI. Ontract Package PIDCL/238/21/193 ROVIDING AND LAYING CC TUFF PAVER IN JAKE AND PARTIC PACKAGE PIDCL/238/21/193 ROVIDING AND LAYING CC TUFF PAVER IN JAKE AND PARTIC PACKAGE PIDCL/238/21/193 ROVIDING AND LAYING CC TUFF PAVER IN JAKE AND PARTIC PACKAGE PIDCL/238/21/193 ROVIDING AND LAYING CC TUFF PAVER IN JAKE AND PACKAGE PIDCL/238/21/193 ROVIDING AND L	RSOUDING AND LAYING PE PIPE LINE AT IFFERENT STREETS AT GHOUSIA DLONY, JAHANGIR ROAD UC-03, ARACHI. Institute Package PIDCL/238/11/183 as,000 RACHI. Institute Package PIDCL/238/13/185 as,000 RACHI. Institute Package PIDCL/238/13/187 as,000 RACHI. Institute Package PIDCL/238/13/189 as,000 RACHI. Institute Package PIDCL/238/13/199 as,000 RACHI. Institute Package PIDCL/238/13/199 as,000 RACHI. Institute Package PIDCL/238/13/199 as,000 RACHI. Institute Package PIDCL/238/23/199	R3 ROVIDING AND LAYING PE PIPE LINE AT IFFERENT STREETS AT GHOUSIA ARACHI. IFFERENT STREETS AT GHOUSIA ARACHI. IFFERENT STREETS AT GHOUSIA ARACHI. IOFFERENT STREETS AT GHOUSIA ARACHI. IOFFERENT STREETS AT GHOUSIA ARACHI. IOFFERENT STREETS AT NOORANI AT A ST. KARACHI. IOFFERENT STREETS AT NOORANI ATTA GHOUSIA COLONY AND AT RETHINAMA AST. CARACHI AND INAMA COLONY U.C. 20,0000 6,778,553 ROVIDING AND LAYING CC TUFF PAVER TO CHARACHIA ARACHIA ARACHI	ROVIDING AND LAYING PE PIPE LINE AT IFFERENT STREETS AT CHOUSIA OLON, JAHANGIR ROAD UC-93, RAGCHI. OLONG, JAHANGIR ROAD UC-93, RAGCHI. FERENT STREETS AT STREETS. AT STREETS	Company	### Colony And Layres of Pipe Line at 10 Colony And Science Processing	### STATE OF THE PLIES AT STREETS	The Colon And District Colon Programs The Colon And District Colon	Page Page	Processor Proc	### CONTRACT PRINCIPLE OF THE PRINCIPLE						

PIDCL PIDCL

Bidders are required to submit their bids electronically via the E-Pak Acquisition & Disposal System (E-PADS) using the upload function. The bid submission must be accompanied by a scanned copy of the tender fee, amounting to Rs. 3,000/- and scanned copy of Bid Security. Furthermore, the original sealed tender fee and bid security documents are to be delivered in separate envelopes to the office of the GM (F&A) / Chief Finance Officer, PIDCL, Bahria Complex-IV, 6° Floor extension Block Gizri Karachi prior to submission of Bid.

All bids must be submitted electronically through the E-PADS system; no alternative submission methods will be accepted. The bids submitted via E-PADS will be opened in Office of the GM Engineering / Chief Engineer PIDCL, in the presence of the Procurement Committee and authorized representatives of participating firms who wish to attend.

Interested Bidders can obtain any further information / clarification from office of the General Manager (Engineering) / Chief Engineer, Pakistan Infrastructure Development Company Limited (PIDCL), Ministry of Housing & Works, Government of Pakistan, Bahria Complex-IV, 6* Floor extension Block Gizri Karachi Seven days prior to the deadline of Bid submission.

In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the tenders shall be submitted / opened on the next working day at the same time & venue. Any conditional or un-accompanied of the bid security, tender will not be considered in the competition.

The procuring agency shall not be held liable for any online errors occurring during the submission or opening of bids, nor for technical issues experienced by bidders.

The procuring agency reserves the right to reject any bid, in accordance with the relevant provisions of PPRA & may cancel the bidding process at any time prior to the acceptance of bid or proposal, as stipulated in rule 33 of said rules.

Office of The General Manager (Engineering) / Chief Engineer

Pakistan Infrastructure Development Company Limited (PIDCL)
Bahria Complex IV, 6th Floor, Ext. Block Gizri, Karachi.
Telephone: +92-21-35155101, Fax: +92-21-35155102

www.pidcl.com.pk; info@pidcl.com.pk

PIDCL PIDCL



PAKISTAN INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED MINISTRY OF HOUSING & WORKS

6™ FLOOR, EXTENSION BLOCK, BAHRIA COMPLEX IV, GIZRI KARACHI INVITATION OF BIDS THROUGH E-PADS

Sr. No	iffications provided in the tender documents. Name of Work	Bid Security Rs	Estimated Cost in Rs:	Date & time of Submission of bids	Date & time of Opening	
1	REHABILITATION OF METALLED ROAD AT UC-06, GULZAR-E-HIJRI (NEAR SUBHANALLAH STORE), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/01/278	300,000	7,079,462	or blus		
2	REHABILITATION OF METALLED ROAD AT UC-06, GULZAR-E-HIJRI (NEAR SALFI MASJID), DISTRICT EAST, KARACHI, CONTRACT PACKAGE PIDCL/236/02/279	300,000	7,079,462			
3	PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT UC-01, GULZAR-E-HIJRI NEAR RABIA PETAL AND SHUMAIL VIEW, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/03/280	300,000	8,088,954	06-05-2025 02:00 pm	06-05-202 02:30 pm	
4	PROVIDING AND LAYING CC TUFF PAVER & REHABILITATION OF METALLED ROAD AT UC-01, GULZAR-E-HIJRI (NEAR SHUMAIL VIEW), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/04/281	300,000	7,226,635			
5	PROVIDING AND LAYING CC TUFF PAVER & METALLED ROAD AT UC-08, GULSHAN- E-IQBAL (NEAR QUBA MASJID & MOON GARDEN), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/05/282	300,000	7,170,698			
6	REHABILITATION OF METALLED ROAD & PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT UC-05, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI.(NEAR PATEL HOSPITAL) CONTRACT PACKAGE PIDCL/236/06/283	300,000	7,275,792			
7	PROVIDING AND LAYING CC TUFF PAVER AT UC-05, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/07/284	300,000	7,178,591			
8	REHABILITATION OF METALLED ROAD & PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT UC-04 NEAR KDA MARKET, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/08/285	300,000 7,149,736				
9	REHABILITATION OF METALLED ROAD AT UC-04 NEAR ILMA UNIVERISTY, GULSHAN- E-IOBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/09/286	740,000	17,682,646	06-05-2025	06-05-2025	
10	PROVIDING AND LAYING CC TUFF PAVER AT UC-04, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/10/287	300,000	7,171,553	02:00 pm	02:30 pm	
11	PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-02, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/11/288	300,000	7,119,883			
12	REHABILITATION OF METALLED ROAD AT UC-02, GULSHAN-E-IQBAL (NEAR CRESENT CHOWK AND CIVIC VIEW), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/12/289	300,000	7,101,808			
13	PROVIDING AND LAYING RCC SEWERAGE PIPELINE & CC TUFF PAVER AT UC-03, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/13/290	300,000	7,231,158			
14	PROVIDING AND LAYING CC TUFF PAVER AT UC-07, GULISTAN-E-JOHAR NEAR AL- JANNAT PARK, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/14/291	300,000	7,139,009			
15	REHABILITATION OF METALLED ROAD AT WARD-10, GULISTAN-E-JOHAR (NEAR DEAF CENTRE AND SHAHBAZ MASJID), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/15/292	300,000	7,140,064			
16	REHABILITATION OF METALLED ROAD AT WARD-07, GULISTAN-E-JOHAR (NEAR NOMAN GRAND), DISTRICT EAST, KARACHI, CONTRACT PACKAGE PIDCL/236/16/293	300,000	7,222,830	06-05-2025 02:00 pm	06-05-202 02:30 pm	
17	PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT BLOCK-18, GULISTAN-E- JOHAR NEAR MUNIR BRIDGE, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/17/294	540,000	13,910,172			
18	REHABILATION OF ROAD AT GULISTAN-E- JOHAR NEAR JOHAR MOR TO CROWN GARDEN & JOHAR CHOWRANGI TO SAMAMA, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/18/295	300,000	6,850,863			
19	PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS OF BLOCK-02, IN GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/19/296	300,000	7,136,603			
20	PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS, AT UC- 06,CHAMAN IQBAL COLONY, GULISTAN-E- JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/20/297	300,000	7,163,459	06-05-2025	06-05-202	
21	PROVIDING AND LAYING RCC SEWERAGE PIPELINE & CC TUFF PAVER AT PEHLWAN GOTH, BLOCK-09, GULISTAN-E-JOHAR, DISTRICTEAST, KARACHI. CONTRACT PACKAGE PIDCL/236/21/298	300,000	7,147,766	06-05-2025 02:00 pm	06-05-202 02:30 pm	
22	PROVIDING AND LAYING CC TUFF PAVER NEAR POB EYE HOSPITAL, BLOCK-12, GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI	300,000	7,141,871			

### CONTRACT PROCESS ASSESSMENT COURSE ASSESSMEN	PAKISTAN INFRASTRUCTURE MINISTRY OF I	HOUSING	& WOR		IMITED	S	Sr. No	Name of Work	Bid Security Rs	Estimated Cost in Rs:	Date & time of Submission of bids	Date & time of Opening				
See Assessment in Company (1994) (199	6 [™] FLOOR, EXTENSION BLOCK,	BAHRIA	COMPLE				23	UC-06 NEAR POLICE STATION, GULISTAN- E-JOHAR, DISTRICT EAST, KARACHI	300,000	7,203,097	06-05-2025	06-05-2029 02:30 pm				
See State (2014) to the searched, this desire and extraction to the search of the sear	ne Pakistan Infrastructure Development Compovernment of Pakistan, under the Single Stage C	any Limited	(PIDCL), N	linistry of Hou t method, as de	sing & Works efined in PPRA		24	NEAR JANAZAGAH, UC-01, SOHRAB GOTH, DISTRICT EAST, KARACHI	300,000	7,340,785						
This content This	iles 36(a) 2004 (as amended), bids are invited t gistration with the Pakistan Engineering Council (evant codes, the Federal Board of Revenue (FBR, gible to submit bids for the following works, in acc	S platform. Firm ory and special Board (SRB) Tax	platform. Firms having valid y and specialized field under ard (SRB) Tax Authorities are			PROVIDING AND LAYING CC TUFF PAVER AT MAIN SUPER MARKET, UC-01, SOHRAB	300,000	7,170,756								
SIGNAME CONTROL OF METALED RECORD Signam S	r. Name of West	Security		of Submission	of	 - -	26	Contract Package PIDCL/235/02/302 PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF UC-02 NEAR	300,000	7 275 620						
Total Control Contro	UC-06, GULZAR-E-HIJRI (NEAR SUBHANALLAH STORE), DISTRICT EAST, KARACHI.		7,079,462				GOTH, DISTRICT EAST, KARACHI Contract Package PIDCL/235/03/303 PROVIDING AND LAYING CC TUFF PAVER	300,000	7,273,020							
CONTINUE PROCESSION CENTER CENTER	REHABILITATION OF METALLED ROAD AT UC-06, GULZAR-E-HIJRI (NEAR SALFI	300,000	7,079,462			2	27	GOTH, SOHRAB GOTH, DISTRICT EAST, KARACHI Contract Package PIDCL/235/04/304	300,000	7,269,952		07-05-202				
REPAIR STORY OF THE PETALED PROJECT STORY OF	PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT UC-01, GULZAR-E-HIJRI NEAR RABIA PETAL AND SHUMAIL VIEW,	300,000	8,088,954			1		IN DIFFERENT STREETS OF UC-06, AHSANABAD, SOHRAB GOTH, DISTRICT EAST, KARACHI Contract Package PIDCL/235/05/305	300,000	7,289,375	02.00 pm	02.00 pm				
CONTINUED PROCESSION CONTINUED PROPERTY	PROVIDING AND LAYING CC TUFF PAVER & REHABILITATION OF METALLED ROAD AT UC-01, GULZAR-E-HIJRI (NEAR		7,226,635				29	IN DIFFERENT STREETS OF UC-07, SOHRAB GOTH, NEAR FAROOQ E AZAM MASJID, DISTRICTEAST, KARACHI	300,000	7,247,606						
CONTRACT PROCESSOR PROVIDED ROUTED CONTRACT PROCESSOR PROVIDED ROUTED R	CONTRACT PACKAGE PIDCL/236/04/281 PROVIDING AND LAYING CC TUFF PAVER & METALLED ROAD AT UC-08, GULSHAN-	300,000	7,170,698			3	30	IN DIFFERENT STREETS OF UC-07, NEAR PEHALWAN CHOWK, SOHRAB GOTH, DISTRICT EAST, KARACHI	300,000	7,237,183						
CONTRINCT FORCING POLICIPATIONS 1990 17,147,155 1990 19	CONTRACT PACKAGE PIDCL/236/05/282 REHABILITATION OF METALLED ROAD & PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT LICOS GUI SHAN FLORAL	200.000	7 275 702			;	31	AT UC-05 SAFOORA TOWN NEAR BATOOL MASJID/OKHAI MAIN BAZAR, DISTRICT EAST, KARACHI	300,000	7,208,650						
EAST LARAGINE CONTINUED TRACKOGE PROLIZOS00728M CONTINUED TR	DISTRICT EAST, KARACHI.(NEAR PATEL HOSPITAL) CONTRACT PACKAGE PIDCL/236/06/283 PROVIDING AND LAYING CC TUFF PAVER				-	3		AT UC-05 SAFOORA TOWN NEAR AL NASEER SCHOOL, DISTRICT EAST, KARACHI	300,000	7,304,221						
GULBHANE-GRADL, DISTRICT EAST, SWADOW 17,892,546	EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/07/284 REHABILITATION OF METALLED ROAD & PROVIDING AND LAYING RCC SEWERAGE	300,000	7,178,591				3	,,	DIFFERENT STREETS OF UC-05, DISTRICTEAST, KARACHI	70,000	1,750,228					
	GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/08/285	300,000	7,149,736			3	34	PIPE LINE & CC TUFF PAVER AT UC-05, SAFOORA TOWN, DISTRICT EAST, KARACHI	300,000	7,430,724	07.05.2025	07.05.000				
A LICON, GULGISHAN-E-IGBAL, DISTRICT	UC-04 NEAR ILMA UNIVERISTY, GULSHAN- E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCU/236/09/286	740,000	17,682,646			3	35	REHABILITATION OF METALLED ROAD AT UC-04, GABOL GOTH, SAFOORA TOWN, DISTRICTEAST, KARACHI	300,000	7,326,649		02:30 pm				
PIPE LINE & COT TUFF PAVER AT UC-22, GUISHANA-E-GLAR, DISTRICT EAST, 300,000 7,119,883	AT UC-04, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/10/287	300,000	7,171,553			3	36	AT UC-03, SAFOORA TOWN NEAR IDEAL SCHOOL, DISTRICT EAST, KARACHI	300,000	7,326,567						
COCUMENT PROVEMENT AND CHIVE WEND, DISTRICT EAST, KARACHI CONTRICT PROKED AND CHIVE WEND, DISTRICT EAST, KARACHI CONTRICT PROKED AND CHIVE PROVED AND CHIVE PROVEMENT AND CHIVE PROV	PIPE LINE & CC TUFF PAVER AT UC-02, 1 GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/11/288	300,000	7,119,883			3	37	AT DIFFERENT STREETS OF UC-03, SAFOORA TOWN, DISTRICT EAST, KARACHI	300,000	7,325,981						
SPIELINE & CC TUFF PAWER AT UC-03, 200,USHANE-LIGABL, DISTRICT EAST, KARACH. CONTROL PROCESSING AND CONTROL PR	UC-02, GULSHAN-E-IQBAL (NEAR CRESENT CHOWK AND CIVIC VIEW), DISTRICT EAST, KARACHI.	300,000	7,101,808			3		PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS OF SAADI TOWN, DISTRICT EAST, KARACHI	300,000	7,360,037						
## AT UC-07_ (QUISTANE_COHRA NEAR ALA ALA UC-07_ (QUISTANE_COHRA NEAR ALA UC-07_ (QUISTANE_COHRA UC-07_ (QUISTANE_COHRA NEAR ALA UC-07_ (QUISTANE_COHRA NEAR A	PIPELINE & CC TUFF PAVER AT UC-03, GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI.	300,000	7,231,158				3		MADINA COLONY, DISTRICT EAST, KARACHI	300,000	7,258,995					
15,43,040 15,3	AT UC-07, GULISTAN-E-JOHAR NEAR AL- JANNAT PARK, DISTRICT EAST, KARACHI.	300,000	7,139,009			4	40	UC-02, NEAR FARIA CHOWK, SAFOORA TOWN, DISTRICT EAST, KARACHI	660,000	15,768,005		07-05-202 02:30 pm				
REHABILITATION OF METALLED ROAD AT WARD-07, GULISTANE-JOHAR (NEAR SOMMAN GRAND), DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/16/293 00,000 7,222,830 06-05-2025 02:30 pm 07-270,168	WARD-10, GULISTAN-E-JOHAR (NEAR DEAF CENTRE AND SHAHBAZ MASJID), DISTRICTEAST, KARACHI.		7,140,064					'	41	UC-02, SAFOORA TOWN, DISTRICT EAST, KARACHI Contract Package PIDCL/235/20/320	640,000	15,343,040				
PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT BLOCK-18, GULISTAN-E- JOHAR NEAR MUNIR BRIDGE, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/17/294 STANDAR NEAR MUNIR BRIDGE, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/17/294 STANDAR NEAR MUNIR BRIDGE, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/17/294 STANDAR NEAR JOHAR MOR TO CROWN GARDEN & JOHAR CHOWRANGI TO SAMAMA, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/18/295 PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS OF BLOCK-02, IN JOHAN LAYING CC TUFF PAVER IN DIFFERENT STREETS OF BLOCK-02, IN JOHAN LAYING CC TUFF PAVER IN DIFFERENT STREETS, AT UC- 10 GC-CHAMAN IGBAL COLONY, GULISTAN-E- JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/19/296 PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS, AT UC- 10 GC-CHAMAN IGBAL COLONY, GULISTAN-E- JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/20/297 PROVIDING AND LAYING CC SEWERAGE ENFERCENT STREETS, AT UC- 10 GC-CHAMAN IGBAL COLONY, GULISTAN-E- JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/20/297 PROVIDING AND LAYING CC SEWERAGE ENFERCENT STREETS AT LOB- 10:30:40-52-2025 10:30	REHABILITATION OF METALLED ROAD AT WARD-07, GULISTAN-E-JOHAR (NEAR NOMAN GRAND), DISTRICT EAST, KARACHI.		7,222,830				42	UC-02, SAFOORA TOWN NEAR ALI COMPLEX, DISTRICT EAST, KARACHI Contract Package PIDCL/235/21/321 PROVIDING AND LAYING CC TUFF PAVER	300,000	7,270,168						
CONTRACTPACKAGE PIDCL/236/17/294 REHABILATION OF ROAD AT GULISTAN-E-JOHAR NOR TO CROWN SQRADEN & JOHAR CHOWRANGI TO CROWN SQRADEN & JOHAR CHOWRANGI TO SAMAMA, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/18/295 SQUISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/19/296 SQUISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/19/296 SQUISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/19/296 SQUISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/19/297 SQUISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/19/298 SQUISTAN-E-JOHAR, DISTRIC	PROVIDING AND LAYING RCC SEWERAGE PIPELINE AT BLOCK-18, GULISTAN-E- 7 JOHAR NEAR MUNIR BRIDGE, DISTRICT	1	13,910,172					CHOWKAL FAREED STREET UC-01 DISTRICT EAST, KARACHI. Contract Package PIDCL/238/01/173 PROVIDING AND LAYING RCC SEWERAGE	355,000	8,479,035						
SAMAMA, DISTRICT EAST, KARACHI.	CONTRACT PACKAGE PIDCL/236/17/294 REHABILATION OF ROAD AT GULISTAN-E- JOHAR NEAR JOHAR MOR TO CROWN GARDEN & JOHAR CHOWRANGI TO		6,850,863					LINE AT DIFFERENT STREETS AT MADINA MASJID, KESC STREET UC-01 DISTRICT EAST, KARACHI. Contract Package PIDCL/238/02/174	175,000	4,116,225						
KARACH .	CONTRACT PACKAGE PIDCL/236/18/295 PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS OF BLOCK-02, IN		7,136.603				45	DIFFERENT STREETS AT TAYAB HEIGHTS ISLAM GHANI ROAD, UC-01 DISTRICT EAST, KARACHI. Contract Package PIDCL/238/03/175	120,000	3,117,328		08-05-202 10:30 am				
JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/20/297 PROVIDING AND LAYING RCC SEWERAGE PIPELINE & CC TUFF PAVER AT PEHLWAN GOTH, BLOCK-09, GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/21/298 PROVIDING AND LAYING CC TUFF PAVER NEAR POB EYE HOSPITAL, BLOCK-12, GULISTAN-E-JOHAR, DISTRICT EAST, GOG-05-2025 02:30 pm O6-05-2025 02:30 pm O6-05-2025 02:30 pm IMPROVIDING AND LAYING RCC SEWERAGE LINE AT DIFFERENT STREETS AT HOUSE BAZAR, DISTRICT EAST, KARACHI Contract Package PIDCL/238/06/178 PROVIDING AND LAYING PE PIPE LINE AT DIFFERENT STREETS AT GOLI- CONTRACT PACKAGE PIDCL/238/06/177 PROVIDING AND LAYING PE PIPE LINE AT DIFFERENT STREETS AT GOLI- TOWN OF TAKEN OF THE PAVER ALSO OF TAKEN OF T	KARACHI. CONTRACT PACKAGE PIDCL/236/19/296 PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS, AT UC-						46	AT DIFFERENT STREETS IN AL UMAR COLONYNEAR BALOCH PULL, UC-02 DISTRICT EAST, KARACHI. Contract Package PIDCL/238/04/176	260,000	6,104,338						
1 GOTH, BLOCK-09, GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/21/298 PROVIDING AND LAYING CC TUFF PAVER NEAR POB EYE HOSPITAL, BLOCK-12, 2 GULISTAN-E-JOHAR, DISTRICT EAST, 300,000 7,141,871 1 GOTH, BLOCK-09, GULISTAN-E-JOHAR, DISTRICT EAST, 300,000 7,147,766 2 GULISTAN-E-JOHAR, DISTRICT EAST, 300,000 7,141,871 300,000 7,147,766 4 8 #50/4/01 GULE RANA COLONY SOLDIER BAZAR, DISTRICT EAST, KARACHI Contract Package PIDCL/238/06/178 PROVIDING AND LAYING PE PIPE LINE AT DIFFERENT STREETS AT GUL-E-RANA COLONY SOLDIER BAZAR UC-02 100,000 2,606,608	JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/20/297 PROVIDING AND LAYING RCC SEWERAGE	300,000	7,163,459									LINEAT DIFFERENT STREETS AT SOCIETY GRAVEYARD UC-02 TARIQ ROAD, DISTRICT EAST, KARACHI. Contract Package PIDCL/238/05/177	145,000	3,434,351		
NEAR POB EYE HOSPITAL, BLOCK-12, 2 GULISTAN-E-JOHAR, DISTRICT EAST, 300,000 7,141,871 POR POBLET STREETS AT GUL-E-RANA COLONY SLODIER BAZARUC-02 100,000 2,606,608	1 GOTH, BLOCK-09, GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI. CONTRACT PACKAGE PIDCL/236/21/298	300,000	7,147,766	p."						LINE AT DIFFERENT STREETS AT HOUSE #50/4/01 GULE RANA COLONY SOLDIER BAZAR, DISTRICT EAST, KARACHI	195,000	4,556,949				
CONTRACT PACKAGE PIDCL/236/22/299	NEAR POB EYE HOSPITAL, BLOCK-12, GULISTAN-E-JOHAR, DISTRICT EAST, KARACHI.	300,000	7,141,871					DIFFERENT STREETS AT GUL-E-RANA COLONY SLODIER BAZAR UC-02 DISTRICT EAST, KARACHI.	100,000	2,606,608						

Daily AUSAF Karachi, Monday, 14 April 2025	(3)	روز نامه اوصاف کراچی، ی بی 114 پریل 2025ء
PIDCL PIDCL PIDCL PIDCL PIDCL PIDCL PIDCL	PIDCL	PIDCL

	Bid	Fetimeter	Date & time	Date & time	П		. PIDGL PIDGL PIDGL PIDGL PIDGL	Bid	Eatland	Date & time	Date & time						
Name of Work PROVIDING AND LAYING PE PIPE LINE AT	Security Rs	Estimated Cost in Rs:	of Submission of bids	of Opening		Sr. No	Name of Work PROVIDING AND LAYING CC TUFF PAVER	Security Rs	Estimated Cost in Rs:	of Submission of bids	of Opening						
DIFFERENT STREETS AT GHOUSIA COLONY, JAHANGIR ROAD UC-03, (ARACH). Contract Package PIDCL/238/11/183	85,000	2,110,948				73	AT UC-05 NEAR BILAL MASJID	300,000	7,294,196								
PROVIDING AND LAYING CC TUFF PAVER AT DIFFERENT STREETS AT STREET-2, SHOUSIA COLONY AND AT REHMANIA MASJID, JAHANGIR ROAD, DISTRICT CAST, KARACHI.	310,000	7,414,965				74	PROVIDING AND LAYING CC TUFF PAVER AT UC-02 NEAR FAROOQ E AZAM MASJID, BUFFERZONE, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/04/66	300,000	7.275,847	08-05-2025 at 02:00 pm	08-05-2025 at 02:30 pm						
PROVIDING AND LAYING CC TUFF PAVER N DIFFERENT STREETS AT NOORANI ITTA CHAKI FATIMA JINNAH COLONY UC- 4, DISTRICT EAST KARACHI. Contract Package PIDCL/238/14/186	280,000	6,778,553	08-05-2025 10:00 am	08-05-2025 10:30 am	;	75	PROVIDING AND LAYING RCC SEWERAGE PIPE LINE TUFF PAVER AT UC-02 GUJJAR NULLAH TO DEHLI HALL, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/05/67	240,000	5,738,939								
ROVIDING AND LAYING CC TUFF PAVER IND RCC SEWERAGE LINE IN DIFFERENT STREETS AT ARAIN MASJID FATIMA INNAH COLONY UC-04, DISTRICT EAST (ARACH).	315,000	7,530,194			;	76	UPLIFTING WORKS OF FAMILY PARK AT UC-02 BLOCK-J NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/06/68	300,000	7,189,103								
PROVIDING AND LAYING PE PIPE LINE IN DIFFERENT STREETS AT NOORANI ATTA HAKI FATIMA JINNAH COLONY UC-04, DISTRICT EAST, KARACHI.	85,000	2,164,406				77	AT UC-06 NEAR HAJI PAKWAN CENTRE, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/07/69	300,000	7,282,211								
PROVIDING AND LAYING CC TUFF PAVER AT BAGHDADI MASJID, MARTIN QUARTERS UC-05 DISTRICT EAST, (ARACHI.	270,000	6,362,069				78	AT UC-07 HYDERI MAIN MARKET NAGINA SQUARE, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/08/70	685,000	16,464,188								
ROVIDING AND LAYING RCC SEWERAGE INE IN DIFFERENT STREETS AT SULEMANIA MASJID, CLITON QUARTERS IC-05, DISTRICT EAST, KARACHI, Contract Package PIDCL/238/18/190	115,000	2,752,476	08-05-2025 10:00 am	08-05-2025 10:30 am		79	DIFFERENT STREETS AT UC-06, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/09/71	300,000	7,284,832	09.05.2025	00.05.2025						
PROVIDING AND LAYING PE PIPE LINE IN DIFFERENT STREETS AT MOTI MASJID, CLITON QUARTERS UC-05, DISTRICT LAST, KARACHI. Contract Package PIDCL/238/19/191	85,000	2,154,426				во	PIPE LINE & CC TUFF PAVER AT UC-08 NEAR METROPOLITANACADEMY, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/10/72	300,000	7,269,855	08-05-2025 at 02:00 pm	08-05-2025 at 02:30 pm						
PROVIDING AND LAYING RCC SEWERAGE INE AND PE PIPE LINE IN DIFFERENT STREETS AT MID CITY APPARTMENT, QBAL COLONY TEEN HATTI UC-06, DISTRICTEAST, KARACHI.	175,000	4,773,525				81	PROVIDING AND LAYING METALLED ROAD KHILAFAT CHOWK TO ABBASI SHAHEED HOSPITAL AT UC-01 PAPOSH NAGAR GULBAHAR TOWN, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/11/73	300,000	7,237,386								
PROVIDING AND LAYING CC TUFF PAVER AT JAMIA MASJID SIRAT-E-MUSTAKEEN & DIFFERENT STREETS AT JAMIA MASJID JULIA NAFEESABAD, TEEN HATTI UC-06, DISTRICT EAST KARACHI.	270,000	6,390,190				82	PROVIDING AND LAYING CC TUFF PAVER DIFFERENT STREETS AT UC-01, PAPOSH NAGAR, GULBAHAR TOWN, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/12/74	300,000	7,284,399								
CONSTRUCTION OF METALLED ROAD FROM GULSHAN PUBLIC SCHOOL TO MASHALLAH QUETTA BETHAK HOTEL, IC-07 DISTRICT EAST, KARACHI.	460,000	10,938,333	08-05-2025 10:00 am 10:30 am			вз	PROVIDING AND LAYING CC TUFF PAVER DIFFERENT STREETS AT UC-01 NEAR FARHANA GOVT, SCHOOL, PAPOSH NAGAR, GULBAHAR TOWN, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/13/75	300,000	7,297,939								
CONSTRUCTION OF METALLED ROAD ROM MUHAMMADI SHERMALL & BAR B.Q. O EDUCATORS SCHOOL, UC-07 DISTRICT EAST, KARACHI.	160,000	3,767,203				84	PROVIDING AND LAYING CC TUFF PAVER AT MAIN MARKET UC-01 NEAR FARHANA GOVT. SCHOOL, PAPOSH NAGAR, GULBAHAR TOWN, DISTRICT CENTRAL, KARACHI	300,000	7,294,134								
PROVIDING AND LAYING CC TUFF PAVER IT DIFFERENT STREETS AT PRIMARY IEALTH CARE CLINIC, SHANTI NAGAR GULSHAN-E-IQBAL, DISTRICT EAST, KARACHI.	285,000	6,747,474				B5	PROVIDING AND LAYING CC TUFF PAVER AT ASHRAFIA NAGAR UC-01 NEAR, PAPOSH NAGAR, GULBAHAR TOWN, DISTRICT CENTRAL, KARACHI	300,000	7,267,667								
PROVIDING AND LAYING CC TUFF PAVER IT DIFFERENT STREETS AT BASHIR FILLAGE, SHANTI NAGAR GULSHAN- E-IQBAL, DISTRICT EAST, KARACHI	285,000	6,725,128			-	86	PROVIDING AND LAYING CC TUFF PAVER DIFFERENT STREETS AT BLOCK-A UC-08 NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/16/78	300,000	0 7,266,484								
CONSTRUCTION OF METALLED ROAD FROM PLOT# 30 TO YOUSIF BURGER C.P. SERAR SOCIETY UC-08, DISTRICT EAST, (ARACH). Contract Package PIDCL/238/26/198	270,000	6,375,505					87	PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-05 BUFFERZONE NEAR MADNI PAKWAN, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI	300,000	7,291,575							
PROVIDING AND LAYING RCC SEWERAGE INE IN DIFFERENT STREETS AT C.P. BERAR SOCIETY UC-08, DISTRICT EAST, (ARACHI. Contract Package PIDCL/238/27/199	90,000	2,045,625											88	Contract Package PIDCL/250/17/79 PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-01	300,000	7,252,232	
PROVIDING AND LAYING PE PIPE LINE IN DIFFERENT STREETS AT FAISAL ERRACE BLOCK 7 & 8 C.P BERAR GOCIETY UC-08, DISTRICT EAST, (ARACHI.	85,000	2,154,246					CENTRAL, KARACHI Contract Package PIDCL/250/18/80 PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-03			08-05-2025	08-05-2025						
PROVIDING AND LAYING CC TUFF PAVER IND RCC SEWERAGE LINE AT DIFFERENT STREETS AT FAIZAN MASJID, BLOCK-15, BULSHAN-E-IQBAL, DISTRICT EAST, (ARACH).	450,000	10,729,726	08-05-2025 10:00 am	08-05-2025 10:30 am		89	CENTRAL, KARACHI Contract Package PIDCL/250/19/81 PROVIDING AND LAYING RCC SEWERAGE	310,000	8,513,787	at 02:00 pm	at 02:30 pm						
Contract Package PIDCL/238/29/201 PROVIDING AND LAYING CC TUFF PAVER ROM HOUSE# B-130 TO HOUSE# A-168, BLOCK-18, GULSHAN-E-IQBAL, DISTRICT AST, KARACHI	320,000	7,560,541				90	NEAR NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/20/82	300,000	7,287,020								
PROVIDING AND LAYING CC TUFF PAVER AND PE PIPE LINE AT JAMIA MASJID FAROOQUIAND IN DIFFERENT STREETS F KARNAL COLONY, WARD#04, UC-01 SULSHAN-E-IQBAL, DISTRICT EAST,	455,000	11,095,350				91	PROVIDING AND LAYING CC TUFF PAVER AT 15 A/1 AND 15A/2 UC-04 BUFFERZONE, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/21/83	300,000	7,284,585								
CARACHI. Contract Package PIDCL/238/31/203 PROVIDING AND LAYING RCC SEWERAGE INE AT KARACHI CHHIPA COMMUNITY HALL NEAR KARACHI ZOO, DISTRICT	170,000	4,057,494				92	PROVIDING AND LAYING CC TUFF PAVER AT UC-05 NEAR SWAAD BAKERY BUFFERZONE, NORTH NAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/22/84	300,000	7,298,193								
AST, KARACHI. Contract Package PIDCL/238/32/204 PROVIDING AND LAYING RCC SEWERAGE PIPE LINE & CC TUFF PAVER AT UC-04 PECTOR 15, BUFFERZONE, NORTH LAZIMABAD, DISTRICT CENTRAL,	300,000	7,279,589				93	PROVIDING AND LAYING CC TUFF PAVER AT UC-06 NEAR ALPINE GELATO ICE CREAM, NORTHNAZIMABAD, DISTRICT CENTRAL, KARACHI Contract Package PIDCL/250/23/85	300,000	7,296,755								
ARACHI Contract Package PIDCL/250/01/63 PROVIDING AND LAYING CC TUFF PAVER AT UC-04 SECTOR 15 BUFFERZONE,	300,000	7,290,392	08-05-2025 at 02:00 pm	08-05-2025 at 02:30 pm		94	PROVIDING AND LAYING CC TUFF PAVER IN DIFFERENT STREETS AT UC-07 NEAR A G H A J U I C E , H Y D E R I N O R T H N AZIMABAD, DISTRICT CENTRAL, KARACHI	300,000	7,277,657								
0.2522 一性に321 11.502 1	ROVIDING AND LAYING PE PIPE LINE AT IFFERENT STREETS AT GHOUSIA OLONY, JAHANGIR ROAD UC-03, ARACHI, Ontract Package PIDCL/238/11/183 ROVIDING AND LAYING CC TUFF PAVER TO DIFFERENT STREETS AT STREETS, AT OCHONY AND AT REFINANDA ASJID. JAHANGIR ROAD, DISTRICT AST, KARACHI, Ontract Package PIDCL/238/13/185 ROVIDING AND LAYING CC TUFF PAVER ID IFFERENT STREETS AT NOORANI TA CHARLE PACKAGE PIDCL/238/13/185 ROVIDING AND LAYING CC TUFF PAVER ID IFFERENT STREETS AT NOORANI TA CHARLE PACKAGE PIDCL/238/14/186 ROVIDING AND LAYING CC TUFF PAVER ID IFFERENT STREETS AT NOORANI TA CHARLE PACKAGE LINE IN 2015 FERTIMA NICH COLONY UC-04, DISTRICT EAST ARACHI. Ontract Package PIDCL/238/15/187 ROVIDING AND LAYING PE PIPE LINE IN PEFERENT STREETS AT ARACHI. Ontract Package PIDCL/238/16/188 ROVIDING AND LAYING PE PIPE LINE IN PEFERENT STREETS AT NOORANI ATTA HARL FATIMA JINNAH COLONY UC-04, SISTRICT EAST KARACHI. Ontract Package PIDCL/238/16/188 ROVIDING AND LAYING CC TUFF PAVER TA BA GH DAY IM A STRICT EAST KARACHI. Ontract Package PIDCL/238/17/189 ROVIDING AND LAYING CC TUFF PAVER TA BA GH DAY IM A STRICT EAST KARACHI. Ontract Package PIDCL/238/17/189 ROVIDING AND LAYING RCC SEWERAGE IN END IFFERENT STREETS AT MOTI MASJID, LITON QUARTERS UC-05 DISTRICT EAST. KARACHI. Ontract Package PIDCL/238/19/191 ROVIDING AND LAYING RCC SEWERAGE IN END IFFERENT STREETS AT MOTI MASJID, LITON QUARTERS UC-05, DISTRICT EAST KARACHI. Ontract Package PIDCL/238/19/191 ROVIDING AND LAYING PE PIPE LINE IN IFFERENT STREETS AT MOTI MASJID, LITON QUARTERS UC-05, DISTRICT EAST KARACHI. Ontract Package PIDCL/238/19/191 ROVIDING AND LAYING PE PIPE LINE IN IFFERENT STREETS AT PARTICT AST, KARACHI. Ontract Package PIDCL/238/21/193 ROVIDING AND LAYING CC TUFF PAVER IN JAKE AND PARTIC PACKAGE PIDCL/238/21/193 ROVIDING AND LAYING CC TUFF PAVER IN JAKE AND PARTIC PACKAGE PIDCL/238/21/193 ROVIDING AND LAYING CC TUFF PAVER IN JAKE AND PARTIC PACKAGE PIDCL/238/21/193 ROVIDING AND LAYING CC TUFF PAVER IN JAKE AND PACKAGE PIDCL/238/21/193 ROVIDING AND L	RSOUDING AND LAYING PE PIPE LINE AT IFFERENT STREETS AT GHOUSIA DLONY, JAHANGIR ROAD UC-03, ARACHI. Institute Package PIDCL/238/11/183 as,000 RACHI. Institute Package PIDCL/238/13/185 as,000 RACHI. Institute Package PIDCL/238/13/187 as,000 RACHI. Institute Package PIDCL/238/13/189 as,000 RACHI. Institute Package PIDCL/238/13/199 as,000 RACHI. Institute Package PIDCL/238/13/199 as,000 RACHI. Institute Package PIDCL/238/13/199 as,000 RACHI. Institute Package PIDCL/238/23/199	R3 ROVIDING AND LAYING PE PIPE LINE AT IFFERENT STREETS AT GHOUSIA ARACHI. IFFERENT STREETS AT GHOUSIA ARACHI. IFFERENT STREETS AT GHOUSIA ARACHI. IOFFERENT STREETS AT GHOUSIA ARACHI. IOFFERENT STREETS AT GHOUSIA ARACHI. IOFFERENT STREETS AT NOORANI AT A ST. KARACHI. IOFFERENT STREETS AT NOORANI ATTA GHOUSIA COLONY AND AT RETHINAMA AST. CARACHI AND INAMA COLONY U.C. 20,0000 6,778,553 ROVIDING AND LAYING CC TUFF PAVER TO CHARACHIA ARACHIA ARACHI	ROVIDING AND LAYING PE PIPE LINE AT IFFERENT STREETS AT CHOUSIA OLON, JAHANGIR ROAD UC-93, RAGCHI. OLONG, JAHANGIR ROAD UC-93, RAGCHI. FERENT STREETS AT STREETS. AT STREETS	Company	### Colony And Layres of Pipe Line at 10 Colony And Science Processing	### STATE OF THE PLIES AT STREETS	The Colon And District Colon Programs The Colon And District Colon	Page Page	Processor Proc	### CONTRACT PRINCIPLE OF THE PRINCIPLE						

PIDCL PIDCL

Bidders are required to submit their bids electronically via the E-Pak Acquisition & Disposal System (E-PADS) using the upload function. The bid submission must be accompanied by a scanned copy of the tender fee, amounting to Rs. 3,000/- and scanned copy of Bid Security. Furthermore, the original sealed tender fee and bid security documents are to be delivered in separate envelopes to the office of the GM (F&A) / Chief Finance Officer, PIDCL, Bahria Complex-IV, 6° Floor extension Block Gizri Karachi prior to submission of Bid.

All bids must be submitted electronically through the E-PADS system; no alternative submission methods will be accepted. The bids submitted via E-PADS will be opened in Office of the GM Engineering / Chief Engineer PIDCL, in the presence of the Procurement Committee and authorized representatives of participating firms who wish to attend.

Interested Bidders can obtain any further information / clarification from office of the General Manager (Engineering) / Chief Engineer, Pakistan Infrastructure Development Company Limited (PIDCL), Ministry of Housing & Works, Government of Pakistan, Bahria Complex-IV, 6* Floor extension Block Gizri Karachi Seven days prior to the deadline of Bid submission.

In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the tenders shall be submitted / opened on the next working day at the same time & venue. Any conditional or un-accompanied of the bid security, tender will not be considered in the competition.

The procuring agency shall not be held liable for any online errors occurring during the submission or opening of bids, nor for technical issues experienced by bidders.

The procuring agency reserves the right to reject any bid, in accordance with the relevant provisions of PPRA & may cancel the bidding process at any time prior to the acceptance of bid or proposal, as stipulated in rule 33 of said rules.

Office of The General Manager (Engineering) / Chief Engineer

Pakistan Infrastructure Development Company Limited (PIDCL)
Bahria Complex IV, 6th Floor, Ext. Block Gizri, Karachi.
Telephone: +92-21-35155101, Fax: +92-21-35155102

www.pidcl.com.pk; info@pidcl.com.pk

PIDCL PIDCL