



"SAY NO TO CORRUPTION"

GOVERNMENT OF PAKISTAN

MINISTRY OF COMMUNICATIONS

NATIONAL HIGHWAY AUTHORITY (PUNJAB-SOUTH REGION, CENTRAL ZONE)

INVITATION NOTICE TO BIDS

136x ROUTINE MAINTENANCE WORKS

1. National Highway Authority (NHA) **invites Bids** from the Constructors, registered with Income Tax Department and who are on Active Taxpayers List of the Federal Board of Revenue having valid **registration with Pakistan Engineering Council** in category **C-5** or above with Specialization Code **CE-01 & CE-10** for the following works.

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
1	RM-PS-2024-25-10-01	Routine Maintenance	608+00 - 620+00 NBC/SBC	N-5	4,287,360.00
2	RM-PS-2024-25-10-02	Routine Maintenance	620+00 - 630+00 NBC/SBC	N-5	4,287,360.00
3	RM-PS-2024-25-10-03	Routine Maintenance	630+00 - 640+00 NBC/SBC	N-5	4,287,360.00
4	RM-PS-2024-25-10-04	Routine Maintenance	640+00 - 650+00 NBC/SBC	N-5	4,287,360.00
5	RM-PS-2024-25-10-05	Routine Maintenance	650+00 - 660+00 NBC/SBC	N-5	8,544,832.00
6	RM-PS-2024-25-10-06	Routine Maintenance	660+00 - 670+00 NBC/SBC	N-5	4,287,360.00
7	RM-PS-2024-25-10-07	Routine Maintenance	670+000-680+000 NBC/SBC	N-5	4,287,360.00
8	RM-PS-2024-25-10-08	Routine Maintenance	680+000-690+000 NBC/SBC	N-5	4,287,360.00
9	RM-PS-2024-25-10-09	Routine Maintenance	690+000-700+000 NBC/SBC	N-5	8,116,672.00
10	RM-PS-2024-25-10-10	Routine Maintenance	700+000-710+000 NBC/SBC	N-5	4,287,360.00
11	RM-PS-2024-25-10-11	Routine Maintenance	710+000-720+000 NBC/SBC	N-5	4,287,360.00
12	RM-PS-2024-25-10-12	Routine Maintenance	720+000-730+000 NBC/SBC	N-5	4,287,360.00
13	RM-PS-2024-25-10-13	Routine Maintenance	730+000-740+000 NBC/SBC	N-5	4,287,360.00
14	RM-PS-2024-25-10-14	Routine Maintenance	740+000-750+000 NBC/SBC	N-5	4,287,360.00
15	RM-PS-2024-25-10-15	Routine Maintenance	750+000-765+000 NBC/SBC	N-5	5,431,040.00
16	RM-PS-2024-25-10-16	Routine Maintenance	620-622,632+500-636,655-659 & 705-710 ECW	N-5	4,287,360.00
17	RM-PS-2024-25-10-17	Routine Maintenance	0+000-11+000 Single Carriageway	SBBB	9,916,096.00
18	RM-PS-2024-25-10-18	Routine Maintenance	11+000-21+000 Single Carriageway	SBBB	5,287,360.00
19	RM-PS-2024-25-10-19	Routine Maintenance	21+000-31+000 Single Carriageway	SBBB	5,287,360.00

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
20	RM-PS-2024-25-10-20	Routine Maintenance	765+000-780+000 (NBC/SBC)	N-5	4,500,000.00
21	RM-PS-2024-25-10-21	Routine Maintenance	780+000-790+000 (NBC/SBC)	N-5	3,500,000.00
22	RM-PS-2024-25-10-22	Routine Maintenance	790+000-800+000 (NBC/SBC)	N-5	4,787,360.00
23	RM-PS-2024-25-10-23	Routine Maintenance	800+000-810+000 (NBC/SBC)	N-5	4,772,360.00
24	RM-PS-2024-25-10-24	Routine Maintenance	810+000-820+000 (NBC/SBC)	N-5	4,767,360.00
25	RM-PS-2024-25-10-25	Routine Maintenance	820+000-830+000 (NBC/SBC)	N-5	4,762,360.00
26	RM-PS-2024-25-10-26	Routine Maintenance	830+000-840+000 (NBC/SBC)	N-5	3,500,000.00
27	RM-PS-2024-25-10-27	Routine Maintenance	840+000-850+000 (NBC/SBC)	N-5	4,523,862.00
28	RM-PS-2024-25-10-28	Routine Maintenance	850+000-860+000 (NBC/SBC)	N-5	4,525,000.00
29	RM-PS-2024-25-10-29	Routine Maintenance	860+000 -870+000 (NBC/SBC)	N-5	4,700,000.00
30	RM-PS-2024-25-10-30	Routine Maintenance	870+000-880+000 (NBC/SBC)	N-5	4,000,000.00
31	RM-PS-2024-25-10-31	Routine Maintenance	880+000-890+000 (NBC/SBC)	N-5	4,628,000.00
32	RM-PS-2024-25-10-32	Routine Maintenance	890+000-900+000 (NBC/SBC)	N-5	4,633,000.00
33	RM-PS-2024-25-10-33	Routine Maintenance	900+000-910+000 (NBC/SBC)	N-5	4,000,000.00
34	RM-PS-2024-25-10-34	Routine Maintenance	910+000-920+000 (NBC/SBC)	N-5	4,000,000.00
35	RM-PS-2024-25-10-35	Routine Maintenance	920+000-929+000 (NBC/SBC)	N-5	3,950,000.00
36	RM-PS-2024-25-10-36	Routine Maintenance	767+500-770+000 ECW	N-5	1,200,000.00
37	RM-PS-2024-25-10-37	Routine Maintenance	794+000-795+000 ECW	N-5	1,650,000.00
38	RM-PS-2024-25-10-38	Routine Maintenance	827+500-830+500 (Khanqah ECW)	N-5	1,445,000.00
39	RM-PS-2024-25-10-39	Routine Maintenance	838+500-840+500 (Zakhira ECW)	N-5	2,560,000.00
40	RM-PS-2024-25-10-40	Routine Maintenance	0+000-10+000 (NBC/SBC)	N-5A	3,650,000.00
41	RM-PS-2024-25-10-41	Routine Maintenance	10+000-20+000 (NBC/SBC)	N-5A	3,800,000.00
42	RM-PS-2024-25-10-42	Routine Maintenance	20+000-30+000 (NBC/SBC)	N-5A	3,750,000.00
43	RM-PS-2024-25-10-43	Routine Maintenance	30+000-40+000 (NBC/SBC)	N-5A	3,870,000.00
44	RM-PS-2024-25-10-44	Routine Maintenance	40+000-50+000 (NBC/SBC)	N-5A	3,950,000.00
45	RM-PS-2024-25-10-45	Routine Maintenance	50+000-60+000 (NBC/SBC)	N-5A	6,033,065.00
46	RM-PS-2024-25-10-46	Routine Maintenance	60+000-70+000 (NBC/SBC)	N-5A	6,029,789.00

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
47	RM-PS-2024-25-10-47	Routine Maintenance	70+000-80+000 (NBC/SBC)	N-5A	6,041,065.00
48	RM-PS-2024-25-10-48	Routine Maintenance	80+000-90+000 (NBC/SBC)	N-5A	6,083,065.00
49	RM-PS-2024-25-10-49	Routine Maintenance	86+000-98+000 ECW	N-5A	7,377,898.00
50	RM-PS-2024-25-10-50	Routine Maintenance	929+000-940+000 (NBC/SBC)	N-5	3,111,319.00
51	RM-PS-2024-25-10-51	Routine Maintenance	940+000-950+000 (NBC/SBC)	N-5	5,157,753.41
52	RM-PS-2024-25-10-52	Routine Maintenance	950+000-960+000 (NBC/SBC)	N-5	5,871,906.89
53	RM-PS-2024-25-10-53	Routine Maintenance	960+000-970+000 (NBC/SBC)	N-5	6,731,977.76
54	RM-PS-2024-25-10-54	Routine Maintenance	970+000-980+000 (NBC/SBC)	N-5	3,314,386.98
55	RM-PS-2024-25-10-55	Routine Maintenance	980+000-990+000 (NBC/SBC)	N-5	3,746,393.60
56	RM-PS-2024-25-10-56	Routine Maintenance	990+000-1000+000 (NBC/SBC)	N-5	3,651,006.66
57	RM-PS-2024-25-10-57	Routine Maintenance	1000+000-1010+000 (NBC/SBC)	N-5	3,684,526.70
58	RM-PS-2024-25-10-58	Routine Maintenance	1010+000-1020+000 (NBC/SBC)	N-5	3,807,604.25
59	RM-PS-2024-25-10-59	Routine Maintenance	1020+000-1030+000 (NBC/SBC)	N-5	3,879,099.75
60	RM-PS-2024-25-10-60	Routine Maintenance	1030+000-1035+000 (NBC/SBC)	N-5	4,690,034.15
61	RM-PS-2024-25-10-61	Routine Maintenance	0+000-10+000 (NBC/SBC)	N-70	4,287,360.00
62	RM-PS-2024-25-10-62	Routine Maintenance	10+000-20+000 (NBC/SBC)	N-70	4,287,360.00
63	RM-PS-2024-25-10-63	Routine Maintenance	20+000-30+000 (NBC/SBC)	N-70	4,287,360.00
64	RM-PS-2024-25-10-64	Routine Maintenance	30+000-40+200 (NBC/SBC)	N-70	4,287,360.00
65	RM-PS-2024-25-10-65	Routine Maintenance	40+000-50+000 (NBC/SBC)	N-70	4,287,360.00
66	RM-PS-2024-25-10-66	Routine Maintenance	50+000-60+000 (NBC/SBC)	N-70	4,287,360.00
67	RM-PS-2024-25-10-67	Routine Maintenance	60+000-70+000 (NBC/SBC)	N-70	4,287,360.00
68	RM-PS-2024-25-10-68	Routine Maintenance	0+000-10+840 Single Carriageway	HMW	5,155,635.20
69	RM-PS-2024-25-10-69	Routine Maintenance	0+000-14+848 Single Carriageway	N-115 (Jalalpur Pir Wala)	6,790,348.80
70	RM-PS-2024-25-10-70	Routine Maintenance	14+848-20+000 Single Carriageway	N-115 (Jalalpur Pir Wala)	6,116,672.00
71	RM-PS-2024-25-10-71	Routine Maintenance	0+000-8+200 Single Carriageway	Sultan Bahoo Bridge	6,458,048.00
72	RM-PS-2024-25-10-72	Routine Maintenance	24+000-37+000 ECW	N-70	7,173,568.00
73	RM-PS-2024-25-10-73	Routine Maintenance	42+000-48+500 & 50+000-58+200 ECW	N-70	7,242,426.04

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
74	RM-PS-2024-25-10-74	Routine Maintenance	1036-1038 & 1044-1047 ECW	N-5	3,429,888.00
75	RM-PS-2024-25-10-75	Routine Maintenance	1082+000-1085+000 ECW	N-5	3,429,889.00
76	RM-PS-2024-25-10-76	Routine Maintenance	1035+000-1045+000 (NBC/SBC)	N-5	9,431,040.00
77	RM-PS-2024-25-10-77	Routine Maintenance	1045+000-1055+000 (NBC/SBC)	N-5	5,359,200.00
78	RM-PS-2024-25-10-78	Routine Maintenance	1055+000-1065+000 (NBC/SBC)	N-5	5,359,200.00
79	RM-PS-2024-25-10-79	Routine Maintenance	1065+000-1075+000 (NBC/SBC)	N-5	4,287,360.00
80	RM-PS-2024-25-10-80	Routine Maintenance	1075+000-1085+000 (NBC/SBC)	N-5	4,287,360.00
81	RM-PS-2024-25-10-81	Routine Maintenance	1085+000-1100+000 (NBC/SBC)	N-5	8,431,040.00
82	RM-PS-2024-25-10-82	Routine Maintenance	1100+000-1110+000 (NBC/SBC)	N-5	5,359,200.00
83	RM-PS-2024-25-10-83	Routine Maintenance	1110+000-1120+000 (NBC/SBC)	N-5	5,385,295.00
84	RM-PS-2024-25-10-84	Routine Maintenance	1120+000-1131+000 (NBC/SBC)	N-5	8,916,096.00
85	RM-PS-2024-25-10-85	Routine Maintenance	0+000-9+000 Sahiwal Bypass	N-5	8,658,624.00
86	RM-PS-2024-25-10-86	Routine Maintenance	0+000-13+000 Okara Bypass	N-5	8,859,200.00
87	RM-PS-2024-25-10-87	Routine Maintenance	0+000-6+000	Chund Bridge	8,536,157.00
88	RM-PS-2024-25-10-88	Routine Maintenance	495+000-505+000 Single Carriageway	N-55	5,000,000.00
89	RM-PS-2024-25-10-89	Routine Maintenance	505+000-515+000 Single Carriageway	N-55	5,000,000.00
90	RM-PS-2024-25-10-90	Routine Maintenance	515+000-525+000 Single Carriageway	N-55	5,000,000.00
91	RM-PS-2024-25-10-91	Routine Maintenance	525+000-535+000 Single Carriageway	N-55	5,000,000.00
92	RM-PS-2024-25-10-92	Routine Maintenance	535+000 - 545+000 Single Carriageway	N-55	5,000,000.00
93	RM-PS-2024-25-10-93	Routine Maintenance	545+000 - 555+000 Single Carriageway	N-55	5,000,000.00
94	RM-PS-2024-25-10-94	Routine Maintenance	555+000 - 565+000 Single Carriageway	N-55	5,000,000.00
95	RM-PS-2024-25-10-95	Routine Maintenance	565+000 - 575+000 Single Carriageway	N-55	5,000,000.00
96	RM-PS-2024-25-10-96	Routine Maintenance	575+000 - 585+000 Single Carriageway	N-55	5,000,000.00
97	RM-PS-2024-25-10-97	Routine Maintenance	585+000 - 595+000 Single Carriageway	N-55	5,000,000.00
98	RM-PS-2024-25-10-98	Routine Maintenance	595+000 - 605+000 Single Carriageway	N-55	5,000,000.00
99	RM-PS-2024-25-10-99	Routine Maintenance	605+000 - 615+000 Single Carriageway	N-55	2,500,000.00
100	RM-PS-2024-25-10-100	Routine Maintenance	615+000 - 625+000 Single Carriageway	N-55	8,000,000.00

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
101	RM-PS-2024-25-10-101	Routine Maintenance	625+000 -635+000 Single Carriageway	N-55	1,900,000.00
102	RM-PS-2024-25-10-102	Routine Maintenance	635+000 - 645+000 Single Carriageway	N-55	2,385,000.00
103	RM-PS-2024-25-10-103	Routine Maintenance	645+000 - 655+000 Single Carriageway	N-55	8,595,000.00
104	RM-PS-2024-25-10-104	Routine Maintenance	655+000-665+000 Single Carriageway	N-55	2,000,000.00
105	RM-PS-2024-25-10-105	Routine Maintenance	665+000-675+000 Single Carriageway	N-55	1,560,000.00
106	RM-PS-2024-25-10-106	Routine Maintenance	675+000-685+000 Single Carriageway	N-55	2,000,000.00
107	RM-PS-2024-25-10-107	Routine Maintenance	685+000-695+000 Single Carriageway	N-55	1,801,200.00
108	RM-PS-2024-25-10-108	Routine Maintenance	695+000-705+000 Single Carriageway	N-5	1,500,000.00
109	RM-PS-2024-25-10-109	Routine Maintenance	705+000-715+000 Single Carriageway	N-5	3,890,000.00
110	RM-PS-2024-25-10-110	Routine Maintenance	715+000-725+000 Single Carriageway	N-5	5,500,000.00
111	RM-PS-2024-25-10-111	Routine Maintenance	725+000-735+000 Single Carriageway	N-5	1,500,000.00
112	RM-PS-2024-25-10-112	Routine Maintenance	735+000-745+000 Single Carriageway	N-5	7,000,000.00
113	RM-PS-2024-25-10-113	Routine Maintenance	745+000-755+000 Single Carriageway	N-5	7,000,000.00
114	RM-PS-2024-25-10-114	Routine Maintenance	755+000-765+000 Single Carriageway	N-5	2,000,000.00
115	RM-PS-2024-25-10-115	Routine Maintenance	765+000-775+000 Single Carriageway	N-55	1,800,000.00
116	RM-PS-2024-25-10-116	Routine Maintenance	775+000-785+000 Single Carriageway	N-55	1,000,000.00
117	RM-PS-2024-25-10-117	Routine Maintenance	785+000-795+000 Single Carriageway	N-55	5,500,000.00
118	RM-PS-2024-25-10-118	Routine Maintenance	795+000-805+000 Single Carriageway	N-55	7,500,000.00
119	RM-PS-2024-25-10-119	Routine Maintenance	805+000-815+000 Single Carriageway	N-55	4,000,000.00
120	RM-PS-2024-25-10-120	Routine Maintenance	815+000-825+000 Single Carriageway	N-55	4,000,000.00
121	RM-PS-2024-25-10-121	Routine Maintenance	825+000-835+000 Single Carriageway	N-55	5,000,000.00
122	RM-PS-2024-25-10-122	Routine Maintenance	835+000-845+000 Single Carriageway	N-55	6,000,000.00
123	RM-PS-2024-25-10-123	Routine Maintenance	845+000-855+000 Single Carriageway	N-55	1,500,000.00
124	RM-PS-2024-25-10-124	Routine Maintenance	855+000-868+000 Single Carriageway	N-55	11,000,000.00
125	RM-PS-2024-25-10-125	Routine Maintenance	0+00-16+00 (DG Khan Bypass)	N-55	1,000,000.00
126	RM-PS-2024-25-10-126	Routine Maintenance	70+000 - 80+000 (NBC/SBC)	N-70	6,000,000.00
127	RM-PS-2024-25-10-127	Routine Maintenance	80+000 - 90+000 (NBC/SBC)	N-70	4,287,360.00

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
128	RM-PS-2024-25-10-128	Routine Maintenance	90+000-100+000 Single Carriageway	N-70	4,287,360.00
129	RM-PS-2024-25-10-129	Routine Maintenance	100+000-110+000 Single Carriageway	N-70	4,287,360.00
130	RM-PS-2024-25-10-130	Routine Maintenance	110+000- 120+00 Single Carriageway	N-70	4,287,360.00
131	RM-PS-2024-25-10-131	Routine Maintenance	120+000-130+000 Single Carriageway	N-70	4,287,360.00
132	RM-PS-2024-25-10-132	Routine Maintenance	130+000-140+000 Single Carriageway	N-70	5,500,000.00
133	RM-PS-2024-25-10-133	Routine Maintenance	140+000-150+000 Single Carriageway	N-70	8,000,000.00
134	RM-PS-2024-25-10-134	Routine Maintenance	150+000-160+000 Single Carriageway	N-70	8,000,000.00
135	RM-PS-2024-25-10-135	Routine Maintenance	160+000-170+000 Single Carriageway	N-70	8,000,000.00
136	RM-PS-2024-25-10-136	Routine Maintenance	170+000-181+000 Single Carriageway	N-70	2,000,000.00

2. Bidding documents, containing **Method of Procurement (Single Stage-Two Envelopes)**, detailed terms and conditions etc will be available on the website mentioned below from **October 04, 2024** for downloading free of cost. Prospective Bidders are also advised to follow the said website for updates of schedule and addendum(s) if any.
3. The Bids prepared in accordance with the instructions provided in the bidding documents, must reach at the address mentioned below, on or before **October 16, 2024 till 1130 Hours**. Technical Bids will be opened on the same day at **1200 Hours**, in the presence of all bidders or their authorized representative(s).
4. Bidder providing unsubstantiated and/or incorrect information shall be liable to disqualification and/or legal action. Any default firms will not be considered as eligible bidder.
5. Financial Bids of qualified bidders will be opened in sequence and any firm declared lowest evaluated bidder in **two (02) RM Contracts** of F.Y 2024-25, his further bids will not be opened.
6. NHA reserves the right to reject all the bids/proposals as per PPRA Rules.
7. All firms are advised to get EPADS (PPRA) registration at www.eprocure.gov.pk immediately, as manual bid/ application (hard copy) will be eliminated in upcoming procurements.
8. This Advertisement is also available on PPRA website at www.ppra.org.pk

GENERAL MANAGER (MAINTENANCE) PUNJAB-SOUTH

National Highway Authority

NHA Complex, Nag Shah Chowk, Multan

Tel: 061-4263301 & E-mail: nha.gmps@yahoo.com

Website: www.ebidding.nha.gov.pk