



# NATIONAL HIGHWAY AUTHORITY (PUNJAB-SOUTH REGION, CENTRAL ZONE)

## INVITATION NOTICE TO BIDS

### 136x ROUTINE MAINTENANCE WORKS

1. National Highway Authority (NHA) **invites Bids** from the Constructors, registered with Income Tax Department and who are on Active Taxpayers List of the Federal Board of Revenue having valid **registration with Pakistan Engineering Council** in category **C-5** or above with Specialization Code **CE-01 & CE-10** for the following works.

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
1	RM-PS-2024-25-10-01	Routine Maintenance	608+00 - 620+00 NBC/SBC	N-5	4,287,360.00
2	RM-PS-2024-25-10-02	Routine Maintenance	620+00 - 630+00 NBC/SBC	N-5	4,287,360.00
3	RM-PS-2024-25-10-03	Routine Maintenance	630+00 - 640+00 NBC/SBC	N-5	4,287,360.00
4	RM-PS-2024-25-10-04	Routine Maintenance	640+00 - 650+00 NBC/SBC	N-5	4,287,360.00
5	RM-PS-2024-25-10-05	Routine Maintenance	650+00 - 660+00 NBC/SBC	N-5	8,544,832.00
6	RM-PS-2024-25-10-06	Routine Maintenance	660+00 - 670+00 NBC/SBC	N-5	4,287,360.00
7	RM-PS-2024-25-10-07	Routine Maintenance	670+000-680+000 NBC/SBC	N-5	4,287,360.00
8	RM-PS-2024-25-10-08	Routine Maintenance	680+000-690+000 NBC/SBC	N-5	4,287,360.00
9	RM-PS-2024-25-10-09	Routine Maintenance	690+000-700+000 NBC/SBC	N-5	8,116,672.00
10	RM-PS-2024-25-10-10	Routine Maintenance	700+000-710+000 NBC/SBC	N-5	4,287,360.00
11	RM-PS-2024-25-10-11	Routine Maintenance	710+000-720+000 NBC/SBC	N-5	4,287,360.00
12	RM-PS-2024-25-10-12	Routine Maintenance	720+000-730+000 NBC/SBC	N-5	4,287,360.00
13	RM-PS-2024-25-10-13	Routine Maintenance	730+000-740+000 NBC/SBC	N-5	4,287,360.00
14	RM-PS-2024-25-10-14	Routine Maintenance	740+000-750+000 NBC/SBC	N-5	4,287,360.00
15	RM-PS-2024-25-10-15	Routine Maintenance	750+000-765+000 NBC/SBC	N-5	5,431,040.00
16	RM-PS-2024-25-10-16	Routine Maintenance	620-622,632+500-636,655-659 & 705-710 ECW	N-5	4,287,360.00
17	RM-PS-2024-25-10-17	Routine Maintenance	0+000-11+000 Single Carriageway	SBBB	9,916,096.00
18	RM-PS-2024-25-10-18	Routine Maintenance	11+000-21+000 Single Carriageway	SBBB	5,287,360.00
19	RM-PS-2024-25-10-19	Routine Maintenance	21+000-31+000 Single Carriageway	SBBB	5,287,360.00

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
20	RM-PS-2024-25-10-20	Routine Maintenance	765+000-780+000 (NBC/SBC)	N-5	4,500,000.00
21	RM-PS-2024-25-10-21	Routine Maintenance	780+000-790+000 (NBC/SBC)	N-5	3,500,000.00
22	RM-PS-2024-25-10-22	Routine Maintenance	790+000-800+000 (NBC/SBC)	N-5	4,787,360.00
23	RM-PS-2024-25-10-23	Routine Maintenance	800+000-810+000 (NBC/SBC)	N-5	4,772,360.00
24	RM-PS-2024-25-10-24	Routine Maintenance	810+000-820+000 (NBC/SBC)	N-5	4,767,360.00
25	RM-PS-2024-25-10-25	Routine Maintenance	820+000-830+000 (NBC/SBC)	N-5	4,762,360.00
26	RM-PS-2024-25-10-26	Routine Maintenance	830+000-840+000 (NBC/SBC)	N-5	3,500,000.00
27	RM-PS-2024-25-10-27	Routine Maintenance	840+000-850+000 (NBC/SBC)	N-5	4,523,862.00
28	RM-PS-2024-25-10-28	Routine Maintenance	850+000-860+000 (NBC/SBC)	N-5	4,525,000.00
29	RM-PS-2024-25-10-29	Routine Maintenance	860+000 -870+000 (NBC/SBC)	N-5	4,700,000.00
30	RM-PS-2024-25-10-30	Routine Maintenance	870+000-880+000 (NBC/SBC)	N-5	4,000,000.00
31	RM-PS-2024-25-10-31	Routine Maintenance	880+000-890+000 (NBC/SBC)	N-5	4,628,000.00
32	RM-PS-2024-25-10-32	Routine Maintenance	890+000-900+000 (NBC/SBC)	N-5	4,633,000.00
33	RM-PS-2024-25-10-33	Routine Maintenance	900+000-910+000 (NBC/SBC)	N-5	4,000,000.00
34	RM-PS-2024-25-10-34	Routine Maintenance	910+000-920+000 (NBC/SBC)	N-5	4,000,000.00
35	RM-PS-2024-25-10-35	Routine Maintenance	920+000-929+000 (NBC/SBC)	N-5	3,950,000.00
36	RM-PS-2024-25-10-36	Routine Maintenance	767+500-770+000 ECW	N-5	1,200,000.00
37	RM-PS-2024-25-10-37	Routine Maintenance	794+000-795+000 ECW	N-5	1,650,000.00
38	RM-PS-2024-25-10-38	Routine Maintenance	827+500-830+500 (Khanqah ECW)	N-5	1,445,000.00
39	RM-PS-2024-25-10-39	Routine Maintenance	838+500-840+500 (Zakhira ECW)	N-5	2,560,000.00
40	RM-PS-2024-25-10-40	Routine Maintenance	0+000-10+000 (NBC/SBC)	N-5A	3,650,000.00
41	RM-PS-2024-25-10-41	Routine Maintenance	10+000-20+000 (NBC/SBC)	N-5A	3,800,000.00
42	RM-PS-2024-25-10-42	Routine Maintenance	20+000-30+000 (NBC/SBC)	N-5A	3,750,000.00
43	RM-PS-2024-25-10-43	Routine Maintenance	30+000-40+000 (NBC/SBC)	N-5A	3,870,000.00
44	RM-PS-2024-25-10-44	Routine Maintenance	40+000-50+000 (NBC/SBC)	N-5A	3,950,000.00
45	RM-PS-2024-25-10-45	Routine Maintenance	50+000-60+000 (NBC/SBC)	N-5A	6,033,065.00
46	RM-PS-2024-25-10-46	Routine Maintenance	60+000-70+000 (NBC/SBC)	N-5A	6,029,789.00

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
47	RM-PS-2024-25-10-47	Routine Maintenance	70+000-80+000 (NBC/SBC)	N-5A	6,041,065.00
48	RM-PS-2024-25-10-48	Routine Maintenance	80+000-90+000 (NBC/SBC)	N-5A	6,083,065.00
49	RM-PS-2024-25-10-49	Routine Maintenance	86+000-98+000 ECW	N-5A	7,377,898.00
50	RM-PS-2024-25-10-50	Routine Maintenance	929+000-940+000 (NBC/SBC)	N-5	3,111,319.00
51	RM-PS-2024-25-10-51	Routine Maintenance	940+000-950+000 (NBC/SBC)	N-5	5,157,753.41
52	RM-PS-2024-25-10-52	Routine Maintenance	950+000-960+000 (NBC/SBC)	N-5	5,871,906.89
53	RM-PS-2024-25-10-53	Routine Maintenance	960+000-970+000 (NBC/SBC)	N-5	6,731,977.76
54	RM-PS-2024-25-10-54	Routine Maintenance	970+000-980+000 (NBC/SBC)	N-5	3,314,386.98
55	RM-PS-2024-25-10-55	Routine Maintenance	980+000-990+000 (NBC/SBC)	N-5	3,746,393.60
56	RM-PS-2024-25-10-56	Routine Maintenance	990+000-1000+000 (NBC/SBC)	N-5	3,651,006.66
57	RM-PS-2024-25-10-57	Routine Maintenance	1000+000-1010+000 (NBC/SBC)	N-5	3,684,526.70
58	RM-PS-2024-25-10-58	Routine Maintenance	1010+000-1020+000 (NBC/SBC)	N-5	3,807,604.25
59	RM-PS-2024-25-10-59	Routine Maintenance	1020+000-1030+000 (NBC/SBC)	N-5	3,879,099.75
60	RM-PS-2024-25-10-60	Routine Maintenance	1030+000-1035+000 (NBC/SBC)	N-5	4,690,034.15
61	RM-PS-2024-25-10-61	Routine Maintenance	0+000-10+000 (NBC/SBC)	N-70	4,287,360.00
62	RM-PS-2024-25-10-62	Routine Maintenance	10+000-20+000 (NBC/SBC)	N-70	4,287,360.00
63	RM-PS-2024-25-10-63	Routine Maintenance	20+000-30+000 (NBC/SBC)	N-70	4,287,360.00
64	RM-PS-2024-25-10-64	Routine Maintenance	30+000-40+200 (NBC/SBC)	N-70	4,287,360.00
65	RM-PS-2024-25-10-65	Routine Maintenance	40+000-50+000 (NBC/SBC)	N-70	4,287,360.00
66	RM-PS-2024-25-10-66	Routine Maintenance	50+000-60+000 (NBC/SBC)	N-70	4,287,360.00
67	RM-PS-2024-25-10-67	Routine Maintenance	60+000-70+000 (NBC/SBC)	N-70	4,287,360.00
68	RM-PS-2024-25-10-68	Routine Maintenance	0+000-10+840 Single Carriageway	HMW	5,155,635.20
69	RM-PS-2024-25-10-69	Routine Maintenance	0+000-14+848 Single Carriageway	N-115 (Jalalpur Pir Wala)	6,790,348.80
70	RM-PS-2024-25-10-70	Routine Maintenance	14+848-20+000 Single Carriageway	N-115 (Jalalpur Pir Wala)	6,116,672.00
71	RM-PS-2024-25-10-71	Routine Maintenance	0+000-8+200 Single Carriageway	Sultan Bahoo Bridge	6,458,048.00
72	RM-PS-2024-25-10-72	Routine Maintenance	24+000-37+000 ECW	N-70	7,173,568.00
73	RM-PS-2024-25-10-73	Routine Maintenance	42+000-48+500 & 50+000-58+200 ECW	N-70	7,242,426.04

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
74	RM-PS-2024-25-10-74	Routine Maintenance	1036-1038 & 1044-1047 ECW	N-5	3,429,888.00
75	RM-PS-2024-25-10-75	Routine Maintenance	1082+000-1085+000 ECW	N-5	3,429,889.00
76	RM-PS-2024-25-10-76	Routine Maintenance	1035+000-1045+000 (NBC/SBC)	N-5	9,431,040.00
77	RM-PS-2024-25-10-77	Routine Maintenance	1045+000-1055+000 (NBC/SBC)	N-5	5,359,200.00
78	RM-PS-2024-25-10-78	Routine Maintenance	1055+000-1065+000 (NBC/SBC)	N-5	5,359,200.00
79	RM-PS-2024-25-10-79	Routine Maintenance	1065+000-1075+000 (NBC/SBC)	N-5	4,287,360.00
80	RM-PS-2024-25-10-80	Routine Maintenance	1075+000-1085+000 (NBC/SBC)	N-5	4,287,360.00
81	RM-PS-2024-25-10-81	Routine Maintenance	1085+000-1100+000 (NBC/SBC)	N-5	8,431,040.00
82	RM-PS-2024-25-10-82	Routine Maintenance	1100+000-1110+000 (NBC/SBC)	N-5	5,359,200.00
83	RM-PS-2024-25-10-83	Routine Maintenance	1110+000-1120+000 (NBC/SBC)	N-5	5,385,295.00
84	RM-PS-2024-25-10-84	Routine Maintenance	1120+000-1131+000 (NBC/SBC)	N-5	8,916,096.00
85	RM-PS-2024-25-10-85	Routine Maintenance	0+000-9+000 Sahiwal Bypass	N-5	8,658,624.00
86	RM-PS-2024-25-10-86	Routine Maintenance	0+000-13+000 Okara Bypass	N-5	8,859,200.00
87	RM-PS-2024-25-10-87	Routine Maintenance	0+000-6+000	Chund Bridge	8,536,157.00
88	RM-PS-2024-25-10-88	Routine Maintenance	495+000-505+000 Single Carriageway	N-55	5,000,000.00
89	RM-PS-2024-25-10-89	Routine Maintenance	505+000-515+000 Single Carriageway	N-55	5,000,000.00
90	RM-PS-2024-25-10-90	Routine Maintenance	515+000-525+000 Single Carriageway	N-55	5,000,000.00
91	RM-PS-2024-25-10-91	Routine Maintenance	525+000-535+000 Single Carriageway	N-55	5,000,000.00
92	RM-PS-2024-25-10-92	Routine Maintenance	535+000 – 545+000 Single Carriageway	N-55	5,000,000.00
93	RM-PS-2024-25-10-93	Routine Maintenance	545+000 – 555+000 Single Carriageway	N-55	5,000,000.00
94	RM-PS-2024-25-10-94	Routine Maintenance	555+000 – 565+000 Single Carriageway	N-55	5,000,000.00
95	RM-PS-2024-25-10-95	Routine Maintenance	565+000 – 575+000 Single Carriageway	N-55	5,000,000.00
96	RM-PS-2024-25-10-96	Routine Maintenance	575+000 – 585+000 Single Carriageway	N-55	5,000,000.00
97	RM-PS-2024-25-10-97	Routine Maintenance	585+000 – 595+000 Single Carriageway	N-55	5,000,000.00
98	RM-PS-2024-25-10-98	Routine Maintenance	595+000 – 605+000 Single Carriageway	N-55	5,000,000.00
99	RM-PS-2024-25-10-99	Routine Maintenance	605+000 – 615+000 Single Carriageway	N-55	2,500,000.00
100	RM-PS-2024-25-10-100	Routine Maintenance	615+000 –625+000 Single Carriageway	N-55	8,000,000.00

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
101	RM-PS-2024-25-10-101	Routine Maintenance	625+000 –635+000 Single Carriageway	N-55	1,900,000.00
102	RM-PS-2024-25-10-102	Routine Maintenance	635+000 – 645+000 Single Carriageway	N-55	2,385,000.00
103	RM-PS-2024-25-10-103	Routine Maintenance	645+000 – 655+000 Single Carriageway	N-55	8,595,000.00
104	RM-PS-2024-25-10-104	Routine Maintenance	655+000-665+000 Single Carriageway	N-55	2,000,000.00
105	RM-PS-2024-25-10-105	Routine Maintenance	665+000-675+000 Single Carriageway	N-55	1,560,000.00
106	RM-PS-2024-25-10-106	Routine Maintenance	675+000-685+000 Single Carriageway	N-55	2,000,000.00
107	RM-PS-2024-25-10-107	Routine Maintenance	685+000-695+000 Single Carriageway	N-55	1,801,200.00
108	RM-PS-2024-25-10-108	Routine Maintenance	695+000-705+000 Single Carriageway	N-55	1,500,000.00
109	RM-PS-2024-25-10-109	Routine Maintenance	705+000-715+000 Single Carriageway	N-55	3,890,000.00
110	RM-PS-2024-25-10-110	Routine Maintenance	715+000-725+000 Single Carriageway	N-55	5,500,000.00
111	RM-PS-2024-25-10-111	Routine Maintenance	725+000-735+000 Single Carriageway	N-55	1,500,000.00
112	RM-PS-2024-25-10-112	Routine Maintenance	735+000-745+000 Single Carriageway	N-55	7,000,000.00
113	RM-PS-2024-25-10-113	Routine Maintenance	745+000-755+000 Single Carriageway	N-55	7,000,000.00
114	RM-PS-2024-25-10-114	Routine Maintenance	755+000-765+000 Single Carriageway	N-55	2,000,000.00
115	RM-PS-2024-25-10-115	Routine Maintenance	765+000-775+000 Single Carriageway	N-55	1,800,000.00
116	RM-PS-2024-25-10-116	Routine Maintenance	775+000-785+000 Single Carriageway	N-55	1,000,000.00
117	RM-PS-2024-25-10-117	Routine Maintenance	785+000-795+000 Single Carriageway	N-55	5,500,000.00
118	RM-PS-2024-25-10-118	Routine Maintenance	795+000-805+000 Single Carriageway	N-55	7,500,000.00
119	RM-PS-2024-25-10-119	Routine Maintenance	805+000-815+000 Single Carriageway	N-55	4,000,000.00
120	RM-PS-2024-25-10-120	Routine Maintenance	815+000-825+000 Single Carriageway	N-55	4,000,000.00
121	RM-PS-2024-25-10-121	Routine Maintenance	825+000-835+000 Single Carriageway	N-55	5,000,000.00
122	RM-PS-2024-25-10-122	Routine Maintenance	835+000-845+000 Single Carriageway	N-55	6,000,000.00
123	RM-PS-2024-25-10-123	Routine Maintenance	845+000-855+000 Single Carriageway	N-55	1,500,000.00
124	RM-PS-2024-25-10-124	Routine Maintenance	855+000-868+000 Single Carriageway	N-55	11,000,000.00
125	RM-PS-2024-25-10-125	Routine Maintenance	0+00-16+00 (DG Khan Bypass)	N-55	1,000,000.00
126	RM-PS-2024-25-10-126	Routine Maintenance	70+000 – 80+000 (NBC/SBC)	N-70	6,000,000.00
127	RM-PS-2024-25-10-127	Routine Maintenance	80+000 - 90+000 (NBC/SBC)	N-70	4,287,360.00

S#	CONTRACT NO.	SCOPE OF WORK	LOCATION (KM-KM)	ROUTE	ESTIMATED COST (RS.)
128	RM-PS-2024-25-10-128	Routine Maintenance	90+000-100+000 Single Carriageway	N-70	4,287,360.00
129	RM-PS-2024-25-10-129	Routine Maintenance	100+000-110+000 Single Carriageway	N-70	4,287,360.00
130	RM-PS-2024-25-10-130	Routine Maintenance	110+000- 120+00 Single Carriageway	N-70	4,287,360.00
131	RM-PS-2024-25-10-131	Routine Maintenance	120+000-130+000 Single Carriageway	N-70	4,287,360.00
132	RM-PS-2024-25-10-132	Routine Maintenance	130+000-140+000 Single Carriageway	N-70	5,500,000.00
133	RM-PS-2024-25-10-133	Routine Maintenance	140+000-150+000 Single Carriageway	N-70	8,000,000.00
134	RM-PS-2024-25-10-134	Routine Maintenance	150+000-160+000 Single Carriageway	N-70	8,000,000.00
135	RM-PS-2024-25-10-135	Routine Maintenance	160+000-170+000 Single Carriageway	N-70	8,000,000.00
136	RM-PS-2024-25-10-136	Routine Maintenance	170+000-181+000 Single Carriageway	N-70	2,000,000.00

- Bidding documents, containing **Method of Procurement (Single Stage-Two Envelopes)**, detailed terms and conditions etc will be available on the website mentioned below from **October 04, 2024** for downloading free of cost. Prospective Bidders are also advised to follow the said website for updates of schedule and addendum(s) if any.
- The Bids prepared in accordance with the instructions provided in the bidding documents, must reach at the address mentioned below, on or before **October 16, 2024 till 1130 Hours**. Technical Bids will be opened on the same day at **1200 Hours**, in the presence of all bidders or their authorized representative(s).
- Bidder providing unsubstantiated and/or incorrect information shall be liable to disqualification and/or legal action. Any default firms will not be considered as eligible bidder.
- Financial Bids of qualified bidders will be opened in sequence and any firm declared lowest evaluated bidder in **two (02) RM Contracts** of F.Y 2024-25, his further bids will not be opened.
- NHA reserves the right to reject all the bids/proposals as per PPRA Rules.
- All firms are advised to get EPADS (PPRA) registration at [www.eprocure.gov.pk](http://www.eprocure.gov.pk) immediately, as manual bid/ application (hard copy) will be eliminated in upcoming procurements.
- This Advertisement is also available on PPRA website at **[www.ppra.org.pk](http://www.ppra.org.pk)**

**GENERAL MANAGER (MAINTENANCE) PUNJAB-SOUTH**

National Highway Authority

NHA Complex, Nag Shah Chowk, Multan

Tel: 061-4263301 & E-mail: [nha.gmps@yahoo.com](mailto:nha.gmps@yahoo.com)

Website: [www.ebidding.nha.gov.pk](http://www.ebidding.nha.gov.pk)