TENDER NOTICE Bids are invited for the following:				
Bids are in Tender No.	1	e following: ription		Closing Date &
PD/P&C/PF 29573/24	with c	Supply of CCTV monitoring system with complete installation, commissioning and maintenance-		Time 10 January 2025 15:00 hrs
PD/P&C/PF 29574/24	Vest P/ Suppl with c	West Wharf Supply of CCTV monitoring system with complete installation,		10 January 2025 15:00 hrs
PD/O&M/P 29764/24	PPL p P/ Suppl	commissioning and maintenance- PPL parking Supply of screw set, gasket nozzle, disc valve, etc		10 January 2025
PD/O&M/P 29765/24	P/ Suppl	Supply of module and connector		15:00 hrs 10 January 2025
PD/GEN/PI 29761/24		Supply of hygiene items and general consumables		15:00 hrs 10 January 2025
PD/GEN/PI 29762/24		Supply of corrugated GI sheets, angle iron and J-hooks		15:00 hrs 10 January 2025 15:00 hrs
PD/GEN/PI 29763/24	P/ Suppl	Supply of paint		10 January 2025 15:00 hrs
PD/GEN/PI 29766/24		Supply of miscellaneous consumables		10 January 2025 15:00 hrs
PD/O&M/P 29747/24	filters	Supply of belts, bolts, gland packing, filters and bearings for plant equipment		14 January 2025 15:00 hrs
PD/O&M/P 29788/24		Supply of refrigerant gas in disposable cylinders		10 January 2025 15:00 hrs
PD/O&M/P 29789/24	compi	Supply of ultra coolant for air compressor		10 January 2025 15:00 hrs
PD/O&M/P 29790/24	misce	Supply of O- ring, valve & miscellaneous oils		10 January 2025 15:00 hrs
PD/O&M/P 29776/24	circula	Spares for close drain vessel, circulating pump & air compressor		14 January 2025 15:00 hrs
PD/O&M/P 29792/24 PD/O&M/P	compi	Spares for instrument air dryer & compressor Supply of electrical and instrument		14 January 2025 15:00 hrs 14 January
29794/24	spare	•		2025 15:00 hrs
	Extens	sion in Bid d Opening	Closi	
Closing ar extended a	nd opening is follows:	dates of the follow		rs have been
Ref. No.		Supply of repair kits,	On 31	Closing Date / Time 10 January
TS552221E	PP/29152/ 24	gaskets, etc Supply of packing	November 2024 3	2025 (1500) hrs 10 January
TS552221E		for valves and plug balancing spring Engineering services	December 2024	2025 (1500) hrs 10 January
		6.6 KV alternator d 30 minutes after th		-
may take t	hem back	eady submitted / set and resubmit the set mentioned above.		
The fol Bids are in		enders are mark in the newspape e following:	ແed for pເ ers	ublishing
Tender No.	. Desci	ription		Closing Date & Time
Tender No. PD/P&C/P1 29758/24	Г/ Suppl comm impre	ription y, installation, testing issioning of solar po ssed current cathodi ction (CP) system at	wered ic	Date &
PD/P&C/P1	Г/ Suppl comm impre: protec South	ription y, installation, testing issioning of solar po ssed current cathodi ction (CP) system at	owered ic Gambat	Date & Time 16 January 2025
PD/P&C/P1 29758/24 PD/P&C/P1	Г/ Suppl comm impre: protec South Г/ Suppl	ription y, installation, testing issioning of solar po ssed current cathodi ction (CP) system at y of carbon steel pip y of low temperature	wered ic Gambat wes	Date & Time 16 January 2025 15:00 hrs 16 January 2025
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1	I/ Suppl comm impre: protec South I/ Suppl I/ Suppl steel p	ription y, installation, testing issioning of solar po ssed current cathodi ction (CP) system at y of carbon steel pip y of low temperature	es e carbon	Date & Time 16 January 2025 15:00 hrs 16 January 2025 15:00 hrs 16 January 2025
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1	I/ Supple commission impreserve protect South South I/ Supple commission I/ Supple commission I/ Supple commission I/ Supple commission	ription y, installation, testing issioning of solar po ssed current cathodi tion (CP) system at y of carbon steel pip y of low temperature pipes	vered ic Gambat es e carbon oipes	Date & Time 16 January 2025 15:00 hrs 16 January 2025 15:00 hrs 16 January 2025 15:00 hrs 16 January 2025
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1	I/ Suppl comm impre- protec South I/ Suppl I/ Suppl I/ Suppl I/ Suppl I/ Suppl	ription y, installation, testing issioning of solar po ssed current cathodi tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel p	vered ic Gambat es e carbon pipes valves	Date & Time 16 January 2025 15:00 hrs 16 January 2025 15:00 hrs 16 January 2025 15:00 hrs 16 January 2025 15:00 hrs 16 January 2025
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29799/24 PD/O&M/P 29783/24 PD/O&M/P 29748/24	I/ Suppl comm impre: protec South I/ Suppl steel ; I/ Suppl steel ; I/ Suppl	ription y, installation, testing issioning of solar po ssed current cathodi tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel p y of stainless-steel v y of calibration gas of the for instrument air of the format of the format of t	vered ic Gambat es e carbon oipes valves cylinders dryer and	Date & Time 16 January 2025 15:00 hrs 16 January 2025 15:00 hrs 16 January 2025 15:00 hrs 16 January 2025 15:00 hrs 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29798/24 PD/O&M/P 29783/24 PD/O&M/P 29748/24 PD/O&M/P	I/ Suppl comm impre- protec South I/ Suppl	ription y, installation, testing issioning of solar poissed ssed current cathodi tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel p y of stainless-steel v y of calibration gas of the for instrument air of the for instrument air of y of propane gas cyl ing)	vered ic Gambat es e carbon oipes valves cylinders dryer and linders	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 14 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29799/24 PD/O&M/P 29783/24 PD/O&M/P 29748/24 PD/O&M/P 29787/24 PD/O&M/P	I/ Suppl comm impre- protec South I/ Suppl	ription y, installation, testing issioning of solar po- ssed current cathodi ction (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel p y of stainless-steel p y of stainless-steel v y of calibration gas of ry cooler fan y of propane gas cylling) voir study-SUI- Kan- ves certification & ge	ivered ic Gambat es e carbon pipes valves cylinders dryer and linders dhkot eothermal)	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29799/24 PD/O&M/P 29783/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29750/24	Image: Constraint of the community of the	ription y, installation, testing issioning of solar po ssed current cathodi profese y of carbon steel pip y of low temperature pipes y of stainless-steel p y of stainless-steel p y of stainless-steel v y of calibration gas of ry cooler fan y of propane gas cyll ing) voir study-SUI- Kan- ves certification & gu	wered ic Gambat es e carbon oipes valves cylinders dryer and linders dhkot eothermal)	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29798/24 PD/O&M/P 29783/24 PD/O&M/P 29748/24 PD/O&M/P 29787/24 PD/O&M/P 29750/24 PD/O&M/P	I/ Suppl comm impre: protec South I/ Suppl I// Suppl	ription y, installation, testing issioning of solar po ssed current cathodi tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel p y of stainless-steel v y of stainless-steel v y of calibration gas of the stainless steel v y of stainless steel v y of stainless steel v y of calibration gas of the stainless steel v y of calibration gas of the stainless steel v y of stainless steel v y of calibration gas of the stainless steel v y of propane gas cyling y of propane gas cyling y of propane gas cyling y of stainless steel v y of propane gas cyling y of stainless steel v y of miscellaneous e	wered ic Gambat es e carbon oipes valves cylinders cylinders dryer and linders dhkot eothermal) ressors	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29798/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29750/24 PD/O&M/P 29750/24 PD/O&M/P	I/ Suppl comm impre- protec South I/ Suppl	ription y, installation, testing issioning of solar po- ssed current cathodic tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel po- y of stainless-steel po- po- y of stainless-steel po- po- y of stainless-steel po- po- s for instrument air of po- po- po- po- po- po- po- po-	ivered ic Gambat es e carbon pipes valves cylinders cylinders dryer and linders dhkot eothermal) ressors electrical	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29798/24 PD/O&M/P 29783/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 297750/24 PD/O&M/P 29750/24 PD/O&M/P 29750/24 PD/O&M/P 29793/24 All bids will	I/ Suppl I// Suppl	ription y, installation, testing issioning of solar po- ssed current cathodi tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel p y of propane gas cyll ing) voir study-SUI- Kan- ves certification & gu s for Ariel gas comp y of miscellaneous e d 30 minutes after the sion in Bid d Opening g dates of the follor	inders dhkot eothermal) ressors electrical e bids clos dryer and inders electrical e bids clos	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/Q&M/P 29799/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29750/24 PD/O&M/P 29793/24 All bids will	I/ Suppl	ription y, installation, testing issioning of solar po- ssed current cathodi prof carbon steel pip y of carbon steel pip y of low temperature pipes y of stainless-steel p y of stainless-steel p y of stainless-steel p y of stainless-steel p y of calibration gas of ry cooler fan y of propane gas cylling) voir study-SUI- Kan ves certification & gas is for Ariel gas comp y of miscellaneous e d 30 minutes after the sion in Bid d Opening	ivered ic Gambat es e carbon oipes valves cylinders cylinders dryer and linders dhkot eothermal) ressors electrical ebids clos lectrical ebids clos los Date wing tende	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29798/24 PD/O&M/P 29783/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 297750/24 PD/O&M/P 29750/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P	I/ Suppl	ription y, installation, testing issioning of solar poissed current cathodic tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel poisses y of stainless-steel poisses s for instrument air of the poisses of the state poisses g dates of the follow Description	ivered ic Gambat es e carbon oipes valves cylinders cylinders dryer and linders dhkot eothermal) ressors electrical ebids clos lectrical ebids clos los Date wing tende	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 15:00 hrs 10 January
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29798/24 PD/O&M/P 29783/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29750/24 PD/O&M/P	I/ Suppl I// Suppl </td <td>ription y, installation, testing issioning of solar po- ssed current cathodic tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel po- y of propane gas cyll ing) voir study-SUI- Kan- ves certification & gu- s for Ariel gas compo- y of miscellaneous effect a 30 minutes after the sion in Bid d Opening of dates of the follor Description 2D dynamite seismic data acquisition and in-field processing services in Baska block- Balochistan Supply and installation of produced water transfer (feed) pumps</td> <td>inders divers carbon opes carbon carbon opes carbon carbon opes carbon carbon opes carbon carbon opes carbon</td> <td>Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025</td>	ription y, installation, testing issioning of solar po- ssed current cathodic tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel po- y of propane gas cyll ing) voir study-SUI- Kan- ves certification & gu- s for Ariel gas compo- y of miscellaneous effect a 30 minutes after the sion in Bid d Opening of dates of the follor Description 2D dynamite seismic data acquisition and in-field processing services in Baska block- Balochistan Supply and installation of produced water transfer (feed) pumps	inders divers carbon opes carbon carbon opes carbon carbon opes carbon carbon opes carbon carbon opes carbon	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29798/24 PD/O&M/P 29783/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 297750/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29750/24 PD/O&M/P	I/ Suppl	ription y, installation, testing issioning of solar po- ssed current cathodi ction (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel p y of stainless-steel p y of stainless-steel p y of stainless-steel p y of calibration gas of the stainless-steel p y of calibration gas of the stainless-steel p y of propane gas cyling) voir study-SUI- Kan- ves certification & gu the stainless comp y of miscellaneous e d 30 minutes after the sion in Bid d Opening g dates of the follor Description 2D dynamite seismic data acquisition and in-field processing services in Baska block- Balochistan Supply and installation of produced water transfer (feed) pumps OT cybersecurity assesment & vulnerability test at Sui Gas Field	ivered ic Gambat es e carbon oipes valves cylinders cylinders dryer and inders dhkot eothermal) ressors electrical e bids clos Date Nublished On October 2024 5 December 2024	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 15:00 hrs 10 January 2025 10 January 2025 10 Januar
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29798/24 PD/O&M/P 29783/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29750/24 PD/O 8000000000000000000000000000000000000	I/ Suppl I/ Suppl I//	ription y, installation, testing issioning of solar po- ssed current cathodi ction (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel p y of stainless-steel p y of stainless-steel p y of stainless-steel p y of calibration gas of the stainless-steel p y of calibration gas of the stainless-steel p y of propane gas cyll ing) voir study-SUI- Kan- ves certification & ge s for Ariel gas comp y of miscellaneous e d 30 minutes after the sion in Bid of Opening g dates of the follor Description 2D dynamite seismic data acquisition and in-field processing services in Baska block- Balochistan Supply and installation of produced water transfer (feed) puTs OT cybersecurity assesment & eta ulter at an supply and installation of produced water transfer (feed) puTs OT cybersecurity assesment & eta and resubmit the s and resubmit the s	ivered ic Gambat es e carbon oipes valves cylinders cylinders dryer and inders dhkot eothermal) ressors electrical e bids clos LOSE Date valves electrical inders electrical compation c	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 10 January 2025
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/P&C/P1 29798/24 PD/O&M/P 29783/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29750/24 PD/O 2000 PD/O 2	I/ Suppl I/ Suppl I//	ription y, installation, testing issioning of solar poissed current cathodic tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel p y of stainless-steel p y of stainless-steel p y of stainless-steel p y of calibration gas of the stainless-steel p y of calibration gas of the stainless-steel p y of propane gas cylling) voir study-SUI- Kan- ves certification & gas the stor Ariel gas comp y of miscellaneous e d 30 minutes after the sion in Bid d Opening p dates of the follor Description 2D dynamite seismic data acquisition and in-field processing services in Baska block- Balochistan Supply and installation of produced water transfer (feed) puTs OT cybersecurity asuesment & stat d 30 minutes after the eady submitted / se	ivered ic Gambat es e carbon oipes valves cylinders cylinders dryer and inders dhkot eothermal) ressors electrical e bids clos Date valves electrical inders electrical inders close bids clos bids clos bate yalves electrical inders electrical inders electrical inders electrical inders electrical inders close bids close close bids close	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs 10 January 2025
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29797/24 PD/P&C/P1 29798/24 PD/O&M/P 29783/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 297750/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29750/24 PD/O&M/P 29750/24 PD/O&M/P 29793/24 All bids will E Closing ar extended a PPRA's Ref. No. TS550024E TS555221E All bids will Bidders wh closed at TS555221E All bids will For detail documents P	Image: Applied in the second in the secon	ription y, installation, testing issioning of solar po- ssed current cathodic tion (CP) system at y of carbon steel pip y of low temperature pipes y of stainless-steel po- y of propane gas cylling) voir study-SUI- Kan- ves certification & gu- s for Ariel gas compo- y of miscellaneous effective for Ariel gas compo- y of miscellaneous effective a dates of the follor Description 2D dynamite seismic data acquisition and in-field processing services in Baska block- Balochistan Supply and installation of produced water transfer (feed) pumps OT cybersecurity asuesment & transfer the e and resubmit the s mentioned above. e available online an e through PPL's effective oth.ppl.com.pk	ivered c Gambat es ecarbon oipes carbon oipes cylinders cylinders dryer and inders dryer and inders dhkot eothermal) ressors electrical ebids clos Date Nullished On 10 October 2024 Ebids clos December 2024 December 2024 a bids clos nt their prop ane before d bids are a e-procurem s Section" of t team)	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs 10 January 2025
PD/P&C/P1 29758/24 PD/P&C/P1 29796/24 PD/P&C/P1 29797/24 PD/P&C/P1 29799/24 PD/P&C/P1 29799/24 PD/O&M/P 29783/24 PD/O&M/P 29783/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29787/24 PD/O&M/P 29793/24 PD/O&M/P 29793/24 PD/O&M/P 29750/24 PD/O&M/P 29793/24 PD/O&M/P 29750/24 PD/O 20750/24 P	I/ Suppl I// Suppl <td>ription y, installation, testing issioning of solar po- ssed current cathodic tion (CP) system at y of carbon steel pip y of low temperature oipes y of stainless-steel po- y of propane gas cyl- ing) voir study-SUI- Kan- ves certification & go- s for Ariel gas comp- y of miscellaneous e- d 30 minutes after the sion in Bid d 10 po- po- g dates of the follor Description 2D dynamite seismic data acquisition and infield processing services in Baska block- Balochistan Supply and installation of produced water transfer (feed) pumps OT cybersecurity assesment & vulnerability test at Supply and installation of produced water transfer (feed) pumps OT cybersecurity assesment & though PPL's e- athough PPL's e- athough PPL's e- though PPL's e- though PPL's e- though PPL's e- athough PPL's e- though PPL's e- pto-po- pto-po- securement (Support</td> <td>inders carbon opes carbon</td> <td>Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs 10 January 2025</td>	ription y, installation, testing issioning of solar po- ssed current cathodic tion (CP) system at y of carbon steel pip y of low temperature oipes y of stainless-steel po- y of propane gas cyl- ing) voir study-SUI- Kan- ves certification & go- s for Ariel gas comp- y of miscellaneous e- d 30 minutes after the sion in Bid d 10 po- po- g dates of the follor Description 2D dynamite seismic data acquisition and infield processing services in Baska block- Balochistan Supply and installation of produced water transfer (feed) pumps OT cybersecurity assesment & vulnerability test at Supply and installation of produced water transfer (feed) pumps OT cybersecurity assesment & though PPL's e- athough PPL's e- athough PPL's e- though PPL's e- though PPL's e- though PPL's e- athough PPL's e- though PPL's e- pto-po- pto-po- securement (Support	inders carbon opes carbon	Date & Time 16 January 2025 15:00 hrs 10 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs 13 January 2025 15:00 hrs 10 January 2025

Pakistan Petroleum Limited PIDC House, 4th Floor Dr. Ziauddin Ahmed Road Karachi, Pakistan UAN : +92-21-111-568-568 Fax Nos. : +92-21-35683467/ 35680005

Please do not hesitate to contact PPL's e-procurement support team for any queries. PPL reserves the right to reject all bids or proposals at any time prior to the acceptance of bid(s) or proposal(s).

