

## 000

## **NOTICE OF TENDER**

 Project Management Unit NLC Gilgit Baltistan (PMU GB) invites sealed applications for pre-qualification of suppliers/ contractors for supply of Cement on following project at Gilgit Baltistan as per PPRA Rules 13(1) of 2004 amended up to date.

| Ser | Project Name                                | Qty | Approx Cost |
|-----|---|-----|-------------|
| a.  | Gravity Main Trunk Line                     | 4 - | 5 Mn        |
| b.  | Sanitary Sewerage System Gilgit City-Pkg-II |     | 5 Mn        |
| C.  | Sanitary Sewerage System Gilgit City-Pkg-I  | -   | 5 Mn        |
| d.  | Shahra-e-Nagar Road Project                 |     | 5 Mn        |

2. The contractors are required to submit their applications to Project Management Unit NLC Gilgit Baltistan for issuance of tender documents along with their complete credentials as shown as per serial no 6'. The applications shall be scrutinized and the tender documents will only be issued to the firm who have sufficient experience in relevant field and satisfy other special conditions required for the job and area. Tender will only issue to the prequalified contractors. The tenders must be received in the office of accepting officer by 14 March 2025 at 1100 hours and will be opened at 1130 hours on the same day.

 Tenders from only tax filers NTN/GST registered parties will be accepted.

 The accepting officer reserves the right to accept or reject the tender. Rejected tenders will be dealt with as per para 33 (i)-(3) of PPRArules.

5. The interested parties can contact Senior Manager Projects, Project Management Unit NLC Gilgit Baltistan for further details from 0800 to 1630 hours on all working days and can contact office phone no. 05811-922588, Project Management Unit NLC Gilgit Baltistan. This tender notice is also available at <a href="www.nlc.com.pk">www.nlc.com.pk</a> and <a href="www.nlc.com.pk">www.nlc.com.pk</a>

| Ser<br>No | Name of<br>work<br>executing<br>during last<br>two years | Amount of work (Rs) | Time<br>allowed<br>in<br>Month | Date of<br>Commen-<br>cement | Date of completion   | Percentage<br>/ progress<br>of work in<br>hand |
|-----------|--|---------------------|--------------------------------|------------------------------|--|--|
|           | and in hand  | manna<br>Manna i    |                                | A SALE                       | COLUMN TO SERVICE SERV | at dance                                       |