.CMES (CONST) MUZAFFARABAD

Subject:-
Publication of Tender Notice for MES Works in News Papers

1.
Please arrange publication of the attached NOTICE OF TENDER under classified columns of leading news papers one Urdu and on e English daily of the concerning areas and Rawalpindi and also PPRA website www.ppra.org.pk.

2.
Necessary pre-receipt bill in duplicate duly supported by relevant tear sheets etc, may be forwarded to CMES (Const) Muzaffarabad (AK).

3.
It is confirmed that:-

a.
Necessary funds are available to meet the entire cost of the advertisement.

b.
Payment to respective parties will be promptly made on receipt of relevant bill.

AQS
For CMES (Const) Mzd

 (Muhammad Tayyab)

ISPR Dte GHQ, Rwp

No.6000/Adv/       /E-6 dated      Jan 2025
	Copy to:
	1.
	E-in-C’s Br (Research & Support Dte) IT Cell Rwp
	-
	Please upload subj tender on MES website.

	
	2.
	DGW&CE (Army) GHQ, Rawalpindi
	
	

	
	3.
	ACE (Army) 10 Corps Rwp
	
	

	
	4.
	GE (Army) Mre
	
	

	
	5.
	701 PWS Mzd
	
	

	
	6.
	Public Procurement Regulatory Authority 

Federal Bank of Co-Operative Building 1st Floor Sector G-5/2, Near State Bank of Pakistan,  Islamabad
	-
	Alongwith copy of requisition for loading on PPRA website


MILITARY ENGINEER SERVICES

TENDER NOTICE

1.
The office of CMES (Const) Muzaffarabad invites sealed tenders for the following works in light of PPRA rule 13 (1) of 2004:-

	Ser
	Name of Work
	Cost
(in Million)

	1
	TC for Internal / External Water Sup / Sui Gas under GE Army Murree and 701 AJK
	Upto 10 M each

	2
	TC for E&M Works under GE Army Murree and 701 PWS AJK
	Upto 10 M each

	3.
	TC for B&R Works under GE Army Murree and 701 PWS AJK
	Upto 10 M each

	4
	TC for Periodical Svcs, Decoration Works and Mud Plastering B&R at AJK/Mre
	Upto 10 M each

	5.
	Bazar Supply Material B&R Items under GE (A) Murree and 701 PWS AJK
	Upto 10 M each

	6.
	Bazar Supply Material E&M Items under GE Army Murree and 701 PWS AJK
	Upto 10 M each

	7.
	Repair / Maint / Renovation Works at AJK/Mre 
	Upto 10 M each

	8.
	New Const Work of bldg,Roads,Retaining walls etc at AJK / Mre
	Upto 10 M each

	9.
	Const of Med Store at CMH Mre
	9.800 (M)

	10.
	Re-Const  of Retaining Wall of 64 x Men SM Bk (MT-PL) at SMI Mre
	6.543 (M)


2.
The contractors are required to submit their applications for issuance of tender documents alongwith their complete credentials as shown at (serial 9). The applications shall be scrutinized and the tender documents will only be issued to the firm  who have sufficient experience in the relevant field and satisfy other special conditions required for the job and area. Tenders will only be issued to the scrutinized contractors. The tender must be received in the office of accepting officer by 1130 Hrs 21 Feb 2025 and will be opened on the same date at 1200 hours.
Note:- contractors shall provide certificate that they are not involved in any type of litigation, with Government Department in the court of Law and that no special report of Directorate of Inspection and Evaluation (E-in-C’s Branch GHQ) is outstanding against them

3.
All contractors, will certify in writing that they are registered with Pakistan Engineering Council (PEC) and will submit a copy of their registration. Contractors not registered with PEC are ineligible to apply.

4.
Contractor born on approved list of MES in category ‘C’ & ‘D’ and also having experience of this type should only apply. If tender of a contractor not enlisted with MES is accepted he shall be required to deposit Rs. 2% as security in the form as demanded by accepting officer.

5.
Contractors who desire may be present at the time of opening of tenders.

6.
The accepting officer reserves the right to accept or reject the tender. Rejected tenders will be dealt with as per para 33 (i) of PPRA Rules.

7.
The interested parties can contact CMES (Const) Muzaffarabad/authorized representative for further details from 0800 to 1300 hours on all working days.

8.
	No
	Name of works executed during last two years and in hand
	Agency
	Amount of Works (Rs)
	Time allowed in Months
	Date of Commencement
	Date of Completion
	Percentage progress of works in hand


