

NATIONAL HIGHWAY AUTHORITY

Office of Director (Maintenance)

House No3, Saifal Khan Street, Opposite Old PAF Gate, Sargodha Road, Mianwali Hakla – D.I.Khan (M-14)

No. Dir(Maint)/M-14 /NHA/2023/5/5

December 29th November , 2023

Director (MIS), National Highway Authority, Islamabad.

Subject:

ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT

(PPRA RULE-35)

Routine Maintenance Works (AMP 2022-23) of Motorway M-14

Please find enclosed herewith duly filled and signed Financial Evaluation Reports pertaining of the procurement of subject contracts in view of the above referred PPRA Rule-35 for uploading the same on NHA & PPRA website at the earliest.

Encl: 01 No Financial Evaluation Report

(Muhammad Saleem Akhtar) Director (Maintenance) M-14

Copy to:-

- Member (Engg-Coord) NHA, HQ, Islamabad
- GM (RAMD) NHA, HQ, Islamabad
- GM (Maint) WEST, NHA, Mianwali
- File

FINANCIAL EVALUATION REPORT

(As Per Rule 35 of PP Rules 2004)

		, i	N/ I		Rule/Regulation /BD	
12.	Detail of Bid Evaluation		As mentioned			
11.	Criteria of Bid Evaluation		As per PQ Documents			
10.	Date & Time of Price Bid Opening		September 12th 2023 1100 Hrs			
9.	No. of Bid Received	Twenty (20)				
8.	Date & Time of Bid Openi	July 10th 2023 1230Hrs				
7.	Date & Time of Bid Closing		July 10th 2023 1200Hrs			
6.	PID Reference No		PID (1)7942/22			
5.	PPRA Reference No.		TS5113772E			
4.	Tender Inquiry No	RM(M-14)-23-1001 to RM(M-14)-23-1014				
3.	Title of Procurement		Re invitation Routine Maintenance Works			
2.	Method of Procurement		Single Stage One Envelope			
1.	Name of Agency		National Highway Authority			

		Marks Tech Fin		Evaluated Cost	Rule/Regulation /BD
Contract No	Name of Bidder				Policy/Basic for
					rejection/Acceptance
·		recn	FIII		as per Rule-35
	M/s Abasin Const	-	-	8,435,972.00	1st Lowest
	M/s Infratech	-	-	10,481,228.65	3 rd Lowest
RM(M-14)23/1001	M/s Haji M Afzal & Co	-	-	12,690,784.96	4 th Lowest
	M/s Khurram Nawaz & co	-	-	10,424,573.36	2 nd Lowest
	M/s Abasin Const	-	-,	11,104,436.84	3rd Lowest
RM(M-14)23/1002	M/s Infratech	-	-	8,496,763.00	1st Lowest
NW(W-1+)25/1002	M/s Khurram Nawaz & co	-	-	10,537,883.94	2 nd Lowest
	M/s Maqsood Ahmed	-	-	11,897,610.9	3 rd Lowest
RM(M-14)23/1003	M/s Infratech	-	-	10,764,505.1	2 nd Lowest
	M/s Khurram Nawaz	-	-	8,390,648.00	1st Lowest
	M/s Maqsood Ahmed	-	-	11,897,610	2 nd Lowest
RM(M-14)23/1004	M/s Malik Construction	-	-	8,492,627.00	1st Lowest
	M/s Haji M. Afzal	-	-	12,923,071.65	3rd Lowest
	M/s Maqsood Ahmed	-	-	11,897,610.9	3rd Lowest
RM(M 14)02/1005	M/s Waab Associates	-	-	12,464,163.8	4th Lowest
RM(M-14)23/1005	M/s Malik Construction	-	-	8,413,310.00	1st Lowest
	M/s Saif Ullah & Grand sons	-	-	11,085,174.04	2nd Lowest

Director (Maint) M-14
National Highway Authority
Hakla D.I. Khan

RM(M-14)23/1006	M/s Khair ul Baqa				
	M/s Waab	-	-	8,560,614.00	1st Lowest
RM(M-14)23/1007	Associate	-	-	14,163,822.5	2nd Lowest
RM(M-14)23/1008	M/s Ameer Taimoor Builders	-	-	8,498,293.00	1st Lowest
14)25/1008	M/s Haji M Afzal	-	-	8,498,237.00	1st Lowest
RM(M-14)23/1009	M/s Saif Ullah & Grand sons	-	-	9,898,245.72	2 nd Lowest
	M/s Zaman & Co	-	-	8,496,593.00	1st Lowest
RM(M-14)23/1010	M/s Rational Engg & Const	-	-	10,701,617.73	2nd Lowest
	M/s Progressive Multi Engrs	-	-	8,438,805.00	1st Lowest
	Rozee Builders	-	-	10,628,532.4	3 rd Lowest
F1101	Progressive Multi Engineers	-	-	10,397,945.37	2 nd Lowest
RM(M-14)23/1011	M/s Haji M. Afzal	-	-	12,914,573.36	4 th Lowest
	Rational Engineering & Construction	-	-	8,499,993.00	1st Lowest
	Nawaz & Co	-	-	10,197,952.2	2nd Lowest
	Khair ul Baqa & Co	-	, -	11,087,440.25	4th Lowest
RM(M-14)23/1012	Rozee Builders	-	-	8,484,130.00	1st Lowest
14.1(1.1 11)20/1012	M/s Haji M. Afzal	-	-	12,799,563.12	5th Lowest
	Progressive Multi Engineers (Pvt) Ltd	-	-	10,751,474.38	3 rd Lowest
	M/s Nawaz & Co	-	-	8,497,726.00	1st Lowest
RM(M-14)23/1013	M/s Qutab Shah	-	-	10,662,525.58	2 nd Lowest
(M/s Rozee Builder	-	-	12,464,163.8	3rd Lowest
	M/s Haji M. Afzal	-		12,856,218.41	4 th Lowest
	M/s Qutab Shah	-	-	8,498,293.00	1st Lowest
RM(M-14)23/1014	Nawaz & Co	-	-	10,481,228.65	2nd Lowest
, ,	M/s Malik Construction	-	-	11,047,781.55	3rd Lowest

Any other additional / supporting information, the procuring may like to share: 13.

The aforementioned contract is being funded by Road Maintenance Account NHA.

Signature:

Official Seal / Stamp: Director (Maint) M-14

National Highway Authority

National Hakla D.I. Khan