EVALUATION REPORT (As Per Rule 35 of PP Rules, 2004)

1. Name of Procuring Agency: <u>HQ NADRA Islamabad</u>

2. Method of Procurement: Single Stage Two Envelope Method

3. Title of Procurement: Procurement of Radio/Fiber links

4. Tender Inquiry No.: NADRA-HQ-RFB-200/2022

5. PPRA Ref. No. (TSE): TS493901E

6. Date & Time of Bid Closing: 17th November, 2022 At 11:00 hrs

7. Date & Time of Bid Opening: 17th November, 2022, At 11:30 hrs

8. No of Bids Received: 03x Bid

9. Criteria for Bid Evaluation: As per Eligibility & Technical Evaluation Criteria Mentioned

in Tender Documents

10. Details of Bid(s) Evaluation: As under:-

	· N	larks		Rule/Regulation/SBD*/Policy/ Basis
Name of Bidder	Technical (if applicable)	Financial (if applicable)	Evaluated Cost	for Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
M/s Link Dt Net	Qualified		Per Month Rs.77,078/-	Bids of three firms i.e. M/s Link Dot Net, M/s Wateen Solutions and PTCL were received. Bid of M/s PTCL was
	X	Only Technical	For 3 Years Rs.2,774,808/-	technically not qualified and all other bids were technically qualified.
M/s Wateen	Ovalified	qualification was required	Per Month Rs.123,816/-	Financial bids of the technically qualified firms were opened on 29 th December, 2022. As per financial
Solutions	Qualified		For 3 Years Rs.4,457,376/-	Evaluation M/s Link Dot Net was found most advantageous bidder. Technical Evaluation Report is
				attached as annexure "A".
M/s PTCL	Technically Not	Qualified		

Most Advantageous Bidder: M/s Link Dot Net

11. Any other additional / supporting information, the procuring agency may like to share. Nil

Naveed A. Channa Head of Department NADRA Procurement Dated 26th Jan, 2023

6 nacloa 3/123. V

Technical Evaluation (Tender# NADRA - HQ-RFB/200-2022 Redundant Fiber Links between NADRA HQ, NADRA Lahore Office with Telecom Operators for 36/4G Connectivity)

	Requirements		M/S Link Dot Net Tolecom		M/S Wateen		M/S PTCL
35	Description	Comply / Not- Comply	r Remarks	Comply / Not- Comply	Remarks Remarks	Comply / Not- Comply	Remarks
м	P2P Connectivity over private IPs as per link detail mentioned in Annex-A (Sites Detail) with required Connectivity type and Bandwidth mentioned against each. (Detail of sites with required connectivity type is given in Annex-A).	Comply	BoQ Attached, Detail given in Technical Solution	Comply	BOQ attached, Complied as per Compliance Sheet	Not-Comply	Radio connectivity from NADRA HQ to Telenor MSC is not proposed in soutton, As per RFP Settion V it is a turniey solution.
2	Bandwidth must be CIR both on upload and download	Comply	Detail given in Technical Solution	Comply	Complied as per Compliance Sheet	Comply	Complied as per compliance sheet
m	Contract Duration is three years	Comply	Complied as per compliance sheet provided	Comply	Complied as per Compliance Sheet	Comply	Complied as per compliance sheet
4	Vender must provide the Network diagram for each link. Diagram must mention each and every path/link/device.	Comply	Diagrams attached	Comply	Network Diagram attached	Comply	Network Diagram attached
S	24X7X365 remote and onsite support with single POC	Comply	Escalation Matrix attached	Comply	Complied as per Compliance Sheet, and query reply in email: support will be 24x7x365	Comply	Escalation Matrix attached
9	Vender must ensure that there is no internet access on remote sites.	Comply	Complied as per compliance sheet provided	Comply	Complied as per Compliance Sheet	Comply	Complied as per compliance sheet
7	Vendor must repair/replace equipment in case of any device provided is faulty without any further charges paid by NADRA.	Comply	Compiled as per compliance sheet provided	Comply	Complied as per Compliance Sheet	Comply	Complied as per compliance sheet
æ	Ethernet handoff at all sites for each link	Comply	Complied as per compliance sheet provided	Comply	Complied as per Compliance Sheet	Comply	Complied as per compliance sheet
6	Equipment proposed/installed should be of reputed vendor.	Comply	Complied as per compliance sheet provided	Comply	Complied as per Compliance Sheet	Comply	Complied as per compliance sheet
10	In future if required, Bandwidth of link must be upgradable	Comply	Complied as per compliance sheet provided	Comply	Complied as per Compliance Sheet	Comply	Complied as per compliance sheet
=	24 x 7 x 365 Remote Support. Onsite Support at all sites 98 % availability	Сомру	Escalation Matrix attached	Comply	Compiled as per Compliance Sheet, and query reply in email: support will be 24x7x365, Wireless availability 98%, Fiber availability 99.5%, Escalation Matrix attached	Comply	Escalation Matrix attached
12	End to end routing and link establishment from A-End to B-End and vice versa shall be the responsibility of bidder	Comply	Compiled as per compliance sheet provided	Comply	Compiled as per Compliance Sheet	Comply	Complied as per compliance sheet
13	Bidder shall be responsible for routing of remote and central site subnets/IPs over the links.	Comply	Compiled as per compliance sheet provided	Comply	Complied as per Compliance Sheet	Сотру	Complied as per compliance sheet
14	98% Link availability SLA will be signed with penalty on less than required availability.	Comply	Complied as per compliance sheet provided	Comply	Complied as per Compliance Sheet	Comply	Complied as per compliance sheet:
15	Joint venture, consortium or association is only allowed for Radio Links of A-End for link ID#18,2. For all other links and ends, Bidder must be operator having its own network for which bidder has quoted the service.	Comply	Fiber Coverage and Long Haul documents attached	Comply	Complied as per Compliance Sheet	Comply	Compiled as per compliance sheet
16	Bidder must comply all BOQ of RFP	Comply	Complied as per compliance sheet provided	Comply	Complied as per Compliance Sheet	Comply	Complied as per compliance sheet
	Technicial Recommendation		Recommended		Recommended		Not-Recommended

Note: Recommendation has been made as per technicial criteria only, However Proc Dept. kindly verify remaining all clauses for selection of bidder as per NADRA Procurement rules for all bidders.

Mr. Muhammad Junaid Zafar Team Lead (Core and Wireless)

Member 1:

Mr. Raja Bilal Nasir Assistant Director (Networks Dte)

Mr. Mehboob All Assistant Director (NDW Dte)

Member 3.

Mr. Haroon Hafeaz Ahmed
Deputy Director (Tech. Dte)