



NATIONAL HIGHWAY AUTHORITY

Office of the Director (Central Zone)/PD (M-3)
Shahpur Interchange, Multan Road, Lahore
Ph. No.042-99232565, Fax No.042-99232547
E-mail: dircoord-cz@nha.gov.pk

No.PM-21-22-PN-11/Dir(CZ)/NHA/24/565

11th October, 2024


Director (MIS)
National Highway Authority
Islamabad

Subject: **ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT:**
CONTRACT NO.PM-2021-22-PN-11 FOR PERIODIC MAINTENANCE
(STRUCTURAL OVERLAY) FROM KM: 1465+000 ~ 1480+000 (SBC)
ON N-5

Reference: *PPRA Rule - 35, 2004 as amended vide S.R.O. 834(I)2021 dated 28-06-2021.*

Enclosed, please find herewith duly filled and signed Financial Evaluation Report to the procurement of subject work as per PPRA Rule-35 for publication the same on NHA & PPRA websites, please.

Encls: Financial Evaluation Report


(MUHAMMAD IMRAN KHAN)
Director (Coord) Central Zone/
Secretary Tender Opening & Evaluation Committee
NHA, Lahore

Copy to:-

- Member (CZ) NHA, Lahore.
- GM (Maint.) Punjab-North NHA, Lahore.

FINANCIAL EVALUATION REPORT

As Per Rule 35 of PP Rules, 2004

| | | |
|----|----------------------------------|---|
| 1 | Name of Procuring Agency | National Highway Authority |
| 2 | Method of Procurement | Single Stage - Two Envelope Bidding Procedure (e-Bidding) |
| 3 | Title of Procurement | Periodic Maintenance (Structural Overlay) Work from KM: 1465+000 ~ 1480+000 (SBC) on N-5. |
| 4 | Tender Inquiry No. | PM-2021-22-PN-11 |
| 5 | PPRA Reference No | PPRA TS545537E |
| 6 | Date & Time of Bid Closing | 30 th August, 2024 @ 1100 Hours |
| 7 | Date & Time of Bid Opening | 30 th August, 2024 @ 1130 Hours |
| 8 | No of Bids Received | Fifteen (15) Nos |
| 9 | Date & Time of Price Bid Opening | 10 th October, 2024 @ 1100 hours |
| 10 | Criteria for Bid Evaluation | As per Bidding Data Sheet (BDS) & IFeB |
| 11 | Detail of Bid Evaluation | As mentioned below |

| Sr No | Name of Bidder | Technical Evaluation Status | Marks | | Rule/Regulation/SBD* /Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004 | Evaluated Bid Cost |
|-------|---|-----------------------------|---------------------------|---------------------------|---|--------------------|
| | | | Technical (if applicable) | Financial (if applicable) | | |
| 1 | M/s Ghulam Muhammad Khan & Co (JV) M/s Jawad Construction Company | Qualified | N/A | | 10 th | 677,066,332/- |
| 2 | M/s Mushtaq & Sons Engineering (Private) Limited | Qualified | N/A | | 04 th | 558,990,976/- |
| 3 | M/s PASBAN Constructor | Dis-Qualified | N/A | | --- | Dis-Qualified |
| 4 | M/s Design & Engineering Systems (Pvt) Ltd. | Dis-Qualified | N/A | | --- | Dis-Qualified |
| 5 | M/s MSK International | Qualified | N/A | | 02 nd | 546,752,494/- |
| 6 | M/s Asad Constructions & Engineering | Dis-Qualified | N/A | | --- | Dis-Qualified |
| 7 | M/s IKAN Engineering Services (Pvt) Ltd. | Qualified | N/A | | 11 th | 686,711,878/- |
| 8 | M/s Muhammad Khawaj Abbasi | Qualified | N/A | | 03 rd | 554,104,829/- |
| 9 | M/s Muhammad Sheraz & Brothers | Qualified | N/A | | Most Advantageous Bidder | 498,292,199/- |

Financial Evaluation Report – PM-2021-22-PN-11 - Periodic Maintenance (Structural Overlay) Work between KM: 1465+000 ~ 1480+000 (SBC) on N-5.

9

| | | | | | |
|----|--|---------------|-----|------------------|---------------|
| 10 | M/s GRL & Co. | Qualified | N/A | 09 th | 656,618,532/- |
| 11 | M/s Highways Construction | Qualified | N/A | 08 th | 631,560,368/- |
| 12 | M/s Sh. Iqbal Akhtar & Co. | Qualified | N/A | 07 th | 599,610,808/- |
| 13 | M/s Umer Jan & Company (JV) M/s Sarwar Khan | Qualified | N/A | 06 th | 565,726,379/- |
| 14 | M/s King Enterprises (JV) M/s Mustafa Enterprises | Qualified | N/A | 05 th | 561,578,055/- |
| 15 | M/s Dughal & Company (Pvt) Ltd. | Dis-Qualified | N/A | --- | Dis-Qualified |

Most Advantageous Bidder: M/s Muhammad Sheraz & Brothers

12. Any other additional / supporting information, the procuring agency may like to share.

The aforementioned contract is being funded by Road Maintenance Account under AMP 2021-22 (Punjab-North)

Signature: 

Official Stamp: **Director (Coord) Central Zone**
National Highway Authority
.....
Lahore

Financial Evaluation Report – PM-2021-22-PN-11 - Periodic Maintenance (Structural Overlay) Work between KM: 1465+000 ~ 1480+000 (SBC) on N-5.