



Dated: 18-10-2023

EVALUATION REPORT
(As Per PPRA Rule 35 of PP Rules, 2004)

01	Name of Procuring Agency	Karachi Port Trust
02	Method of Procuring	Notice for inviting Tenders through KPT & PPRA Websites.
03	Title of Procurement	<u>MAINTENANCE REPAIR AND REPLACEMENT OF WORN OUT FRESH WATER PIPE LINES AT RESIDENTIAL BUILDING OF KEMARI VILLAGE.</u>
04	Tender Inquiry No	E/N-2(1400)/
05	PPRA Ref No. (TSE)	TS518009E
06	Date & Time of Bid Closing	30-08-2023 at 11:00 AM
07	Date & Time of Bid Opening	30-08-2023 at 11:30 AM
08	No. of Bid Received	04 (Four) Nos.
08	Criteria of Bid Evaluation	lowest evaluated bid
09	Detail of Bid (s) Evaluation	As Per Departmental Tender Committee Report (attached).

S. No.	Name of Bidder	Marks		Evaluated Cost	Rule / Regulation / SBD / Policy / Basis of Rejection/Acceptance as per Rule 35 of PP Rules,2004
		Technical (If Applicable)	Financial (If Applicable)		
1.	M/s. Hitech Engineering & Construction Co.	N/A	N/A	Rs. 701,506.26	Lowest Bid Accepted
2.	M/s. United Switchgear Company (PVT) Ltd	N/A	N/A	Rs. 869,704.50	
3.	M/s. Global Construction & Engineering	N/A	N/A	Rs. 891,358.13	
4.	M/s.AJJ Enterprises	N/A	N/A	Rs. 972,336.75	

Lowest Evaluated Bidder: - M/s. HITECH ENGINEERING & CONSTRUCTION CO,

11. Any other additional /supporting information, the procuring agency may like to share (DTC Report and Comparative Statement).

Signature _____


EXECUTIVE ENGINEER (P W
ENGG DEPTT.
Karachi Port Trust

Official Stamp

FINANCE DEPARTMENT

No. 118 Date: 15/9/23

Time: Sign:

S No 13

COMPARATIVE STATEMENT

NAME OF WORK		MAINTENANCE / REPAIRS AND REPLACEMENT OF WORN OUT FRESH WATER PIPE LINES AT RESIDENTIAL BUILDING OF KEAMARI VILLAGE	
FILE NO.		E/N-28(1400)/	
ESTIMATED COST		Rs. 964,921.69	
DATE OF OPENING OF TENDER		30-08-2023	
S.No.	Name of Bidder	Amount of Earnest Money with Pay Order No Date & Bank	Amount Quoted (Rs.)
1.	M/s. Hitech Engineering & Construction Co.	Rs.25,000, Pay Order No. 18167029 Dated: 30-08-2023 UBL, (0491), Gulshan-e-Zubaida, North Nazimabad Karachi.	Rs.701,506.26
2.	M/s. United Switchgear Company (Pvt.) Ltd.	Rs. 25,000, Pay Order No. 09198649 Dated: 28-08-2023 Meezan Bank, Qainchi Amar Sidhu Branch, Lahore.	Rs.869,704.50
3.	M/s. Global Construction & Engineering	Rs. 25,000, Pay Order No. 27179128 Dated: 29-08-2023, HBL, KPT , Eduljee Dinshaw Road, Karachi.	Rs. 891,358.13
4.	M/s. AJJ Enterprises	Rs. 25,000, Pay Order No. 16566852 Dated 24-08-2023 Habib Metropolitan Bank Ltd. Nishtar Road, Karachi.	Rs. 972,336.75

15/9/23
DY CHIEF ENGINEER-I
MEMBER

MANAGER FINANCE
MEMBER

DIRECTOR PORT INTELLIGENCE
MEMBER

S No 12

**MINUTES OF THE MEETING OF THE DEPARTMENTAL TENDER COMMITTEE
HELD ON 15-09-2023 IN THE OFFICE OF CHIEF ENGINEER, ENGINEERING
DEPARTMENT, K.P.T.**

**NAME OF WORK: MAINTENANCE / REPAIRS AND REPLACEMENT OF WORN OUT FRESH WATER
PIPE LINES AT RESIDENTIAL BUILDING OF KEAMARI VILLAGE.**

INTRODUCTION

1. The residents of subject building of Keamari Village vide their application placed S.No.1 has informed that the Fresh Water Line feeding to overhead tanks from underground tanks and also the supply lines from overhead tanks to residential flats are found broken / damaged and needed to be repaired in order to avoid disruption in supply which may also leads to wastage of fresh water.

Accordingly, in this context the AXEN (W/S) visited the subject Building and carried out a survey of the Water Supply Network. As per the survey, Fresh Water lines being used for the supply & distribution of water to Residential Building have been found to be rusted, worn-out and damaged at several points and causing wastage of fresh water and the same needs to be replaced with UPVC Pipes.

An Estimate amounting to Rs.964,921.69 (inclusive of 13% SRB Tax) has been prepared by the AXEN (Water Supply) in accordance with the requirement of the work, placed at S.No.01 to attend the work through outsourcing, as the same is beyond the scope of in house arrangements.

2. According to the Rule 36 (a) of PPRA tenders for the work were invited through KPT / PPRA & MoMA Website 16-08-2023 and received on 30-08-2023.

PARTICULAR

- | | |
|--|---|
| a) Authority of Sanction. | General Manager (CW) |
| b) Budget Provision figures. | Rs. 46,500,000.00 |
| c) Estimated Cost | Rs. 964,921.69 |
| d) Debit Head | The cost of work will be debited to the "Maintenance & Repairs" Account code No.08083088-082181 (Water Supply / Sewerage / Fire and Other Allied Works) wherein, an amount of Rs. 46,500,000.00 under Budget of 2023-2024 have been proposed. |
| e) Date on which Tender Notice was Published for KPT, MoMA & PPRA Web Sites. | 16-08-2023 |
| f) Date of opening of Tenders. | 30-08-2023 |
| g) Total No. of Tenders Sold. | Not known (Uploaded from Websites) |
| h) Total No. of Tenders received. | 04 Nos. |
| i) Date when Departmental Tender Committee meeting held. | 15-09-2023 |
| j) Detail of offers received. | |

<u>S.No.</u>	<u>Name of Tenderers</u>	<u>Corrected Tendered Amount Including 5%Contingencies.</u>	
1.	M/s. Hitech Engineering & Construction Co.	Rs.701,506.26	(-27.29% Below)
2.	M/s. United Switchgear Company (Pvt.) Ltd.	Rs.869,704.50	(-9.86% Below)
3.	M/s. Global Construction & Engineering	Rs. 891,358.13	(-7.62 Below)
4.	M/s. AJJ Enterprises	Rs. 972,336.75	(+0.77% above)

- | | | |
|----|--|---|
| k) | Position of offer recommended for acceptance as compared with other offers | Lowest Evaluated Bid |
| l) | Validity period of the offers. | Four months expiring on 30-12-2023 |
| m) | Past performance of the tenderer recommended and how they behaved in the past. | M/s.Hitech Engineering & Construction Co. is registered in C-3 Category with Pakistan Engineering Council. They have participated for the first time in KPT and have complied with the mandatory requirements of the bid. Hence, they may be considered for the work. |

RECOMMENDATIONS

The Lowest Evaluated Bid amounting to Rs. 701,506.26 (Rupees: Seven Hundred One Thousand Five Hundred One & Twenty Six Paise Only) received in accordance under Clause PPRA Rule 36 (a) from M/s. Hitech Engineering & Construction Co. which is 27.29% below the corresponding estimated cost of Rs.964,921.69 based on current market rates is considered reasonable. Keeping in view their past performance as mentioned in Para-2 (m) M/s. Hitech Engineering & Construction Co. is considered capable for carrying out this work.

The Committee therefore, recommends the acceptance of the Lowest Evaluated Bid amounting to Rs. 701,506.26 (Rupees: Seven Hundred One Thousand Five Hundred One & Twenty Six Paise Only) received from M/s. Hitech Engineering & Construction Co. is considered reasonable for this work.

15/9/23
**ADY CHIEF ENGINEER-I
 MEMBER**

[Signature]
**MANAGER FINANCE
 MEMBER**

27/9/23
**DIRECTOR PORT INTELLIGENCE
 MEMBER**

[Signature]
**CHIEF ENGINEER
 CONVENOR**

