

EVALUATION REPORT

(As Per Rule 35 of PPRA Rules, 2004)

1.	Name of Procuring Agency	National Highway Authority
2.	Method of Procurement	Single Stage Two Envelope Competitive Bidding Procedure
3.	Title of Procurement	Periodic Maintenance Works Between 65+000 – 82+000 (N-120)
4.	Engineer's Estimate	Rs. 370,334,796.00
5.	Tendering Inquiry No.	PM-2017-18-SS-14
6.	PPRA Ref. No.	Rule-35
7.	Date & Time of Bid Closing	04 th May 2018 at 1100 hrs
8.	Date & Time of Bid Opening	02 nd January 2019 at 1100 hrs
9.	No. of Bid Received	20 (Twenty)
10.	Criteria for bid evaluation	As per Bid Date Sheet & Invitation for Bid
11.	Details of bid evaluation	As mentioned below

Sr. #	Name of Firm	Status	Bid Amount (Rs.)	Evaluated Cost (Rs.)	Rule/Regulation / SBD*/Policy/Basis for Rejection/ Acceptance of as per Rules-35 of PP Rules-2004
1	M/s. AMB & Co	Non-Responsive	-----	-----	PPRA Rules-36b(v)
2	M/s. Bilal Builders	Non-Responsive	-----	-----	PPRA Rules-36b(v)
3	M/s. Bhitai Builders	Responsive	359,595,087.00	359,595,087.00	13 th
4	M/s. DAWN Const Co	Responsive	325,857,587.00	325,857,587.00	09 th
5	M/s. Fazal & Brothers	Responsive	295,897,502.00	295,897,502.00	04 th
6	M/s. GRL & Co	Responsive	302,933,863.00	302,933,863.00	06 th
7	M/s. HRK & Co	Responsive	296,267,836.00	296,267,836.00	05 th
8	M/s. Kaim Khan & Brothers	Non-Responsive	-----	-----	PPRA Rules-36b(v)
9	M/s. Kundi Development Corporation (Pvt) Ltd	Responsive	283,306,119.00	283,306,119.00	01st PPRA Rule-36 b(ix)
10	M/s. MAC Engineers & Const	Non-Responsive	-----	-----	PPRA Rules-36b(v)
11	M/s. Manjhi Const	Responsive	288,861,141.00	288,861,141.00	02 nd
12	M/s. Muhammad Ramzan & Co	Responsive	293,860,661.00	293,860,661.00	03 rd
13	M/s. Nazir Const Co	Non-Responsive	-----	-----	PPRA Rules-36b(v)
14	M/s. Origin Enterprises	Responsive	348,114,708.00	348,114,708.00	12 th
15	M/s. Rakhshani Builders (Pvt.) Ltd. -- M/s. Mir Construction Company (Jv)	Responsive	370,334,794.00	370,334,794.00	14 th
16	M/s. RMS (Pvt) Ltd	Responsive	333,301,316.40	333,301,316.40	10 th
17	M/s. Rustum Associates	Responsive	314,784,577.00	314,784,577.00	07 th
18	M/s. Sachal Engr. Works	Responsive	333,301,316.00	333,301,316.00	11 th
19	M/s. Sher Jan Moosa Khail & Son	Responsive	Non Responsive due to Non-Availability of Signature of Contractor		15 th
20	M/s. SMC - ACE (JV)	Responsive	325,079,884.00	325,079,884.00	08 th

Lowest Evaluated Bidder: **M/s. Kundi Development Corporation (Pvt) Ltd**

11. Any other additional / supporting information, the procuring agency may like to share:
The aforementioned contract is being funded by Road Maintenance Account of NHA.

Signature: _____

Official Seal: _____

* Standard Bidding Documents (SBD)

NHA-Karachi