

NATIONAL HIGHWAY AUTHORITY

Procurement & Contract Administration Section 28-Mauve Area, G-9/1, Islamabad Tel: 9032727, Fax: 9260419

No. 6(635)/GM (P&CA)/NHA/2024/48/ Islamabad, 1914 November, 2024

DIRECTOR GENERAL

PUBLIC PROCUREMENT REGULATORY AUTHORITY 1ST FLOOR FBC BUILDING NEAR STATE BANK, SECTOR G-5/2,

ISLAMABAD.

SUBJECT:

ANNOUNCEMENT OF FINAL EVALUATION REPORT (PPRA RULE-35):

CONSULTANCY SERVICES FOR THIRD PARTY VALIDATION OF JOINT PHASE-II STUDY RE-ALIGNMENT KKH FEASIBILITY OF

(THAKOT TO RAIKOT)

Reference: PPRA Rule-35

Find enclosed herewith Final Evaluation Report along with Evaluation Criteria (Annex-I) for the subject Services in line with PPRA Rule-35 for uploading on PPRA website at the earliest, please.

(FAYYAZ AHMED

GENEERAL MANAGER (P&CA)

Encl: Evaluation Report along with Annex- I

Copy to:

Member (Planning), NHA, Islamabad;

Dy. Director Consultancy (P&CA), NHA, Islamabad;

FINAL EVALUATION REPORT

(As Per Rule 35 of PP Rules, 2004)

1.	Name of Procuring Agency:	National Highway Authority			
2.	Method of Procurement:	Single Stage Two Envelope Procedure			
3.	Title of Procurement:	Consultancy Services for Third Party Validation of Joint Feasibility Study of Re-alignment of KKH Phase-II (Thakot to Raikot)			
4.	Tender Inquiry No.:	6(635)			
5.	PPRA Ref. No. (TSE):	TS542661E			
6.	Date & Time of Bid Closing:	22 nd July, 2024 at 1130 hours local time			
7.	Date & Time of Bid Opening:	22 nd July, 2024 at 1200 hours local time			
8.	No of Bids Received:	Two (02) Proposals were received			
9.	Criteria for Bid Evaluation:	Criteria of Bid Evaluation is attached at Annex-I			
10.	Details of Bid(s) Evaluation:	As below			

	Marks				Rule/Regulation/
Name of Bidder	Technical Score (St) 80%	Financial Score (Sf) 20%	Total Score 100%	Evaluated Cost (EC)* (PKR)	SBD**/Policy/ Basis for Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
1) M/s Prime Engineering & Testing Consultants (Pvt.) Ltd. in JV with M/s Engineering and Management Consultancy Services (SMC-Pvt.) Ltd & M/s BK Consultants (SMC-PVT.) Ltd. and in association with M/s Z-Tech Engineering Solutions (Sub-Consultant).	659	200	859	24,496,565	Top scoring firm in combined evaluation (PPRA Rule 36(b) (ix))
2) M/s Finite Engineering (Pvt.) Ltd. in association with M/s Karakoram Engineers (Sub-Consultant)	Not Evaluated	Non-Responsive [as per Clause 1.8 (I) (i) of the Data Sheet of RFP]			PPRA RULE 36 (b)

^{*}EC is the Evaluated Cost used for evaluation purpose and includes only the cost of competitive component (i.e. Remuneration and Direct Non-Salary Cost) and is exclusive of Provisional Sum, Contingency and Indirect Taxes.

Onsultancy Services for Third Party Validation of Joint Feasibility Study of Re-alignment of KKH Rhase-II (Thakot to Raikot)

- Joth

FINAL EVALUATION REPORT

(As Per Rule 35 of PP Rules, 2004)

Top Ranked Bidder:

M/s Prime Engineering & Testing Consultants (Pvt.) Ltd. in JV with M/s Engineering and Management Consultancy Services (SMC-Pvt.) Ltd & M/s BK Consultants (SMC-PVT.) Ltd. and in association with M/s Z-Tech Engineering

Solutions (Sub-Consultant)

Any other additional/supporting information, the procuring agency may like 11. to share: The Procurement was carried out in line with PPRA Rules & Regulations. The bidding was done on QCBS method with 80:20 Technical to Financial Proposals ratio. The Contract is being awarded to M/s Prime Engineering & Testing Consultants (Pvt.) Ltd. in JV with M/s Engineering and Management Consultancy Services (SMC-Pvt.) Ltd & M/s BK Consultants (SMC-PVT.) Ltd. and in association with M/s Z-Tech Engineering Solutions (Sub-Consultant) at evaluated financial proposal of Pak. Rs. 32,125,912/-. which includes Salary Cost, Direct Non-Salary Cost and all applicable taxes including GST

Signature: Gineral Manager **National Highway Authority** Islamabad

Official Stamp:....

**Standard Bidding Documents (SBD).

National Highway Authority



Annex-I
Criteria
FOR
Final Evaluation Report

Consultancy Services for Third Party Validation of Joint Feasibility Study of Re-alignment of KKH Phase-II (Thakot to Raikot)

November, 2024