

FINAL EVALUATION REPORT

1. **Name of Procuring Agency:** Ministry of Federal Education and Professional Training
2. **Method of Procurement:** CQS under the World Bank Procurement Regulations
3. **Title of Procurement:** REQUEST FOR EXPRESSION OF INTEREST (REOI) ON ASSESSMENT OF TEACHER TRAINING PROGRAM UP-TAKE AND POTENTIAL IMPACTS ON PEDAGOGICAL PRACTICE (DLR 9.2) FOR SELECTION OF FIRM ON CQS BASIS
4. **Tender Inquiry No:** 1(65)/24-25-PCU-Procurement
5. **PPRA Ref. No. (TSE):** TS545576E
6. **Date & Time of Bid Closing:** 03-09-2024 by 03:00 PM.
7. **Date & Time of Bid Opening:** 03-09-2024 by 03:30 PM.
8. **No of Bids Received:** 12
9. **Criteria for Bid Evaluation:** Criteria laid down in EOI's ToR document.
10. **Details of Bid(s) Evaluation:** All the bids received up to the date and time of bid closing i.e. 03-09-2024 were evaluated in accordance with the evaluation criteria laid down in the EOI's ToR document.

| Name of the Bidders | Technical Ranking | Evaluated Cost (PKR Inclusive of all Taxes) | Consultant's Qualification-based Selection (CQS) method, the World Bank Procurement Regulations for IPF Borrowers, 5th Edition, dated September 2023, Section VII, Sub-sections 7.11 and 7.12 basis for Technical Rejection / Acceptance |
|------------------------------|-------------------|---|--|
| M/s VTT Global (Pvt) Limited | 1 st | 31,124,165 | Responsive |

* The details are explained in the enclosed respective evaluation sheet/report.

Signature:




Official Stamp:


UZMA MALIK
Procurement Specialist
Project Coordination Unit
Ministry of Federal Education &
Professional Training


***Standard Bidding Documents (SBD).**

| Procurement under Actions to Strengthen Performance for Inclusive and Responsive Education Program (ASPIRE) | | | |
|--|------------------------------|--|---|
| Financial Evaluation Closing Date: 03-09-2024 Closing Time: 03:00PM FINANCIAL OPENING DATE: 28-10-2024 | | | |
| REQUEST FOR EXPRESSION OF INTEREST (REOI) ON THE ASSESSMENT OF TEACHER TRAINING PROGRAM UP-TAKE AND POTENTIAL IMPACTS ON PEDAGOGICAL PRACTICE (DLR 9.2) FOR SELECTION OF FIRM ON CQS BASIS | | | |
| S.NO | Name of the Bidder | Activity | Amount in PKR (Inclusive of all Applicable Taxes) |
| 01 | M/s VTT Global (Pvt) Limited | Assessment of Teacher Training Program Up-Take and Potential Impacts on Pedagogical Practice (DLR 9.2) | 31,124,165 (Pakistani Rupees Thirty-One Million, One Hundred Twenty-Four Thousand, One Hundred Sixty-Five Only) |


(Ms. Uzma Malik)
Procurement Specialist, PCU,
M/o FE&PT


(Mr. Ghazanfar Ali)
Education Training Specialist,
PCU, M/o FE&PT


(Mr. Mushtaq Malik)
Project Coordination Consultant/
Project Director (ASPIRE)


(Mr. Syed Junaid Akhlaq)
Sr. Joint Secretary (Admin), M/o
FE&PT