

Evaluation Report
(As per Rule 35 of PP Rules.2004)

1. Name of Procurement Agency : Cantonment Board Malir
2. Method of Procurement : Single Stage – two envelope procedure
3. Title of Procurement : Tenders for Original & Annual M&R works for financial year 2022-2023.
4. Tender Inquiry No. : Tender Notice vide dallies “Dawn” Karachi dated 5.9.2022 and “Dunya” Karachi dated 3.9.2022.
5. PPRA Ref. No.(TSE) : TS489088E dated 1.9.2022
6. Date & time of Bid Closing : 20.9.2022 at 1200 hrs
7. Date & time of Opening : 20.9.2022 at 1230 hrs
8. No of Bid Received : Total 31 Nos.
9. No of firms Qualified : Total 09 Nos.
10. Nos of firms Disqualified/ Rejected : Total 22 Nos
11. Criteria of Bid Evaluation : The lowest Bid in % age (above / below) on MES Sch of Rates 2021.
12. Detail of Bid(s) Evaluation : Given Below

A. ORIGINAL WORKS:

1. CONSTRUCTION OF CB LIBRARY AT BAZAR AREA

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	29.50% above	01 st Lowest
2	M/s H&S Construction	32.00% above	02 nd Lowest

2. CONSTRUCTION OF FILTRATION PLANT IN GUJRAT LINE MALIR CANTT

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	28.00% above	01 st Lowest

3. CONSTRUCTION OF FILTRATION PLANT IN LARKANA LINE MALIRCANTT-

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	

1	M/s Shah Faisal & Brothers	28.00% above	01 st Lowest
---	----------------------------	--------------	-------------------------

CONSTRUCTION OF FILTRATION PLANT IN MIRPUR LINE MALIRCANTT.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	28.00% above	01 st Lowest

5. CONSTRUCTION OF FILTRATION PLANTS AT RACE COURSE.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	28.00% above	01 st Lowest

6. CONSTRUCTION OF FILTRATION PLANTS AT RUFU DREAM LAND.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	28.00% above	01 st Lowest

7. CONSTRUCTION OF FILTRATION PLANTS AT BILAWAL JOKHIOGOTH.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	28.00% above	01 st Lowest

8. CONSTRUCTION OF FILTRATION PLANT AT BLOCK-A YARMUHAMMAD JOKHIO GOTH.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	28.00% above	01 st Lowest

8. CONSTRUCTION OF FILTRATION PLANT AT BLOCK-B YARMUHAMMAD JOKHIO GOTH

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	

1	M/s Shah Faisal & Brothers	28.00% above	01 st Lowest
---	----------------------------	--------------	-------------------------

10. CONSTRUCTION OF FILTRATION PLANT AT KHASKHAILY GOTH.-ESTIMATED COST RS. 2.500 (M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	28.00% above	01 st Lowest

11. IMPROVEMENT OF HUSSAIN SHAHEED ROAD FROM WATER PUMPING STATION TO CP-4 MALIR CANTT.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Al-Zaman Construction Co	25.20 %above	01 st Lowest
2	M/s Ramsha Enterprises	25.50 % above	02 nd Lowest
3	M/s Niaz Mohammad Construction Contractor	25.95 % above	03 rd Lowest
4	M/s H&S Construction	26.90 % above	04 th Lowest

12. IMPROVEMENT OF ROADS AT GULSHAN-E-JAMI.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Niaz Mohammad Construction Contractor	26.20 % above	01 st Lowest
2	M/s Al-Zaman Construction Co	28.00 %above	02 nd Lowest
3	M/s H&S Construction	29.10 % above	03 rd Lowest

13. IMPROVEMENT OF ROADS WITH PCC AT KHAN GOTH-

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Niaz Mohammad Construction Contractor	26.20 % above	01 st Lowest
2	M/s Mehran Construction Company	27.50 % above	02 nd Lowest
3	M/s Amir Sawab& Brothers	28.00 % above	03 rd Lowest

IMPROVEMENT / WIDENING OF ROAD NO 03 AT DOHS-II.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Ramsha Enterprises	25.15 % above	01 st Lowest
2	M/s Al-Zaman Construction Co	27.50 %above	02 nd Lowest
3	M/s Niaz Mohammad Construction Contractor	29.25 % above	03 rd Lowest

15. IMPROVEMENT OF MAIN ROAD RASHIDI GOTH.- ESTIMATED COST RS.19.650 (M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Amir Sawab & Brothers	25.50 % above	01 st Lowest
2	M/s Al-Zaman Construction Co	26.35 %above	02 nd Lowest
3	M/s Niaz Mohammad Construction Contractor	30.00 % above	03 rd Lowest

16. IMPROVEMENT OF MAIN ROAD KHAMISO JOGI GOTH.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Ramsha Enterprises	26.25 % above	01 st Lowest
2	M/s Al-Zaman Construction Co	27.50 %above	02 nd Lowest
3	M/s Niaz Mohammad Construction Contractor	30.40 % above	03 rd Lowest

17. IMPROVEMENT OF MAIN BAZAR ROAD STREETS OF SYED VILLAGE FROM SOHNI SWEETS TO GULSHAN-E-UMAIR.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Mehran Construction Company	25.90 % above	01 st Lowest
2	M/s Amir Sawab & Brothers	26.65 % above	02 nd Lowest
3	M/s Niaz Mohammad Construction Contractor	27.50 % above	03 rd Lowest

IMPROVEMENT OF LINK STREETS FROM SAFOORA ROAD TO MAIN BAZAR SYED VILLAGE.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Mehran Construction Company	25.90 % above	01 st Lowest
2	M/s Al-Zaman Construction Co	26.50 %above	02 nd Lowest
3	M/s Niaz Mohammad Construction Contractor	27.00 % above	03 rd Lowest

19.

IMPROVEMENT OF MAIN STREET WITH LINK STREETS BESIDE BOUNDARY WALL VERAVAL PATTAN CHS BILAWAL JOKHIO GOTH.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Amir Sawab& Brothers	25.35 % above	01 st Lowest
2	M/s H&S Construction	26.00 %above	02 nd Lowest
3	M/s Niaz Mohammad Construction Contractor	27.90 % above	03 rd Lowest

20.

IMPROVEMENT OF LINK STREETS BILAWAL JOKIO GOTH

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Amir Sawab& Brothers	25.96 % above	01 st Lowest
2	M/s Niaz Mohammad Construction Contractor	26.75 % above	02 nd Lowest

21.

IMPROVEMENT OF ROADS AT BLOCK-A AND BLOCK-B AT YARMUHAMMAD GOTH

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s H&S Construction	25.01 %above	01 st Lowest
2	M/s Al-Zaman Construction Co	26.50 %above	02 nd Lowest
3	M/s Mehran Construction Company	26.20 % above	03 rd Lowest
4	M/s Niaz Mohammad Construction Contractor	27.00 % above	04 rd Lowest

IMPROVEMENT OF ROADS AT KHASKHAILY GOTH.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Al-Zaman Construction Co	25.45 %above	01 st Lowest
2	M/s Niaz Mohammad Construction Contractor	25.90 % above	02 nd Lowest

23. IMPROVEMENT OF ROADS OF MADINA COLONY.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Niaz Mohammad Construction Contractor	26.20 % above	01 st Lowest
2	M/s Al-Zaman Construction Co	27.50 %above	02 nd Lowest

24. IMPROVEMENT OF ROADS AND STREETS OF AKAKHAIL GOTH.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Ramsha Enterprises	25.85 % above	01 st Lowest
2	M/s Niaz Mohammad Construction Contractor	27.25 % above	02 nd Lowest
3	M/s Al-Zaman Construction Co	29.25 %above	03 rd Lowest

25. REPLACEMENT OF SEWERAGE LINES FROM 150MM DIA TO 300MM DIA HOUSE NO. G-41 TO G-51, H-83 TO H-92, H-106 TO H-113, E-51 TO E-60, D-101 TO D-121, B-4 TO B-7 TO D-15, B/1-11 TO B/1-14, C-79 TO C94, C/1-1TO C/1-15, C-113 TO C-122 IN ENTIRE BAZAR AREA.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Ramsha Enterprises	25.03 % above	01 st Lowest
2	M/s Shah Faisal & Brothers	27.10 % above	02 nd Lowest

26. IMPROVEMENT OF SEWERAGE LINES AT KHAN GOTH.-

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	26.50 % above	01 st Lowest
2	M/s Ramsha Enterprises	28.25 % above	02 nd Lowest

27. PROVISION FOR SEWERAGE LINE AT ROAD NO 05 SD- HOUSESDOHS-II.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	26.50 % above	01 st Lowest
2	M/s Ramsha Enterprises	27.25 % above	02 nd Lowest

28. PROVISION OF WATER SUPPLY LINES FROM SHOP NO 1 TO 8, D-79 TO D-88, D-70 TO D-78, D-63 TO D-66/A, D-1 TO D-8, D-36 TO D-40, B-7 TO 4, B-11 TO 14, B-8 TO 10, B-1 TO 3, B-15 TO 16, B/1-1 TO 13, B/1-14 TO 30, B/1-18 TO 21, I-73 TO F-128, C/1-136 TO 137, F-1 TO 32, F-33 TO 64, F-65 TO 116, F-80 TO I-55, F-82 TO I-86, F-95/A TO F-131, F-103 TO I-102, F-117 TO 128, A-1 TO B/1-13, F-1 TO D-121, D-100 TO CHICKEN SHOP AT BAZAR AREA.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Sher Ali & Brothers	25.00 % above	01 st Lowest
2	M/s Shah Faisal & Brothers	32.00 % above	02 nd Lowest

29. CONSTRUCTION OF FOOTPATH AT SARWAR SHAHEED ROAD FROM RASHID MINHAS ROAD TO FOUNTAIN CHOWK.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Standard Corporation	2.00 % below	01 st Lowest
2	M/s Shah Faisal & Brothers	25.00 % above	02 nd Lowest
3	M/s H&S Construction	33.49 % above	03 rd Lowest

IMPROVEMENT OF STREET WITH PAVING STONE OF HOUSE NO. A1 TO A-14, B-1 TO B-8, B-4 TO 6, B-22 TO B-18, B/14 TO 20, ENTIRE CANTT AREA.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Standard Corporation	3.00 % below	01 st Lowest
2	M/s Shah Faisal & Brothers	25.00 % above	02 nd Lowest
3	M/s H&S Construction	33.75 % above	03 rd Lowest

31. CONSTRUCTION OF FOOTPATH FROM FOUNTAIN CHOWK TO MPCP-4 AT HUSSAIN SHAHEED ROAD.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Standard Corporation	4.00 % below	01 st Lowest
2	M/s Shah Faisal & Brothers	25.00 % above	02 nd Lowest
3	M/s H&S Construction	29.15 % above	03 rd Lowest

32. IMPROVEMENT OF BOUNDARY WALL / WALKING TRACK AND INSTALLATION OF GARDEN LIGHTS / FLOOD LIGHTS AND PROVISION OF PAVING STONE BETWEEN BOUNDARY WALL OF MAHNOOR PARK AND ROAD NO 01 AT MAHNOOR PARK DOHS-IIMALIR CANTT.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	33.00 % above	01 st Lowest

33. IMPROVEMENT OF CRICKET GROUND AT DOHS-II.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s H&S Construction	26.50 % above	01 st Lowest
2	M/s Shah Faisal & Brothers	26.90 % above	02 nd Lowest

CONSTRUCTION OF FOOTPATH BOTHSIDES OF 200FT WIDE ROADMM ALAM ROAD TO PIONEER PARK CITY.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Standard Corporation	5.00 % below	01 st Lowest
2	M/s Shah Faisal & Brothers	25.00% above	02 nd Lowest

B. REPAIR & MAINTENANCE WORKS:

1. REPAIR / MAINTENANCE OF CANTT BOARD BUILDINGS.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s H&S Construction	25.00% above	01 st Lowest
2	M/s Shah Faisal & Brothers	26.95% above	02 nd Lowest

2. REPAIR / PATCH WORK ETC. OF ROADS IN CANTT AREA

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Al-Zaman Construction Co	25.00% above	01 st Lowest

3. REPAIR / MAINTENANCE OF DRAINS / SEWERAGE LINES.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	27.00% above	01 st Lowest

4. REPAIR / MAINTENANCE / LEAKAGES OF WATER SUPPLY LINES INCANTT AREA.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Sher Ali & Brother	26.00 % above	01 st Lowest

REPAIR / MAINTENANCE OF MISC PUBLIC IMPROVEMENTS /PARKS.

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2014	
1	M/s Standard Corporation	01.00% Below	01 st Lowest
2	M/s Shah Faisal & Brothers	25.00% above	02 nd Lowest

6. REPAIR / MAINTENANCE OF CB HEALTH CENTER BUILDINGS.

None of the firms qualified for financial bids participated in the said work

7. REPAIR / MAINTENANCE OF BUILDING OF CANTT PUBLIC PGCOLLEGE FOR WOMEN, MALIR CANTT- ESTIMATED COST RS.4.000(M)

None of the firms qualified for financial bids participated in the said work


Cantonment Executive Office
Malir Cantonment

Copy to:-

1. Account Branch.
2. Incharge CBCARE for Publication on PPRA website.
3. Master File.

