



Neelum Jhelum Hydropower Company (Pvt) Ltd

(A Subsidiary of WAPDA)



Tel: 05822-922336
Fax: 05822-922339
E-mail: pd.njhpc@gmail.com

Office of the Chief Engineer & PD
Neelum Jhelum Hydropower Company
NJHPC Complex, Opposite Chisht Nagar
Site C3, Chatter Kalas, Muzaffarabad (AJ&K)

No. CE&PD/NJHPC/2024/W-72/7682

Dated: 31 / 10 / 2024

Director (MIS),
Public Procurement Regulatory Authority (PPRA),
1st Floor, FBC Building, near State Bank of Pakistan,
Sector G-5/2, Islamabad.

Email: info@ppra.org.pk
Cell: 051-9205728-26


SUBJECT: NEELUM JHELUM HYDROPOWER PROJECT
ANNOUNCEMENT OF FINAL EVALUATION REPORT (UNDER PPRA RULE-35)
AGAINST TENDER NO. 01/BHU/C1/NJHPC

Subsequent upon approval from the undersigned being competent authority, attached please find herewith duly filled and signed Evaluation Report regarding the subject tender pertaining to the following procurement in view of above referred PPRA Rule-35 for uploading on PPRA website.

01/BHU/C1/NJHPC: Completion of remaining works of Basic Health Unit (BHU) / Dispensary at Nausadda, Dam Site (C1), NJHPC".

In this regard, please find attached herewith Cheque No. 00009516 dated 31.10.2024 (in original) amounting to Rs. 15,000/- in favor of PPRA Islamabad as advance fee for uploading Final Evaluation Report on PPRA website pertaining to the procurement mentioned above, in view of PPRA Rule-35.

DA: Evaluation Report (01 page) and Cheque.


(Gul Mir Khan)
Chief Engineer & PD

Copy to:

1. Chief Executive Officer, NJHPC, Chatter Kalas, Muzaffarabad.
2. Chief Financial Officer, NJHPC, Chatter Kalas.
3. Chief Engineer (Contracts), NJHPC, Chatter Kalas.
4. Chief Engineer (O&M), NJHPC, Chatter Kalas.
5. Director (Civil) Construction / Convener TO&EC, NJHPC, Chatter Kalas.
6. Director (Civil) Monitoring / Member TO&EC, NJHPC, Chatter Kalas.
7. Dy. Director (C&C) / Member TO&EC, NJHPC, Chatter Kalas.
8. Dy. Manager (A&F) / Member TO&EC, NJHPC, NJHPC, Chatter Kalas.
9. M/s Kashif Shafique Khawaja, Near Water Supply, Front of Naqashbandi Mini Mart, Upper Chatter, Muzaffarabad
10. M/s Syed Ali Ul Abbas, Neelum Home Furniture, Bypass Road Near Al-Saif Plaza, Muzaffarabad.
11. M/s Al-Mughal Trading & Construction, Muzaffarabad.
12. M/s S.M. Kazmi, House # 596, St # 50, I-8/2, Islamabad.
13. M/s Mubashar Aziz Qadri, B-25, Upper Chatter Housing Scheme, Muzaffarabad.
14. M/s Mohammad Ilyas, Builders & General Order Supplier, Village Nausadda, Muzaffarabad.
15. M/s Azad Khan, Srinagar Road, Tandaly, Muzaffarabad.
16. Master File.



TECHNICAL EVALUATION REPORT


(As Per Rule-35 of PPRA Rules, 2004)

1. Name of Procuring Agency:	Neelum Jhelum Hydropower Company Pvt. Ltd. (NJHPC)
2. Method of Procurement:	Single Stage Single Envelope Procedure
3. Title of Procurement:	Completion of remaining works of Basic Health Unit (BHU) / Dispensary at Nausadda, Dam Site (C1), NJHPC.
4. Tender Inquiry No. :	01/BHU/C1/NJHPC
5. PPRA Ref. No.(TSE):	TS549543E
6. Date & Time of Bids Closing:	29.10.2024 at 1100 hrs
7. Date & Time of Bids Opening:	29.10.2024 at 1130 hrs
8. No of Bids / Proposals Received:	Seven (07)
9. Criteria for Bid (s) Evaluation:	As per Terms & Conditions mentioned in Bidding Documents.
10. Details of Bid (s) Evaluation:	Detail is given below

Name of Bidder	Bid Amount with Tax (Rs.)	Rule / Regulation / SBD*/ Policy/ Basis for Rejection / Acceptance as per Rule-35 Of PPRA Rules,2004
M/s Kashif Shafique Khawaja, Muzaffarabad	16,147,274/-	1 st Lowest Responsive Bid
M/s Syed Ali Ul Abbas, Muzaffarabad	17,354,884/-	Non-Responsive Bid
M/s Al-Mughal Trading & Construction, Muzaffarabad	18,196,231/-	2 nd Lowest Responsive Bid
M/s S.M.Kazmi, Muzaffarabad	18,600,374/-	Non-Responsive Bid
M/s Mubashar Aziz Qadri, Muzaffarabad	22,110,831/-	3 rd Lowest Responsive Bid
M/s Mohammad Ilyas, Muzaffarabad	22,620,352/-	Non-Responsive Bid
M/s Azad Khan, Muzaffarabad	26,977,182/-	Responsive Bid

11. Any other additional / supporting information, the procuring agency may like to share: NIL

Signature:


Chief Engineer & PD
NJHPC Muzaffarabad

Official Stamp: