COMPETITION COMMISSION OF PAKISTAN

*** **** ***

ANNOUNCEMENT OF COMBINED EVALUATION REPORT (TECHNICAL & FINANCIAL EVALUATION REPORT)

Competition Commission of Pakistan. 1. Procuring Agency

Open Competitive Bidding Process. 2. Method of Procurement

Procurement of Consultancy Services for Survey, Feasibility 3. Title of Procurement

Study, Architecture, Engineering, Interior Designs and Detailed Construction Supervision for Construction of Office Building of Competition Commission of Pakistan, situated at Sector G-10/4,

Mauve Area Islamabad.

CCP-ADMIN 64. 4. Tender Inquiry No.

TS409871E. 5. PPRA Ref. No.

Report announced on 20th February-2020. 6. Status of Pre-qualification Report announced on 29th September-2020. 7. Status of Technical Evaluation

Announcement of Combined Evaluation Report (Technical & Financial). 8. Procurement Stage

Quality and Cost Based Selection - QCBS. 9. Method for Selection of Consultants :

60:40 (Technical: Financial). 10. Weightages in QCBS

1500 hours on 23rd June – 2020 (Technical & Financial Proposals) 11. Date & Time of Submission

1530 hours on 23rd June – 2020 (Technical Proposals) 12. Date & Time of Opening 1100 hours on 12th October – 2020 (Financial Proposals).

13. Date & Time of Opening 4 (four) Proposals (Technical & Financial Proposals) from 14. No. of Proposals Received

prequalified consultancy firms/ bidders.

4 (four) No. of bidders as detailed below table at Sr. No. 17. 15. No. of Technically Qualified Bidders :

Eligibility & Detailed Evaluation Criteria provided to pre-qualified 16. Criteria of Evaluation of Proposals:

consultancy firms through the Request for Proposals (RFP). bined Evaluation status of the Technically Qualified Consultancy Firms/ Bidders:

S. No.	Name of the Technically Qualified Consultancy Firms/ Bidders	Technical Score (60%)	Total Evaluated Bid Prices (F) (Millions)	Financial Score (Fm/F*40%)	Combined Score (Technical & Financial)	The Ranks of the Bidders (Position)
1	M/s. Sohail A. Khan Associates in association with M/s. Jers Consultancy (Pvt) Ltd, M/s. Kingcrete Project Management (Pvt) Ltd and M/s. Fabeline Horticulture.	53.816	30.392	40.000	93.816	The Top (The Highest)
2	M/s. National Engineering Services Pakistan (Private) Limited (NESPAK).	56.858	40.776	29.814	86.672	2 nd Top (2 nd Highest)
3	M/s. Nayyar Ali Dada & Associates in association with M/s. Niazi Design System, M/s. SEM Engineers and M/s. FAME.	51.480	42.426	28.654	80.134	3 rd Top (3 rd Highest)
4	M/s. Naqvi & Siddiquie in association with M/s. Global Engineering Services, M/s. Saleem Associates, M/s. RECKON Consulting Engineers and M/s. Khalid Majid Rehman (CA).	53.659	54.857	22.161	75.820	The Lowest

Syed Musarrat Hussain Project Manager

Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manager
Project Manage