



Pakistan Council of Scientific & Industrial Research (PCSIR)

(Head Office, Constitution Avenue, Sector G-5/2, Islamabad)

(Technology Wing)

Tender Evaluation Report

AS PER RULE 35 PUBLIC PROCUREMENT REGULATORY AUTHORITY RULES 2004		
1	<u>Name of the Procuring Agency</u>	Project Director "Establishment of Material Resource Center and Development of Additive Manufacturing & Reverse Engineering Center at PCSIR"
2	<u>Method of Procurement</u>	Single Stage two Envelope
3	<u>Title of Work</u>	Supply and Installation of Machinery & Equipment
4	<u>Tender Inquiry No.</u>	PCSIR/EMR-003/2021
5	<u>Tender Published / PPRa reference</u>	PID (I) 2692/21 Dynya R.L.K.M.Q.P, Pak Today (P), Wafa (B.Pur), Graff (K.Pur) PCSIR/ PPRa Website TS463514E
6	<u>Total Bid Receive</u>	07
7	<u>Date and Time of Bid Closing</u>	11:00 AM on 27-09-2021
8	<u>Date and Time of Bid Opening</u>	Tender Opening 22-11-2021 at 11:30 AM
9	<u>Criteria for Bid Evaluation</u>	As per tender document
10	<u>Details of Bid(s) Evaluation</u>	Details attached

9, 10

(Engr. Sohail Ameer Marwat)
Project Director (MRC&AMRE)
PCSIR Islamabad

FINANCIAL EVALUATION OF BIDS

Tender Enquiry No. PCSIR/ EMR-003/2021:

The meeting of Financial Evaluation Committee of the tender for project titled "Establishment of Material Resource Center & Additive Manufacturing Reverse Engineering, PCSIR" for Tender Enquiry No. PCSIR/ EMR-003/2021, held on 07-12-2021 (11:00 AM), in the office of Project Director/ Member (Technology), PCSIR Head Office, Islamabad. The following members/ chairman attended the meeting, and evaluated the technically recommended bids,

1. Dr. Mrs. Naseem Rauf, Member (Science)/ Chairman.
2. Engr. Sohail Ameer Marwat, Member (Tech.)/ Project Director/ Member.
3. Mr. Muhammad Akram, Director (Finance)/ Member.
4. Mr. Nasrullah Jan, Director (Audit)/ Member.
5. Mr. Muhammad Siddique Ullah Khan, Director (Admin.)/ Member

2. The Technical Evaluation committee has recommended the following bids for packages as indicated against each:

- i. M/s CHEMTECH for Package - A and Package - D.
- ii. M/s Glow Pakistan for Package - D.
- iii. M/s Dynapro for Package - C.
- iv. M/s Green Hydro for Package - B and Package - D

S. N.	Package	PC-I cost (M)	M/s CHEMTECH Int. (Pvt) Ltd.	M/s M/s Green Hydro Engineering	M/s Dynapro (Pvt) Ltd.	M/s Glow Pak International	Lowest Bid	Remarks
1	A	Rs.13.00 million, approx.	Rs.13.20 million	NQ	NQ	NQ	Rs.13.20 million by M/s CHEMTECH	Single responsive bid, and in limit of PC-I's estimate.
2	B	Rs.6.00million, approx.	NQ	Rs. 10.30 million	NQ	NQ	Rs.10.30 million by M/s Green Hydro	Single responsive bid, and in limit of PC-I's estimate.
3	C	Rs.3.00 million, approx.	NQ	NQ	Rs.23.96 million	NQ	Rs.23.96million by M/s Dynapro	Offered Bid is too high, and single responsive bid. Therefore, recommended for Re-Tendering.

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]


[Handwritten signature]

4	D	Rs.21.00 million, approx.	Rs. 30.93million	Rs. 28.60 million	NQ	Rs.23.40 million	Rs.23.40 million by M/s Glow Pak	1 st Lowest and in range of PC-I's estimate (M/s Glow Pak).
5	E	NIL						


Conclusion/ Recommendations:


- For Package-A, M/s Chemtech International (Pvt) Ltd. , has only offered the bid. Being the single responsive bid and within limit of PC-I, it is recommended that items of Package-A may be purchased from M/s Chemtech.
- For Package-B, M/s Green Hydro has only qualified the Technical Evaluation, and quoted price is acceptable due to increase of Dollar rate/ Market. Therefore, it is recommended that Package-B may be purchased from M/s Green Hydro.
- For Package-C, M/s Dyanopro has only qualified technically. The offered Bid price is 8-times more than the PC-I's estimate. Therefore, it is recommended that Package-C may be re-tendered.
- For Package-D, M/s Glow Pak International offered the lowest bid. Therefore, it is recommended that being the 1st lowest, M/s Glow Pak International may be awarded the tender.
- For Package-E, No one has participated. Therefore, Package-E may be re-tendered.


 Mr. Muhammad Siddique Ullah Khan
 Director (Admin.)/ Member


 Mr. Nasrullah Jan,
 Director (Audit)/ Member


 Mr. Muhammad Akram
 Director (Finance)/ Member


 Engr. Sohail Ameer Marwat
 Member (Tech.)/ Project Director/ Member


 Dr. Mrs. Naseem Rauf
 Member (Science)/ Chairman