

EVALUATION REPORT OF LESCO CIVIL WORKS DIVISION TENDER NOTICE NO.03 (2024-25)

1	Name of Procuring Agency:	LESCO
2	Method of Procurement:	Single stage Single envelope Procedure (On item rate basis)
3	Title of Procurement:	Civil Works Division LESCO Tender Notice No.10(2024-25)
4	Tender Inquiry No:	Tender No.03(2024-25) of Civil Works Division LESCO
5	PPRA Ref. No.(TSE):	TS548203E
6	Date & Time of Bid Closing:	10.10.202411:30 AM
7	Date & Time of Bid Opening:	10.10.202412:00 PM
8	No of Bids Received:	352No. bids received against 84No works.
9	Criteria for Bid Evaluation:	As mentioned in bidding documents
10	Details of Bid(s)Evaluation:	As under

Sr.	Participating Contractor Name	Read Only Total Amount as mentioned in Bidding Document (including 16% PRA Tax)	Total Amount after Arithmetic Check (including 16% PRA Tax)	Remarks
1	SPECIAL REPAIR OF CIRCLE TRAINING CENTER EASTERN CIRCLE DOUBLE STOREY OFFICE BUILDING AT SHALAMAR & DOUBLE STOREY OFFICE BUILDING XEN ELR CONSTRUCTION DIVISION AT SHALAMAR LESCO LAHORE			
1	M/s. SFS Construction & Trading Co.	Rs.3,490,264	Rs.3,490,265	Lowest & Responsive
2	M/s. Manzoor Enterprises	Rs.3,724,192	Rs.3,834,589	Responsive
3	M/s. Chaudray Enterprises	Rs.4,056,349	Rs.4,056,349	Non Responsive
4	M/s. Nawaz & Sons Engineering Company	Rs.4,112,799	Rs.4,112,799	Responsive
5	M/s. Sitara Construction Company	Rs.4,221,242	Rs.4,221,242	Responsive
6	M/s. Akbar Din Khattak & Brothers	Rs.4,810,004	Rs.4,810,004	Non Responsive
2	UPGRADATION OF CUSTOMER SERVICE CENTER OF NANKANA, SAGGIAN, SHEIKHUPURA CIRCLE AND OTHER ALLIED WORKS OF LESCO PLAZA CIRCLE SHEIKHUPURA			

1	M/s. Umar Butt & Brothers	Rs.1,895,194	Rs.1,895,193	Lowest & Responsive
2	M/s. Manzoor Enterprises	Rs.2,535,760	Rs.2,535,539	Responsive
3	M/s. N & F Associates	Rs.2,806,485	Rs.2,806,487	Responsive
3	REPAIR / MAINTENANCE OF OFFICE BUILDING OF JIA MUSA SUB DIVISION LESCO & A.M (O) OFFICE QILA SATTAR SHAH AT 132KV G/S ATTA ABAD			
1	M/s. Umar Butt & Brothers	Rs.1,924,852/-	Rs.1,959,652 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.34801/-, for award of work, the corrected amount will be considered.
2	M/s. N & F Associates	Rs.2,074,673	Rs.2,074,676	Responsive
3	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,307,187	Rs.2,298,007.86	Responsive
4	M/s. Manzoor Enterprises	Rs.2,336,010	Rs.2,336,010	Responsive
5	M/s. SFS Construction & Trading Co.	Rs.2,316,392	Rs.2,316,392	Responsive
6	M/s. Munir & Co.	Rs.2,726,000	Rs.2,726,000	Responsive
7	M/s. Khawaja Ijaz ud Din	Rs.2,951,705	Rs.2,951,705	Responsive
4	REPAIR & MAINTENANCE OF A.M.O SHAHDARA SUB DIVISION LESCO AT SHAHDARA			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,078,061	Rs.2,078,131 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.70, for award of work, the corrected amount will be considered.

2	M/s. SFS Construction & Trading Co.	Rs.2,181,867	Rs.2,187,669	Responsive
3	M/s. Al Shafi Enterprises	Rs.2,629,229	Rs.2,617,629	Non-Responsive
4	M/s. Manzoor Enterprises	Rs.2,714,497	Rs.2,714,497	Responsive
5	M/s. Naqvi Engineering	Rs.2,783,581	Rs.2,783,581	Responsive
6	M/s. Akbar Din Khattak & Brothers	Rs.3,933,598	Rs.3,933,598	Non Responsive
5	REPAIR / MAINTENENCE OF A.M (O) OFFICE RACHNA TOWN SUB DIVISION AT 132KV G/S SHAMKEY			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,106,895	Rs.2,106,895	Lowest & Responsive
2	M/s. Manzoor Enterprises	Rs.2,367,560	Rs.2,607,538	Responsive
3	M/s. Sami Developers & Associates	Rs.2,632,034	Rs.2,632,034	Responsive
4	M/s. Fayyaz Brothers	Rs.2,815,065	Rs.2,815,065	Responsive
5	M/s. N & F Associates	Rs.2,463,139	Rs.2,898,981	Responsive
6	M/s. Al Shafi Enterprises	Rs.3,424,764	Rs.3,424,764	Non-Responsive
6	SPECIAL REPAIR OF DOUBLE STOREY OFFICE BUILDING A.M (O) MADINA COLONY AND KOT KHAWAJA SAEED SUB DIVISION AT 132KV G/S BHOGI WAL LESCO LAHORE			
1	M/s. Fayyaz Brothers	Rs.1,934,236	Rs.1,934,409 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.173, for award of work, the corrected amount will be considered.
2	M/s. SFS Construction & Trading Co.	Rs.1,993,688	Rs.1,993,689	Responsive
3	M/s. Azam&Co.	Rs.2,088,957	Rs.2,088,988	Responsive
4	M/s. CECOM Builders	Rs.2,596,756	Rs.2,596,756	Non Responsive

5	M/s. Akbar Din Khattak & Brothers	Rs.2,699,850	Rs.2,699,850	Non Responsive
6	M/s. Nawaz & Sons Engineering Company	Rs.2,705,249	Rs.2,705,249	Responsive
7	M/s. Chaudry Enterprises	Rs.2,732,333	Rs.2,732,333	Non Responsive
7	PROVIDING AND SUPPLYING FURNITURE AND RENOVATION OF D.M (O) DIVISION NANKANA AT NANKANA.			
1	M/s. Umar Butt & Brothers	Rs.1,714,197	Rs.1,728,174 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.13,977/-, for award of work, the corrected amount will be considered.
2	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,126,142	Rs.2,126,143	Responsive
3	M/s. Sami Developers & Associates	Rs.2,497,079	Rs.2,497,080	Responsive
8	RE-CONSTRUCTION OF FALLEN BOUNDARY WALL AT BUCHEKI COMPLEX & R/M OF CONTROL HOUSE BUILDING AT 132KV G/S BUCHEKI			
1	M/s. Manzoor Enterprises	Rs.1,628,662	Rs.1,628,506 (Lowest & Responsive)	Became lowest responsive bidder due to arithmetic error of M/s Sami Developers.
2	M/s. N & F Associates	Rs.1,631,912	Rs.1,631,912	Responsive
3	M/s. Sami Developers & Associates	Rs.1,600,277	Rs.1,672,898	Declared lowest bidder at the time of opening but after arithmetic check, bid exceeds by an amount Rs.72,621. Hence no longer remain lowest.
4	M/s. SFS Construction & Trading Co.	Rs.1,684,410	Rs.1,684,410	Responsive
5	M/s. Umar Butt & Brothers	Rs.2,593,973	Rs.2,593,973	Responsive
6	M/s. Akbar Din Khattak & Brothers	Rs.2,748,450	Rs.2,748,450	Non Responsive

7	M/s. Fayyaz Brothers	Rs. 2,865,781	2,865,781	Responsive
9	RE-CONSTRUCTION OF TILTED BOUNDARY WALL AT 132KV G/S EMCO AND PROVIDING / FIXING OF WATER SUPPLY FOR R.O PLANT AT 132KV GREEN VIEW			
1	M/s. Al Shafi Enterprises	Rs.1,161,704	Rs.1,161,704	Non-Responsive
2	M/s. Z.K. Developers	Rs.1,287,603	Rs.1,222,644	Became lowest bidder due to non-responsiveness of M/s. Al Shafi Enterprises, after arithmetic check, bid reduces by an amount of Rs.6495 which will be considered for award of work as per bidding documents clause 16.4 (b)
3	M/s. Manzoor Enterprises	Rs.1,307,978	Rs.1,307,978	Responsive
4	M/s. Smart Solutions	Rs.1,410,393	Rs.1,410,393	Responsive
5	M/s. N & F Associates	Rs.1,448,265	Rs.1,448,265	Responsive
10	CONSTRUCTION OF PROTECTION WALL AT 132 KV G/S ALI JAJ & R/M OF CONTROL HOUSE BUILDING AT 132KV GRID STATION NANKANA			
1	M/s. N & F Associates	Rs.1,937,302	Rs.1,937,305	Lowest & Responsive
2	M/s. Muhammad Umar Butt & Co.	Rs.2,081,245	Rs.2,081,245	Responsive
3	M/s. Manzoor Enterprises	Rs.2,236,480	Rs.2,236,362	Responsive
4	M/s. Sami Developers	Rs.2,242,253	Rs.2,242,253	Responsive
5	M/s. Munir & Co.	Rs.2,308,400	Rs.2,308,400	Responsive
6	M/s. Abdullah & Co.	Rs.2,316,030	Rs.2,316,030	Responsive
7	M/s. SFS Trading	Rs.2,438,023.3	Rs.2,438,023.3	Responsive
8	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,614,080	Rs.2,614,080	Responsive

11	REPAIR / MAINTENANCE OF CONTROL HOUSE BUILDING AT 132 KV GRID STATION NARANG			
1	M/s. SFS Construction & Trading Co.	Rs.8,50,630	Rs.849,819 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.811, for award of work, the corrected amount will be considered.
2	M/s. Taj Muhammad Khan & Co.	Rs.919,510	Rs.919,991	Responsive
3	M/s. Naeem Builders	Rs.1,126,688	Rs.1,126,818	Responsive
4	M/s. Fayyaz Brothers	Rs.1,195,539	Rs.1,195,539	Responsive
5	M/s. Sami Developers	Rs.1,228,966.5	Rs.1,228,966	Responsive
6	M/s. Nawaz & Sons Engineering Company	Rs.1,237,454.4	Rs.1,237,454	Responsive
12	RENOVATION OF BUNGALOW NO. C-1, C-3 & P/L SEWERAGE SYSTEM AT OLD 66 KV G/S SHEIKHUPURA			
1	M/s. Khawaja Ijaz ud DIN	Rs.3,390,743	Rs.3,390,754 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.11, for award of work, the corrected amount will be considered
2	M/s. N & F Associates	Rs.3,575,917	Rs.3,577,076	Responsive
3	M/s. Usman & Co.	Rs.3,691,038	Rs.3,691,038	Responsive
4	M/s. Smart Solutions	Rs.3,821,339	Rs.3,821,339	Responsive
5	M/s. Munir & Co.	Rs.4,054,200	Rs.4,054,200	Responsive
13	RE-CONSTRUCTION OF FALLEN NALA WALL AT GSO COLONY SHALAMAR & REPAIR / MAINTENANCE OF CONTROL HOUSE BUILDING AT 132 KV GRID STATION MECLOED ROAD LAHORE			

1	M/s. A. Rehman Construction	Rs.2,128,758	Rs.2,128,758	Lowest & Responsive
2	M/s. Manzoor Enterprises	Rs.2,279,077	Rs.2,279,078	Responsive
3	M/s. N & F Associates	Rs.2,294,681	Rs.2,294,683	Responsive
4	M/s. Akbar Din Khattak & Brothers	Rs.3,091,224	Rs.3,091,224	Non-Responsive
14	RE-CONSTRUCTION OF FALLEN BOUNDARY WALL AT 132KV GRID STATION PWR LAHORE			
1	M/s. Manzoor Enterprises	Rs.2,486,879	Rs.2,486,819 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.60, for award of work, the corrected amount will be considered
2	M/s. Naqvi Engineering	Rs.2,563,440	Rs.2,563,440	Non-Responsive
15	CONSTRUCTION OF 01 NO. ADDITIONAL ROOMS AND 01 NO. WATCH TOWER AT REGIONAL STORE WALGON SOHAIL.			
1	M/s. Manzoor Enterprises	Rs.4,360,440	Rs.4,360,437 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.3, for award of work, the corrected amount will be considered
2	M/s. Smart Solutions	Rs.4,378,786	Rs.4,369,508	Responsive
3	M/s. N & F Associates	Rs.4,433,395	Rs.4,485,129	Responsive
4	M/s. Sitara Construction Company	Rs.5,210,370	Rs.5,210,370	Responsive
5	M/s. Fayyaz Brothers	Rs.5,732,047	Rs.5,732,047	Responsive

16	CONSTRUCTION OF STORE IN C-5 AT 132 KV GRID STATION FATEH GARH			
1	M/s. Umar Butt & Brothers	Rs.994,582	Rs.576,982 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.4,17,600/ and became lowest.
2	M/s. The Tariq Chaudry	Rs.835,730	Rs.835,730	Declared lowest responsive bidder at the time of opening but due to arithmetic error, now M/s Umar Butt & Brothers became lowest.
17	REPAIR / MAINTENANCE OF QUARTER NO. A-2, A-9, D-3, D-4, E-4 AT WAPDA HEAD OFFICE STAFF COLONY SHALAMAR LAHORE			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.1,899,350	Rs.1,843,574 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.55776, for award of work, the corrected amount will be considered
2	M/s. CECOM Builders	Rs.2,912,608	Rs.2,913,687	Non-Responsive
18	REPAIR / MAINTENANCE OF QUARTER NO. D-8, D-18, E-17, E-37. E-39 AT WAPDA ADDITIONAL COLONY SHALAMAR LAHORE			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,896,111	Rs.3,168,875 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.2,72,764, for award of work, the corrected amount will be considered
2	M/s. Z.K. Developers	Rs.3,283,475	Rs.3,307,062	Responsive

3	M/s. SFS Construction & Trading Co.	Rs.3,638,868	Rs.3,670,189	Responsive
19	REPAIR / MAINTENANCE OF QUARTER NO. D-1, D-12 ,E-36 AT WAPDA ADDITIONAL COLONY SHALAMAR LAHORE			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,026,357	Rs.1,744,564 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.2,81,793, for award of work, the corrected amount will be considered
2	M/s. Fayyaz Brothers	Rs.2,172,859	Rs.2,172,859	Responsive
3	M/s. SFS Construction & Trading Co.	Rs.2,246,081	Rs.2,246,081	Responsive
4	M/s. CECOM Builders	Rs.2,648,535	Rs.2,648,535	Non Responsive
20	REPAIR/MAINTENANCE OF QUARTER NO. F-22, F-23, F-24, F-28 AT WAPDA ADDITIONAL COLONY SHALAMAR LAHORE			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.1,556,301	Rs.1,556,299 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.3 for award of work, the corrected amount will be considered
2	M/s. Manzoor Enterprises	Rs.2,068,455	Rs.2,083,072	Responsive
3	M/s. CECOM Builders	Rs.2,266,628	Rs.2,263,229	Non Responsive
21	SPECIAL REPAIR OF B-1 & R-1 BUNGALOW AT WAPDA ADDITIONAL COLONY SHALAMAR LAHORE			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.1,527,080	Rs.1,527,050 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.30 for award of

				work, the corrected amount will be considered
2	M/s. Fayyaz Brothers	Rs.1,824,680	Rs.1,825,522	Responsive
3	M/s. Naeem Builders	Rs.2,237,761	Rs.2,237,761	Responsive
4	M/s. CECOM Builders	Rs.2,149,872	Rs.2,239,495	Non Responsive
22	P/L SEWERAGE SYSTEM FOR G-2, G-3, FR-1, FR-2, F-25, F-26 & P.C.C FLOORING STREET RF & F-TYPE QUARTER AT WAPDA ADDITIONAL COLONY SHALAMAR LAHORE			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.1,098,536	Rs.1,098,540 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.4 for award of work, the corrected amount will be considered
2	M/s. A. Rehman Construction Company	Rs.1,101,182	Rs.1,101,182	Responsive
3	M/s. Z.K. Developers	Rs.1,137,368	Rs.1,137,346	Responsive
4	M/s. Akbar Din Khattak & Brothers	Rs.1,269,052	Rs.1,269,052	Non Responsive
23	REPAIR / MAINTENANCE OF QUARTER NO. D-7, D-15, FF-01 AT WAPDA ADDITIONAL COLONY SHALAMAR AND D-1, DD-2 AT WAPDA ROAD SUKH NAHAR			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,021,496	Rs.2,388,728 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.367232 for award of work, the corrected amount will be considered
2	M/s. SFS Construction & Trading Co.	Rs.2,609,902	Rs.2,578,834	Non Responsive
3	M/s. Naeem Builders	Rs.3,494,817	Rs.3,494,819	Responsive

4	M/s. Chaudry Enterprises	Rs.3,628,824	Rs.3,628,824	Non Responsive
24	REPAIR / MAINTENANCE OF FLAT NO. C-1, E-6 AT 132KV G/S MOMINPURA LESCO & R/M OF D-2 AT 132 KV G/S BATAPUR			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.1,905,603	Rs.1,900,961 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.4642 for award of work, the corrected amount will be considered
2	M/s. SFS Construction & Trading Co.	Rs.2,217,763	Rs.2,217,765	Responsive
3	M/s. Chaudray Enterprises	Rs.3,095,180	Rs.3,104,108	Non Responsive
25	REPAIR / MAINTENANCE OF QUARTER NO. F-2 AT 132 KV GRID STATION SHAHDARA NEW, LAHORE			
1	M/s. Naqvi Engineering	Rs.284,358	Rs.284,321 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.37 for award of work, the corrected amount will be considered
2	M/s. Aftab Khan & Brothers	Rs.392,061	Rs.398,424	Responsive
3	M/s. Muhammad Umar Butt & Brothers	Rs.615,288	Rs.531,767	Responsive
26	REPAIR / MAINTENANCE OF QUARTER NO. E-1 TO E-5 AT 132 KV GRID STATION SHEIKHUPURA			
1	M/s. Muhammad Umar Butt & Brothers	Rs.2,483,458	Rs.2,483,466 (Lowest & Responsive)	Became Lowest & responsive bidder due to arithmetic error of M/s MTS Engineering.
2	Khawaja Ijaz ud Din	Rs.3,125,266	Rs.3,125,266	Responsive
3	M/s. SFS Construction	Rs.3,826,485	Rs.3,826,485	Responsive

4	M/s. N & F Associates	Rs.3,860,106	Rs.3,860,106	Responsive
5	M/s. Manzoor Enterprises	Rs.3,946,900	Rs.3,946,900	Responsive
6	M/s. MTS Engineering	Rs.1,845,200	Rs.5,476,790	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.3631590. Hence no longer remain lowest.
7	M/s. Munir & Co.	Rs.10,443,519	Rs.10,443,519	Responsive
27	REPAIR/MAINTENANCE OF QUARTER NO. E-2, F-4, F-5 AT 132KV G/S FATEH GARH			
1	M/s. Muhammad Umar Butt & Brothers	Rs.925,648	Rs.914,046 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.11602 for award of work, the corrected amount will be considered
2	M/s. SFS Construction & Trading Co.	Rs.1,157,767	Rs.1,157,769	Responsive
3	M/s. Manzoor Enterprises	Rs.1,205,505	Rs.1,225,340	Non Responsive
4	M/s. CECOM Builders	Rs.1,460,132	Rs.1,460,132	Non Responsive
5	M/s. The TaiqChaudry & Co.	Rs.1,426,599	Rs.1,426,599	Responsive
6	M/s. Chaudry Enterprises	Rs.2,482,359	Rs.2,482,359	Non Responsive
28	SPECIAL REPAIR OF D-1 AT 132KV GRID STATION WARBURTON			
1	M/s. Muhammad Umar Butt & Brothers	Rs.1,088,959	Rs.1,005,529 Lowest & Responsive	The corrected amount of bid after arithmetic check, as per bidding

				documents clause 16.4 (b), reduces by an amount of Rs.83430 for award of work, the corrected amount will be considered
2	M/s. N & F Associates	Rs.1,200,145	Rs.1,198,013	Responsive
3	M/s. Amjad & Co.	Rs.1,505,391	Rs.1,505,391	Non Responsive
4	M/s. MTS Engineering	Rs.1,546,266	Rs.1,546,266	Responsive
29	PROVIDING & INSTALLATION OF CCTV CAMERAS AT AMO CONSTRUCTION SUB DIVISION 1 AND CONSTRUCTION SUB DIVISION 2 AT 132KV GRID STATION SHEIKUPURA			
1	M/s. Smart Solutions	Rs.864,965	Rs.864,966	Lowest & Responsive
2	M/s. Manzoor Enterprises	Rs.895,520	Rs.895,520	Responsive
3	M/s. SFS Construction & Trading Co.	Rs.919,499	Rs.919,499	Responsive
4	M/s. Abdullah & Co.	Rs.1,195,960	Rs.1,195,960	Responsive
5	M/s. Ch. Abdul Ghafoor Goheer	Rs.1,453,642	Rs.1,453,642	Responsive
6	M/s. Tariq M. Qadri Associates	Rs.2,052,536	Rs.2,052,536	Responsive
30	CONSTRUCTION OF RAMP ALONG WITH MAIN GATE AND ALLIED WORKS AT KARMANWALA SUB DIVISION AT 132KV GRID STATION OKARA CITY-I			
1	M/s. Aftab Khan & Brothers	Rs.1,690,005	1,618,150 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.71855 for award of work, the corrected amount will be considered
2	M/s. MTS Engineering	2,018,468	2,018,468	Responsive

3	M/s. Usman & Company	2,235,808	2,235,808	Responsive
31	RE-CONSTRUCTION OF TILTED BOUNDARY WALL FRONT SIDE AND REPAIR / MAINTENANCE OF CONTROL HOUSE BUILDING AT 132KV GRID STATION OKARA CITY-I			
1	M/s. MTS Engineering	Rs.2,851,366	Rs.2,851,344 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.22 for award of work, the corrected amount will be considered
2	M/s. Aftab Khan & Brothers	Rs.2,937,574	Rs.2,937,554	Responsive
3	M/s. Z.K. Developers	Rs.3,381,783	Rs.3,381,786	Responsive
4	M/s. Muhammad Nawaz	Rs.3,443,583	Rs.3,443,583	Non Responsive
5	M/s. Usman & Company	Rs.3,714,589	Rs.3,714,589	Responsive
32	REPAIR / MAINTENANCE OF NON RESIDENTIAL BUILDING AT 132 KV GRID STATION SHADMAN, REPAIR / MAINTENANCE OF SECURITY GUARD ROOM AT PMU OFFICE AT 132 KV G/STATION QURTABA LAHORE AND CONSTRUCTION OF FIBER GLASS SHED AT RTC 220 KV GRID STATION BUND ROAD, LAHORE			
1	M/s. Khawaja Ijaz ud Din	Rs.2,447,391	Rs.2,444,471 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.2920 for award of work, the corrected amount will be considered
2	M/s. Z.K. Developers	Rs.2,493,500	Rs.2,493,500	Non-Responsive
33	REPAIR / MAINTENANCE OF NON RESIDENTIAL BUILDING AT 132 KV GRID STATION SABZAZAR SCHEME MULTAN ROAD, LAHORE			
1	M/s. Naqvi Engineering	Rs.1,911,729	Rs.1,911,729	Lowest & Responsive

2	M/s. Aftab Khan & Brothers	Rs.1,921,976	Rs.1,930,317	Responsive
3	M/s. Abdullah & Company	Rs.1,931,431	Rs.1,931,432	Responsive
4	M/s. Ali & Company	Rs.2,078,676	Rs.2,078,676	Responsive
5	M/s. Mata Associates	Rs.2,590,439	Rs.2,590,439	Non Responsive
34	P/L WATER SUPPLY LINES, SEWERAGE SYSTEM AND ALLIED WORKS AT 132KV GRID STATION PHASE-V, LAHORE			
1	M/s. Muhammad Umar Butt & Brothers	Rs.2,055,159	Rs.2,055,159 (Lowest & Responsive)	Became lowest responsive bidder due to arithmetic error of M/s ZK Developers.
2	M/s. Faiyyaz Brothers	Rs.2,300,534	Rs.2,300,534	Responsive
3	M/s. Z.K. Developers	Rs.1,987,589	Rs.2,300,790	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.313201 for award of work, the corrected amount will be considered
4	M/s. Abdullah & Co.	Rs.2,426,720	Rs.2,426,720	Responsive
5	M/s. Zaroon Construction Company	Rs.2,904,467	Rs.2,904,467	Non-Responsive
6	M/s. Nawaz & Sons	Rs.3,037,881.1	Rs.3,037,881.1	Responsive
35	P/F INSTALLATION OF ELECTRIFICATION ITEMS (SOUND SYSTEM/UPS) FOR MOSQUE AT 132KV GRID STATION DEFENCE OLD GHAZI ROAD AND REPAIR / MAINTENANCE OF R.O (SECTION) AT 5TH CIRCLE LESCO DEFENCE			
1	M/s. Zahid& Co.	Rs.4,550,823	Rs.4,550,823	Lowest & Responsive
2	M/s. Golden Gate	Not Announced due to less amount of bid security		Non Responsive
36	CONSTRUCTION OF RAMP AND ALLIED CIVIL WORKS AT 03 NO. GRID STATIONS IN LAHORE			

1	M/s. Al Wahid Builders	Rs.3,225,689	Rs.3,225,689	Lowest & Responsive
2	M/s. Khawaja Ijaz ud Din	Rs.3,444,081	Rs.3,444,081	Responsive
3	M/s. Munir & Co.	Rs.7,235,572	Rs.7,235,572	Responsive
37	CONSTRUCTION OF FALLEN / TILTED BOUNDARY WALL COLONY SIDE AND STRENGTHING OF EXISTING BOUNDARY WALL YARD FRONT SIDE AT 132KV GRID STATION KHANA NAU AND RECONSTRUCTION OF FALLEN BOUNDARY WALL AT FLAT SIDE AT 132KV GRID STATION NEW GHAZI, LAHORE			
1	M/s. Al Wahid Builders	Rs.2,520,710	Rs.2,520,710	Lowest & Responsive
2	M/s. Muhammad Nawaz	Rs.2,566,349	Rs.2,566,348	Non Responsive
3	M/s. M. Umar Butt & Brothers	Rs.2,665,445	Rs.2,665,444	Responsive
4	M/s. Munir & Co.	Rs.2,781,680	Rs.2,781,680	Responsive
5	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,873,969	Rs.2,873,969	Responsive
6	M/s. Faiyyaz Brothers	Rs.3,001,036	Rs.3,001,036	Responsive
7	M/s. Z.K. Developers	Rs.3,165,371	Rs.3,165,371	Responsive
8	M/s. N & F Associates	Rs.3,504,188	Rs.3,504,188	Responsive
9	M/s. Zaroon Construction Company	Rs.3,568,494	-	Non Responsive
38	PROVIDING / INSTALLATION OF REVERSE OSMOSIS WATER TREATMENT PLANT 1.0M3 CAPACITY AT 132 KV GRID STATION OLD KOT LAKHPAT, LAHORE			
1	M/s. Taj Muhammad Khan & Co.-N & F Associates (J.V.)	Rs.3,780,762	Rs.3,780,762	Non Responsive
2	M/s. Abdullah & Co.	Rs.4,085,975	Rs.4,085,975	Non Responsive
3	M/s. Impreza Construction Pvt. Ltd.- Usman & Co. (J.V.)	Rs.4,952,149	Rs.4,952,149	Non Responsive
39	CONSTRUCTION OF COMPLAIN OFFICE / CUSTOMER SERVICE CENTER FOR TOWN SHIP SUB DIVISION AT TOWN SHIP COMPLEX OFFICE TOWN SHIP, LAHORE			
1	M/s. Abdullah & Co.	Rs.2,083,507	Rs.2,083,507	Lowest & Responsive
2	M/s. Khawaja Ijaz ud Din	Rs.2,439,137	Rs.2,439,231	Responsive
3	M/s. Taj Muhammad Khan & Co.	Rs.2,807,624	Rs.2,765,594	Responsive

4	M/s. Muhammad Umar Butt & Brothers	Rs.3,092,308	Rs.3,092,308	Responsive
5	M/s. The Tariq Ch. & Company	Rs.3,125,040	Rs.3,125,040	Responsive
40	REPAIR/MAINTENANCE OF A.M (O) KHANA NAU SUB DIVISION AT 132KV GRID STATION KHANA NAU			
1	M/s. Al Wahid Builders	Rs.4,493,196	Rs.4,493,194	Lowest & Responsive
41	RENOVATION OF DY. MANAGER(O)/R.O. A.I. TOWN DIVISION LESCO AT 132 KV GRID STATION SAIDPUR MULTAN ROAD, LAHORE			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.3,271,791	Rs.3,262,288 Lowest & Responsive	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.9503 for award of work, the corrected amount will be considered
2	M/s. Muhammad Nawaz	Rs.3,409,045	Rs.3,409,045	Non Responsive
3	M/s. Fayyaz Brothers	Rs.4,141,127	Rs.4,141,127	Responsive
4	M/s. Zaroon Construction Company	Rs.4,355,091	Rs.4,355,091	Non Responsive
5	M/s. Malik Ashfaq& Co.	Rs.4,617,489	Rs.4,617,489	Non Responsive
42	REPAIR/MAINTENANCE OF A.M (CIVIL) SOUTH SUB DIVISION LESCO AT 132 KV GRID STATION SAIDPUR MULTAN ROAD AND AM (O) SAIDPUR SUB DIVISION AT 132 KV GRID STATION SABZAZAR SCHEME MULTAN ROAD, LAHORE			
1	M/s. Al Wahid Builders	Rs.2,385,547	Rs.2,385,547	Lowest & Responsive
2	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,396,939	Rs.2,397,756	Responsive
3	M/s. Malik Ashfaq& Co.	Rs.2,500,000	Rs.2,630,534	Non Responsive
4	M/s. Ali & Company	Rs.2,988,058	Rs.2,988,058	Responsive
5	M/s. Zaroon Construction Company	Rs.3,274,207	Rs.3,274,207	Non Responsive
6	M/s. Naqvi Engineering	Rs.3,873,018	Rs.3,873,018	Responsive
43	P/L MARBLE FLOORING WITH ALLIED WORKS FOR CONTROL HOUSE BUILDING AT 132KV GRID STATION KHAN NAU			
1	M/s. Muhammad Umar Butt & Brothers	Rs.2,770,967	Rs.2,770,970	Lowest & Responsive

2	M/s. Muhammad Nawaz	Rs.3,156,116	Rs.3,050,883	Non Responsive
3	M/s. CECOM Builders	Rs.3,535,458	Rs.3,535,978	Non Responsive
4	M/s. Aftab Khan & Brothers	Rs.3,998,062	Rs.3,998,062	Responsive
5	M/s. Akbar Din Khattak & Brothers	Rs.5,536,726	Rs.5,536,726	Non Responsive
44	P/L 02 NOS. TURBINE WITH MOTORS, SLUDGE PUMP AND REHABILITATION OF EXISTING BORE AT 132KV GRID STATION OLD KOT LAKHPAT,			
1	M/s. Z.K. Developers	Rs.3,702,833	Rs.3,772,434 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.69601 for award of work, the corrected amount will be considered
2	M/s. Zahid& Co.	Rs.6,028,267	Rs.4,487,114	Responsive
3	M/s. Taj M. Khan & Co.- N&F Associates (J.V.)	Rs.6,182,774	Rs.7,679,322	Responsive
45	PROVIDING / INSTALLATION OF REVERSE OSMOSIS WATER TREATMENT PLANT 1.0M3 CAPACITY AT 132KV GRID STATION JOHAR TOWN, LAHORE			
1	M/s. Taj Muhammad Khan & Co.-N & F Associates (J.V.)	Rs.4,952,149	Rs.4,952,149	Non Responsive
2	M/s. Abdullah & Co.	Rs.3,772,742	Rs.3,772,742	Non Responsive
3	M/s. Impreza Construction Pvt. Ltd.- Usman & Co. (J.V.)	Rs.4,060,000	Rs.4,060,000	Non Responsive
46	PROVIDING / INSTALLATION OF REVERSE OSMOSIS WATER TREATMENT PLANT 2.0 M3 CAPACITY OPPOSITE AM (CIVIL) NORTH SUB DIVISION SHALAMAR, LAHORE			
1	M/s. Taj Muhammad Khan & Co.-N & F Associates (J.V.)	Rs.4,163,376	Rs.4,163,376	Non Responsive
2	M/s. Impreza Construction Pvt. Ltd.- Usman & Co. (J.V.)	Rs.6,112,149	Rs.6,112,149	Non Responsive
47	P/L 02 NOS. TURBINE WITH MOTORS, REPAIR / OVERHAULING OF EXISTING TURBINE AT DIFFERENT GRID STATION I.E (DEFENCE GHAZI ROAD, SAIDPUR MULTAN ROAD, LAHORE			

1	M/s. Zahid& Co.	Rs.5,256,250	Rs.5,256,250	Lowest & Responsive
2	M/s. Ali & Company	Rs.11,242,663	Rs.11,242,663	Responsive
48	REPAIR / MAINTENANCE OF DOUBLE STOREY OFFICE BUILDING FOR D.M (O) / R.O TOWN SHIP LESCO AT TOWN SHIP COMPLEX TOWN SHIP			
1	M/s. Azam& Co.	Rs.1,646,928	Rs.1,656,246 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.9318 for award of work, the corrected amount will be considered
2	M/s. Muhammad Nawaz	Rs.1,695,586	Rs.1,705,329-	Non Responsive
3	M/s. Munir & Co.	Rs.1,740,000	Rs.1,740,000	Responsive
4	M/s. N & F Associates	Rs.1,740,156	Rs.1,740,156	Responsive
5	M/s. Fayyaz Brothers	Rs.1,839,165	Rs.1,839,165	Responsive
6	M/s. Muhammad Umar Butt & Brothers	Rs.1,845,447	Rs.1,845,447	Responsive
7	M/s. Naeem Builders	Rs.1,864,497.8	Rs.1,864,497.8	Responsive
8	M/s. Abdullah & Co.	Rs.1,965,036	Rs.1,965,036	Responsive
9	M/s. Zaroon Construction	Rs.2,429,840	Rs.2,429,840	Non Responsive
10	M/s. Sitara Construction Company	Rs.2,569,338	Rs.2,569,338	Responsive
11	M/s. Muhammad Amir Atif	Rs.2,776,320	Rs.2,776,320	Non Responsive
12	M/s. Nayyab Enterprises	Rs.3,304,985	Rs.3,304,985	Non Responsive
49	UP-GRADATION OF R.O / D.M (O) RAIWIND DIVISION OFFICE BUILDING AND COMPLAIN OFFICE AT RAIWIND COMPLEX RAIWIND			

1	M/s. Smart Solutions	Rs.3,339,999	Rs.3,315,984 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.24010 for award of work, the corrected amount will be considered
2	M/s. Muhammad Amir Latif	Rs.3,481,528	Rs.3,492,083	Non Responsive
3	M/s. Aftab Khan & Brothers	Rs.4,466,316	Rs.4,466,316	Responsive
4	M/s. Ali & Company	Rs.4,663,486	Rs.4,663,486	Responsive
5	M/s. Nayyab Enterprises	Rs.5,341,905	Rs.5,341,905	Non Responsive
50	CONSTRUCTION OF PRE-FABRICATED STORE ROOM & UP-GRADATION OF R.O / XEN AND COMPLAINT OFFICE AT KOT LAKHPAT DIVISION AT 132KV G/STATION OLD KOT LAKHPAT			
1	M/s. Muhammad Umar Butt & Brothers	Rs.4,342,433	Rs.1,752,850	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.25,89,583 / and became lowest.
2	M/s. Z.K. Developers	Rs.4,238,366	Rs.4,270,847	Declared lowest responsive bidder at the time of opening but due to arithmetic error, now M/s Umar Butt & Brothers became lowest.
3	M/s. Fayyaz Brothers	Rs.4,633,916	Rs.4,633,916	Responsive
4	M/s. Taj M. Khan & Co.	Rs.5,661,484	Rs.5,661,484	Non Responsive
5	M/s. Munir & Co.	Rs.5,742,000	Rs.5,742,000	Responsive
6	M/s. Zaroon Construction	Rs.5,975,101	Rs.5,975,101	Non Responsive
51	P/F WORKSTATION WITH REVOLVING CHAIRS AND 01NO 2TON CABINET IN PENSION DIRECTORATE OFFICE AT 132KV GRID STATION OKLP, LAHORE			

1	M/s. Al Wahid Builders	Rs.1,625,960	Rs.1,579,704 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.46256 for award of work, the corrected amount will be considered
2	M/s. Z.K. Developers	Rs.1,698,019	Rs.1,694,640	Responsive
3	M/s. Munir & Co.	Rs.1,819,494	Rs.1,773,239	Responsive
4	M/s. Ch. Abdul Ghafoor Goheer	Rs.1,941,192	Rs.1,941,192	Responsive
52	UP-GRADATION OF PD AND DM ROOM WITH OTHER ALLIED WORKS IN PD (GSC) LESCO OFFICE AT GURUMANGAT ROAD GULBERG NTDC HOUSE LAHORE			
1	M/s. Muhammad Umar Butt & Brothers	Rs.3,430,413	Rs.3,658,005 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.227592 for award of work, the corrected amount will be considered
2	M/s. Muhammad Amir Latif	Rs.4,174,467	Rs.4,480,339	Non-Responsive
53	UP-GRADATION OF R.O / SDO/ DM (O) AND COMPLAINT OFFICE BUILDING AT SHAHPUR DIVISION 132KV GRID STATION CHUNG			
1	M/s. Munir & Co.	Rs.3,345,668	Rs.3,138,188 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.207480 and became lowest.
2	M/s. Taj M. Khan & Co.	Rs.3,343,120	Rs.3,349,671	Declared lowest responsive bidder at the time of opening but due to arithmetic error, now M/s Munir & Co became lowest.

3	M/s. Muhammad Nawaz	Rs.3,466,124	Rs.3,465,425	Non-Responsive
54	SPECIAL REPAIR OF DOUBLE STOREY I.T CENTER (02 NOS. BUILDINGS) FOR D.G I.T LESCO AT 132KV GRID STATION NEW GHAZI			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.4,119,129	Rs.4,119,128	Lowest & Responsive
2	M/s. Z.K. Developers	Rs.4,827,980	Rs.4,827,982	Responsive
3	M/s. Zaroon Construction Company	Rs.5,928,384	Rs.5,928,384	Non Responsive
55	UP-GRADATION OF CUSTOMER SERVICE CENTER AND P/INSTALLATION OF 04 NOS. 5TON A.C AT REST HOUSE KASUR COMPLEX KASUR, P/SUPPLYING FURNITURE IN MANAGER (O) OFFICE KASUR AND REPAIR/MAINTENANCE OF F-5 QUARTER AT 132KV GRID STATION KASUR OLD			
1	M/s. Al Wahid Builders	Rs.3,952,255	Rs.3,952,256	Lowest & Responsive
2	M/s. A. Rehman Construction Company	Rs.4,223,275	Rs.4,222,693	Responsive
3	M/s. Naqvi Engineering	Rs.5,496,663	Rs.5,496,663	Responsive
56	UP-GRADATION OF XEN/ R.O AND COMPLAINT OFFICE AND RENOVATION OF DOUBLE STOREY OFFICE BUILDING AT PHOOL NAGER DIVISION 132KV GRID STATION PHOOL NAGER			
1	M/s. Naqvi Engineering	Rs.2,441,422	Rs.2,441,422	Lowest & Responsive
2	M/s. Muhammad Umar Butt & Brothers	Rs.2,473,811	Rs.2,501,487	Responsive
3	M/s. Taj M. Khan & Co.	Rs.2,951,823	Rs.2,952,380	Non Responsive
4	M/s. Muhammad Nawaz	Rs.3,097,253	Rs.3,097,253	Non Responsive
5	M/s. Smart Solutions	Rs.3,123,025	Rs.3,123,025	Responsive
6	M/s. Muhammad Amir Latif	Rs.3,245,466	Rs.3,245,466	Non Responsive
7	M/s. Ali & Company	Rs.4,157,457	Rs.4,157,457	Responsive
57	CONSTRUCTION OF 01 NO. ADDITIONAL ROOM I/C WASH ROOM IN E-5 QUARTER AT 132KV GRID STATION AWT			
1	M/s. Abdullah & Company	Rs.1,428,400	Rs.1,428,401	Lowest & Responsive

2	M/s. Munir & Co.	Rs.1,450,208	Rs.1,450,209	Responsive
3	M/s. N & F Associates	Rs.1,484,439	Rs.1,470,593	Responsive
4	M/s. Ali & Company	Rs.1,922,063	Rs.1,922,063	Responsive
58	REPAIR / MAINTENANCE OF C-3 RESIDENCE AT 132KV G/STATION T-SECTOR DHA AND E-4 & E-6 FLAT AT 132KV GRID STATION DERA CHAHAL AND B-I RESIDENCE AT 132KV GRID STATION COMMERCIAL BROADWAY.			
1	M/s. Smart Solutions	Rs.2,538,338	Rs.2,464,511 Lowest & Responsive	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduce by an amount of Rs.73827 for award of work, the corrected amount will be considered
2	M/s. Muhammad Umar Butt & Brothers	Rs.3,016,329	Rs.3,061,975	Responsive
3	M/s. Z.K. Developers	Rs.3,422,028	Rs.3,420,079	Responsive
4	M/s. Nawaz & Sons Engineering Company	Rs.3,801,857	Rs.3,801,857	Responsive
59	REPAIR/MAINTENANCE OF C-1 AND C-II RESIDENCE AT 132 KV G/STATION KAHAN NAU			
1	M/s. Zahid& Company	Rs.1,755,872	Rs.1,755,872	Lowest & Responsive
2	M/s. Muhammad Umar Butt & Brothers	Rs.1,798,113	Rs.1,796,954	Responsive
3	M/s. Aftab Khan & Brothers	Rs.3,247,373	Rs.3,629,385	Responsive
4	M/s. Nayyab Enterprises	Rs.4,372,698	Rs.4,372,698	Non Responsive
60	REPAIR / MAINTENANCE OF 02 NOS. D-TYPE AND 01 NO. E-TYPE QUARTERS AT 132KV GRID STATION PATTOKI			
1	M/s. Muhammad Umar Butt & Brothers	Rs.2,107,452	Rs.559,199 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduce by an amount of Rs.1548253 for

				award of work, the corrected amount will be considered
2	M/s. MTS Engineering	Rs.2,148,491	Rs.2,148,490	Responsive
3	M/s. Aftab Khan & Brothers	Rs.2,711,426	Rs.2,768,059	Responsive
4	M/s. Ali & Company	Rs.3,633,573	Rs.3,633,573	Responsive
61	REPAIR/MAINTENANCE OF C-2 APARTMENT, D-4, D-6 AND D-8 FLAT AT 132KV GRID STATION JUBLI TOWN			
1	M/s. WM Constructor	Rs.2,410,682	Rs.2,352,312 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduce by an amount of Rs.58370 for award of work, the corrected amount will be considered
2	M/s. Munir & Co.	Rs.2,435,420	Rs.2,425,909	Responsive
3	M/s. Muhammad Umar Butt & Brothers	Rs.2,480,504	Rs.2,463,801	Responsive
4	M/s. Zahid& Company	Rs.3,523,175	Rs.3,523,175	Responsive
62	REPAIR/MAINTENANCE OF C-1 AND C-II RESIDENCE AT 132 KV GRID STATION JOHAR TOWN			
1	M/s. Naeem Builders	Rs.1,964,152	Rs.1,959,332 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.4820 and became lowest.
2	M/s. Muhammad Umar Butt & Brothers	Rs.1,963,248	Rs.2,021,489	Declared lowest responsive bidder at the time of opening but due to arithmetic error, now M/s Naeem Builders became lowest.

3	M/s. Nawaz & Sons Engineering Company	Rs.2,313,207	Rs.2,313,208	Responsive
63	REPAIR/MAINTENANCE OF E-2,E-3,E-12 FLAT AND ALLIED CIVIL WORKS AT 132KV GRID STATION JOHOR TOWN, LAHORE			
1	M/s. WM Constructor	Rs.3,438,895	Rs.3,506,162 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduce by an amount of Rs.67267 for award of work, the corrected amount will be considered
2	M/s. Muhammad Umar Butt & Brothers	Rs.3,460,151	Rs.3,568,269	Responsive
3	M/s. Ch. Abdul Ghafoor Goheer	Rs.4,643,981	Rs.4,643,028	Responsive
4	M/s. Nawaz & Sons Engineering Company	Rs.4,945,898	Rs.4,945,898	Responsive
64	REPAIR/MAINTENANCE OF B-1 BUNGALOW AT 132KV GRID STATION LDA AVENUE-I LAHORE			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,431,143	Rs.2,431,156	Lowest & Responsive
2	M/s. Fayyaz Brothers	Rs.2,623,456	Rs.2,623,456	Responsive
3	M/s. Muhammad Umar Butt & Brothers	Rs.2,594,705	Rs.2,728,105	Responsive
4	M/s. Naeem Builders	Rs.2,814,831	Rs.2,814,831	Responsive
5	M/s. Zahid& Company	Rs.3,038,787	Rs.3,038,787	Responsive
6	M/s. Zaroon Construction Company	Rs.3,141,959	Rs.3,141,959	Non Responsive
65	REPAIR/MAINTENANCE OF B-1 BUNGALOW AT 132KV GRID STATION SUKH CHAIN GARDEN			
1	M/s. Naeem Builders	Rs.1,595,118	Rs.1,595,118	Lowest & Responsive
2	M/s. Munir & Co.	Rs.2,064,800	Rs.2,064,800	Responsive
3	M/s. Nawaz & Sons Engineering Company	Rs.2,543,020	Rs.2,542,651	Responsive

66	REPAIR/MAINTENANCE OF C-3 RESIDENCE, D-2 AND D-3 FLAT AT 132KV GRID STATION INAYATPURA, LAHORE			
1	M/s. Naqvi Engineering	Rs.3,386,115	Rs.3,386,115	Lowest & Responsive
2	M/s. Munir & Co.	Rs.4,194,630	Rs.4,350,516	Non Responsive
67	REPAIR / MAINTENANCE OF C-3 APARTMENTS AND E-2 AND E-8 FLAT AT 132KV GRID STATION DHA REHBAR LAHORE			
1	M/s. Muhammad Umar Butt & Brothers	Rs.1,825,585	Rs.1,753,474 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduce by an amount of Rs.72111 for award of work, the corrected amount will be considered
2	M/s. Ch. Abdul Ghafoor Goheer	Rs.1,997,811	Rs.1,997,534.7	Responsive
3	M/s. Amjad & Co.	Rs.2,365,489	Rs.2,365,489	Non Responsive
68	REPAIR/MAINTENANCE OF C-2, C-4 AND C-8 APARTMENT AT 425-EE DEFENCE PHASE-IV, LAHORE.			
1	M/s. Muhammad Umar Butt & Brothers	Rs.2,621,374	Rs.2,621,373	Lowest & Responsive
2	M/s. Nawaz & Sons	Rs.3,649,056	Rs.3,625,855	Responsive
3	M/s. Z.K. Developers	Rs.3,694,397	Rs.3,694,398	Responsive
4	M/s. Zahid& Company	Rs.3,913,138	Rs.3,913,138	Responsive
69	REPAIR / MAINTENANCE OF B-3 AND C-2 RESIDENCE AND EE-1 QUARTER AT 132KV GRID STATION DEFENCE GHAZI ROAD AND R/M OF 4/1 FLAT AT 132KV GRID STATION WALLINGTON MALL			
1	M/s. WM Constructor	Rs.3,218,218	Rs.3,207,779 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduce by an amount of Rs.10439 for award of work, the corrected amount will be considered

2	M/s. Muhammad Nawaz	Rs.3,260,846	Rs.3,260,846	Non Responsive
3	M/s. Zaroon Construction Company	Rs.3,424,449	Rs.3,424,449	Non Responsive
4	M/s. Nawaz & Sons	Rs.3,973,084	Rs.3,973,084	Responsive
70	REPAIR/MAINTENANCE OF C-2 RESIDENCE AND E-4,E-7 & E-8 FLAT AT 132KV GRID STATION PARAGON CITY			
1	M/s. Fayyaz Brothers	Rs.1,758,072	Rs.1,763,356 (Lowest & Responsive)	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.5284 for award of work, the corrected amount will be considered
2	M/s. Munir & Co.	Rs.1,758,072	Rs.1,802,613	Responsive
3	M/s. Muhammad Umar Butt & Brothers	Rs.1,950,013	Rs.2,008,012	Responsive
4	M/s. Z.K. Developers	Rs.2,099,822	Rs.2,099,822	Responsive
71	REPAIR/MAINTENANCE OF B-II BUNGALOW, D-2, D-3 AND E-6 FLAT AT 132KV GRID STATION VALENCIA TOWN			
1	M/s. WM Constructor	Rs.4,990,841	Rs.5,050,880 Lowest & Responsive	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.60039 for award of work, the corrected amount will be considered
2	M/s. MTS Engineering	Rs.5,343,318	Rs.5,333,069	Responsive
72	REPAIR/MAINTENANCE OF D-3, D-10, E-1, E-2, E-3 FLATS & F-14, F-15 QUARTER AT 132KV GRID STATION OKLP			
1	M/s. Muhammad Umar Butt & Brothers	Rs.2,659,802	Rs.2,455,143 Lowest & Responsive	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of

				Rs.204659 for award of work, the corrected amount will be considered
2	M/s. Munir & Co.	Rs.3,420,840	Rs.3,402,190	Responsive
3	M/s. Z.K. Developers	Rs.3,507,185	Rs.3,510,494	Responsive
73	REPAIR/MAINTENANCE OF 04 NOS. D-TPE FLAT (D-1 TO D-4) AT 132KV GRID STATION OKARA CITY-II AND REPAIR/MAINTENANCE OF FLAT NO. D-3 AT OKARA COMPLEX COLONY OKARA.			
1	M/s. Naqvi Engineering	Rs.2,805,009	Rs.2,804,969 Lowest & Responsive	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.40 for award of work, the corrected amount will be considered
2	M/s. Z.K. Developers	Rs.2,852,198	Rs.2,823,295	Responsive
3	M/s. Aftab Khan & Brothers	Rs.3,454,968	Rs.3,454,123	Responsive
74	REPAIR/MAINTENANCE OF C-1,C-2 RESIDENCE, D-2 & E-2 FLAT AT 132 KV GRID STATION ASKARI-X			
1	M/s. Muhammad Umar Butt & Brothers	Rs.4,766,701	Rs.4,766,700	Lowest & Responsive
2	M/s. Zaroon Construction Company	Rs.6,295,316	Rs.6,167,483	Non-Responsive
75	REPAIR/MAINTENANCE OF C-1 RESIDENCE, E-4 FLAT AT 132KV GRID STATION ASKARI-XI AND R/M OF C-2 RESIDENCE AT 132KV GRID STATION DEFENCE PHASE-V, LAHORE			
1	M/s. Farooq Sindhu & Co.	Rs.3,349,487	Rs.3,377,620 Lowest & Responsive	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.28133 for award of work, the corrected amount will be considered
2	M/s. Muhammad Umar Butt & Brothers	Rs.3,470,793	Rs.3,590,505	Responsive

76	P/L MARBLE FLOORING WITH ALLIED WORKS IN B-III BUNGALOW AT 132KV GRID STATION T-SECTOR DHA, LAHORE.			
1	M/s. Muhammad Umar Butt & Brothers	Rs.3,637,144	Rs.3,622,809 Lowest & Responsive	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), reduces by an amount of Rs.14335 and became lowest due to arithmetic error of M/s Smart Solutions.
2	M/s. Nawaz & Sons Engineering Company	Rs.4,610,208	Rs.4,371,087	Responsive
3	M/s. Smart Solutions	Rs.32,78,598	Rs.4,834,473	Declared lowest responsive bidder at the time of opening but due to arithmetic error, now M/s. Muhammad Umar Butt & Brothers became lowest.
4	M/s. Zaroon Construction Company	Rs.4,997,147	Rs.4,997,147	Responsive
77	REPAIR/MAINTENANCE B-II BUNGALOW AT 132 KV GRID STATION SAIDPUR MULTAN ROAD, LAHORE.			
1	M/s. Zaroon Construction Company	Rs.15,75,268	Rs.1,607,289	Non-Responsive
2	M/s. Farooq Sindhu & Co.	Rs.1,840,437	Rs.1,840,437 Lowest & Responsive	Became lowest bidder due to non-responsiveness of M/s Zaroon Construction Company.
3	M/s. Malik Ashfaq& Co.	Rs.2,34,1071	Rs.2,437,931	Responsive
78	REPAIR/MAINTENANCE OF B-II BUNGALOW AT 132KV GRID STATION NEW GHAZI, LAHORE			
1	M/s. Muhammad Umar Butt & Brothers	Rs.3,256,072	Rs.3,256,072	Lowest & Responsive
2	M/s. N & F Associates Co.	Rs.4,630,720	Rs.3,727,313	Responsive

3	M/s. Ch. Abdul Ghafoor Goheer	Rs.3,796,162	Rs.3,796,108	Non-Responsive
4	M/s. Khawaja Ijaz ud Din	Rs.4,586,192	Rs.4,586,192	Responsive
79	REPAIR/MAINTENANCE OF B-4 BUNGALOW AND FLAT NO. E-3 & E-8 WITH ALLIED WORKS AT 132KV GRID STATION NEW GHAZI			
1	M/s. N & F Associates	Rs.2,429,371	Rs.2,429,952 Lowest & Responsive	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.581 for award of work, the corrected amount will be considered
2	M/s. Ch. Abdul Ghafoor Goheer	Rs.2,490,920	Rs.2,490,915	Responsive
3	M/s. Muhammad Umar Butt & Brothers	Rs.2,666,606	Rs.2,666,606	Responsive
4	M/s. Zaroon Construction Company	Rs.2,668,639	Rs.2,668,639	Non-Responsive
80	REPAIR/MAINTENANCE OF B-I BUNGALOW AND F-1 QUARTER AT 132KV GRID STATION SAIDPUR MULTAN ROAD, LAHORE			
1	M/s. Zaroon Construction Company	Rs.2,787,860	Rs.2,787,857	Non-Responsive
2	M/s. Malik Ashfaq & Co.	Rs.35,85,946	Rs.4,777,495	Non-Responsive
81	REPAIR/MAINTENANCE OF DOUBLE STOREY OFFICE BUILDING FOR AM (O) WALTON ROAD / ISMAIL NAGER SUB DIVISION AT 132 KV GRID STATION OLD KOT LAKHPAT, LAHORE			
1	M/s. Munir & Co.	Rs.1,954,600	Rs.1,955,419 Lowest & Responsive	The corrected amount of bid after arithmetic check, as per bidding documents clause 16.4 (b), exceeds by an amount of Rs.819 for award of work, the corrected amount will be considered
2	M/s. Muhammad Umar Butt & Brothers	Rs.2,010,070	Rs.2,010,069	Responsive
3	M/s. Muhammad Nawaz	Rs.2,370,427	Rs.2,370,456	Non Responsive

4	M/s. Abdullah & Company	Rs.2,884,875	Rs.2,884,875	Responsive
5	M/s. Z.K. Developers	Rs.3,057,778	Rs.3,057,778	Responsive
6	M/s. Taj M. Khan & Co.	Rs.3,099,866	Rs.3,099,866	Responsive
7	M/s. Nayyab Enterprises	Bidder has not quoted the Total amount of bid, Therefore not Announced		Non Responsive
8	M/s. CECOM Builders	Rs.3,353,106	Rs.3,353,106	Non Responsive
82	REPAIR/ MAINTENANCE OF DOUBLE STORY DM(O)/ RO AND 02 NO AM(O) OFFICE WITH COMPLAINT CENTER AT 132 KV GRID STATION DEEPALPUR			
1	M/s. Munir & Co.	Rs.3,712,000	Rs.3,712,000	Lowest & Responsive
2	M/s. Muhammad Nawaz	Rs.3,825,677	Rs.4,248,402	Non Responsive
3	M/s. Al Shafi	Rs.4,113,072	Rs.4,322,878	Non Responsive
4	M/s. Aftab Khan & Brothers	Rs.4,415,414	Rs.4,415,414	Responsive
5	M/s. Z.K. Developers	Rs.4,650,351	Rs.4,650,351	Responsive
6	M/s. Nayyab Enterprises	Rs.6,691,757	Rs.6,691,757	Non Responsive
83	REPAIR/ MAINTENANCE OF C-1, C-6 AT 132 KV GRID STATION FATEH GARH			
1	M/s. Zahid& Co.	Rs.1,630,361	Rs.1,630,361	Lowest & Responsive
2	M/s. Manzoor Enterprises	Rs.1,691,280	Rs.1,691,278	Responsive
3	M/s. Muhammad Umar Butt & Brothers	Rs.1,844,779	Rs.1,845,057	Responsive
4	M/s. SFS Construction & Trading Co.	Rs.1,968,108	Rs.1,968,108	Responsive
84	UPGRADATION OF WASHROOM & ATTACHED WITH C.E (O&M) T&G, P&D MANAGER COMMERCIAL AND DAY CARE CENTER / WORKSTATION AT LESCO HQ LAHORE			
1	M/s. Ch. Abdul Ghafoor Goheer	Rs.10,243,857	Rs.10,243,857	Lowest & Responsive
2	M/s. Zahid& Co.	Rs.11,242,604	Rs.11,276,012	Responsive



Signature:

Official Stamp:

Deputy Manager (Civil)
Civil Works Division LESCO