

Memo No. 4944-46 PD(GSC)Dated: 20/12/24

Assistant Director-II  
Cabinet Division PPRA  
Islamabad.

Subject: UPLOADING OF MEPCO GSC TENDER EVALUATION REPORT  
ON PPRA, WEBSITE

Enclosed please find the evaluation report for the under mentioned tender for uploading on PPRA website. In this regard, a cross cheque bearing No, 0005187 Amounting to Rs. 15,000/- is enclosed for further necessary action.

Tender No.	Description
Tender No.14/GSC (2024-25):	Construction of tower foundations, erection of towers, stringing, testing & commissioning of 132KV Transmission Line In/Out Kabirwala (MEPCO Own Resources) (Technical Evaluation)

DA/As Above

  
**PROJECT DIRECTOR (GSC)  
MEPCO LIMITED MULTAN**

C.C.TO: -

- Chief Engineer (Dev.) PMU MEPCO, Multan for information please.
- Mr. Khurram Javed (IT Officer) office of the Chief Executive MEPCO, Multan, for uploading of technical evaluation report on MEPCO, Website.

# TECHNICAL EVALUATION REPORT

(As Per Rule 35 of PP Rules, 2004)

1.	Name of Procuring Agency:	MEPCO
2.	Method of Procurement:	Single Stage Two Envelope procedure
3.	Title of Procurement:	Construction of tower foundations, erection of towers, stringing, testing & commissioning of 132KV Transmission Line In/Out Kabirwala (MEPCO Own Resources)
4.	Tender Inquiry No.:	Tender No.14/GSC (2024-25)
5.	PPRA Ref. No. (TSE):	TS548841E
6.	Date & Time of Bid Closing:	21.10.2024 11:00 Hrs.
7.	Date & Time of Bid Opening:	21.10.2024 11:30 Hrs.
8.	No. of Bids Received:	04 (Four)
9.	Criteria for Bid Evaluation:	As per bidding documents
10.	Details of Bid(s) Evaluation:	As under

Name of Bidder	Technical Evaluation	Rule/Regulation/SBD*/Policy/ Basis for Technical Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
M/s M. Saeed Contractors Faisalabad.	Responsive	
M/s AL Khurram Associates (Pvt.) Ltd. Lahore	Responsive	
M/s Techavia Power Engineering & Contracting Co. Faisalabad.	Non-Responsive	The bidder declared technical <b>non-responsive</b> due to following grounds; <b>1)</b> The bidder submitted 06-No. work orders with completion certificates in his bid. 04-No. out of 06-No. are not same nature as required in bidding data sheet clause No.11.1 (A.i) of bidding document / NIT, as the erection and stringing work are not mentioned in work order and completion certificate in these works. <b>2)</b> Regarding remaining 02-No. work orders, these are also not same nature as required in bidding data sheet clause No.11.1 (A.i) of bidding document / NIT, as the foundation works are not mentioned in work order and completion certificate in these works.
M/s Amir Khan & Brothers CO. Quetta – M/s A.Q Construction Company Kotri (JV).	Non-Responsive	The bidder declared technical <b>non-responsive</b> due to following grounds; <b>1)</b> Firm (JV) did not attach the joint venture NTN registration with FBR. <b>2)</b> Firm (JV) did not attach the joint venture registration for sales tax with Punjab Revenue Authority as required in bidding data sheet clause No.11.1 (A.j) of bidding document / NIT. <b>3)</b> In the point No.6 of joint venture agreement that all the cheques issued by Project Director (GSC) MEPCO Multan for the work executed to the project must be in the name of A.Q Construction company Kotri only and reimburse accordingly which is conditional and not valid / not acceptable.

  
**PROJECT DIRECTOR (GSC)**  
**MEPCO LIMITED MULTAN**