

CANTONMENT BOARD FAISAL

Shahrah e Faisal Karachi, Postal Code 75350 24/7 Helpline 021-99240525 Tel 021-99240525-7 Fax 021-99240526 Web <u>www.cbfaisal.gov.pk</u>, FB/CantonmentBoardFaisal

EVALUATION REPORT (As per Rule 35 of PP Rules 2004)

| 1. | Name of Procuring Agency | CANTONMENT BOARD FAISAL |
|-----|-----------------------------|--|
| 2. | Method of Procurement | Single Stage Single Envelop (Online Electronic |
| | | Tenders. |
| 3. | Title of Procurement | Original Works for the year 2021-22 |
| 4. | Tender Inquiry No. | Tender notice vide dailies "The News", "Express" |
| | | and Awami Awaz dated 18.10.2021 and |
| | | Corrigendum dated 29.10.2021 |
| 5. | PPRA Ref. No. (TSE) | Tender No. TS462394E |
| 6. | Date & Time of Bid closing | 15.11.2021 at 12:00 hrs |
| 7. | Date & Time of Bid opening | 15.11.2021 at 14:00 hrs |
| 8. | No. of Bid Received | Total 124 |
| 9. | Criteria for Bid Evaluation | Bid in % based on MES Schedule of Rates 2014 |
| 10. | Detail of Bid(s) Evaluation | Given below: |

ORIGINAL WORKS

| <u>Sr No</u> | <u>Sr No. 1.</u> | | | | |
|------------------------------|--------------------------|-----------------------|-----------------------------------|------------------------|--|
| Name | of Work: | Improvement of roa | ad from H.No. C-178 to H.No. C-19 | 92, KDA Scheme No. | |
| | | 1/A (ext), Faisal Car | ntt. | | |
| Estimated Cost: 2.73 Million | | | | | |
| | | DETAIL | OF QUOTED RATES | | |
| | | | Tender Rates Above/Below MES | Remarks | |
| S.No. | Name O | f Contractor/Firm | Schedule of Rates-2014 | | |
| | | | (Amended Upto Date). | | |
| 1. | M/s. ABC Contractors | | 36 % above | - | |
| 2. | M/s. CKB C | onstruction Co | 28.40 % above | Lowest | |
| | t rate @ 2 ruction Co | 8.40% above on MI | ES Schedule of Rates 2014 offe | red by M/s. CKB | |

| Name of Work: Improvement of ro No. 1/A (ext), Faisal | | • | oad from H.No. D-215 to H.No. D-2 l Cantt. | 243, KDA Schen |
|--|-------------------------|---------------------|--|----------------|
| Estimated Cost: 2.52 Million | | 2.52 Million | | |
| | | DETAIL | OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. A.H W | /arsi & Sons | 24.00 % above | Lowest |
| 2. | M/s. Al-Zan | nan Construction Co | 35.00 % above | - |
| 3. | M/s. ABC C | ontractors | 25.00 % above | - |

| Name of Work: Improvement of roa Cantt. | | | ad near Junejo Park, KDA Scheme No | o. 1/A (ext), Fai |
|--|-------------------------|---------------------|--|-------------------|
| Estimated Cost: 2.94 Million | | 2.94 Million | | |
| | | DETAIL | OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. A.H W | /arsi & Sons | 35.00 % above | - |
| 2. | M/s. New Co | Crown Construction | 29.90 % above | Lowest |
| 3. | M/s. Al-Zar | nan Construction Co | 38.00 % above | - |

| | | Billy's terrace to | roads from Ameer Complex to Co Educators School, Block-10/A, Gulsh | - |
|------------------------------|-------------------------|--------------------|--|---------|
| Estimated Cost: 3.88 Million | | 3.88 Million | | |
| | | DETAI | L OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Amir Khan & Sons | | 34.00 % above | - |
| 2. | M/s. AL-Ha | keem Builders | 37.00 % above | - |
| 3. | M/s. Sher | Ali & Brothers` | 33.00 % above | Lowest |

| - | | • | oads near Bibi Amna Park, Masjid ST- ock-10/A, Gulshan-e-Iqbal, Faisal Can | • |
|------------------------------|-------------------------|----------------|---|---------|
| Estimated Cost: 4.55 Million | | 4.55 Million | | |
| | | DETA | IL OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 | Remarks |
| | | | (Amended Upto Date). | |
| 1. | M/s. A.H Warsi & Sons | | 37.00 % above | - |
| 2. | M/s. Sher A | Ali & Brothers | 36.00 % above | - |
| 3. | M/s. Amir | Khan & Sons | 30.00% above | Lowest |

Г

| <u>Sr No. 6.</u> | | | | |
|------------------------------|---------------------------------|--------------------|----------------------------------|-------------------|
| Name o | Name of Work: Improvement of re | | roads from Lasania Restaurant to | H.No. A-1, Block- |
| | | 10/A, Gulshan-e-Io | qbal, Faisal Cantt. | |
| Estimated Cost: 3.63 Million | | 3.63 Million | | |
| | | DETAI | L OF QUOTED RATES | |
| | Name Of Contractor/Firm | | Tender Rates Above/Below MES | Remarks |
| S.No. | | | Schedule of Rates-2014 | |
| | | | (Amended Upto Date). | |
| 1. | M/s. ABC Contractors | | 38.00 % above | - |
| 2. | M/s. A.H W | arsi & Sons | 36.00 % above | - |
| 3. | M/s. Shah | Faisal & Brothers | 29.25 % above | Lowest |

Lowest rate @ 29.25 % above on MES Schedule of Rates 2014 offered by M/s. Shah **Faisal & Brothers**

| <u>Sr No. 7.</u> | | | | |
|------------------------------|----------------------------------|--------------------|--|---------------------|
| Name | Name of Work: Improvement of roa | | oads near H.No.R-35, H.No.R-9, H.I | No.R-1 and H.No.B- |
| | | 32 to H.No.B-25 et | c, Block-10/A, Gulshan-e-Iqbal, Fais | al Cantt. |
| Estimated Cost: 3.65 Million | | 3.65 Million | | |
| | | DETAI | L OF QUOTED RATES | |
| S.No. | Name C | f Contractor/Firm | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Classi | c Enterprises | 27.70 % above | Lowest |
| 2. | M/s. A.H W | 'arsi & Sons | 34.00 % above | - |
| | Lowest rate Enterprises | | on MES Schedule of Rates 2014 offe | red by M/s. Classic |

| Name of Work: Improvement of ro 16/A, Gulistan-e-Jac | | • | oad from KDA Overseas Society to Juhar, Faisal Cantt. | o ST-13/A, Block |
|---|--|------------------|--|------------------|
| Estimated Cost: 4.7 Million | | 4.7 Million | | |
| | | DETAII | L OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm M/s. A.H Warsi & Sons | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | | | //s. A.H Warsi & Sons 40.00 % above | - |
| 2. | M/s. ABC C | ontractors | 42.00 % above | - |
| 3. | M/s. Amir S | Sawab & Brothers | 34.00% above | Lowest |

<u>Sr No. 9.</u> Improvement of road from Railway Park to H.No. E-8, PRECHS, Faisal Cantt. Name of Work: 5.9 Million **Estimated Cost: DETAIL OF QUOTED RATES Tender Rates Above/Below MES** Remarks S.No. Name Of Contractor/Firm Schedule of Rates-2014 (Amended Upto Date). 1. M/s. ABC Contractors 37.00 % above -2. 33.53 % above M/s. O.S Construction Co -3. M/s. Haider Builders 32.00 % above Lowest Lowest rate 32.00 % above on MES Schedule of Rates 2014 offered by M/s. Haider Builders

| <u>Sr No. 10.</u> | | | | |
|------------------------------|---------------------------|-------------------|------------------------------------|-------------------|
| Name of Work: Improv | | Improvement of r | oad from Samama Corner to H.No. E- | 9, PRECHS, Faisal |
| | | Cantt. | | |
| Estimated Cost: 5.98 Million | | 5.98 Million | | |
| | | DETA | IL OF QUOTED RATES | |
| | | | Tender Rates Above/Below MES | Remarks |
| S.No. | Name O | f Contractor/Firm | Schedule of Rates-2014 | |
| | | | (Amended Upto Date). | |
| 1. | M/s. Abdul Ghaffar & Sons | | 34.15 % above | Lowest |
| 2. | M/s. A.H Warsi & Sons | | 38.00 % above | - |
| 3. | M/s. AL-Ha | keem Builders | 35.65 % above | - |
| 4. | M/s. Sher A | li & Brothers | 36.50 % above | - |

Lowest rate @34.15 % above on MES Schedule of Rates 2014 offered by M/s. Abdul Ghaffar & Sons

| Name of Work: Improvement of ro Faisal Cantt. | | • | oads near United Corner, Block-14, (| Gulistan-e-Jauhar |
|--|-------------------------|----------------|--------------------------------------|-------------------|
| Estimated Cost: 2.63 Million | | 2.63 Million | | |
| | | DETA | IL OF QUOTED RATES | |
| | | | Tender Rates Above/Below MES | Remarks |
| S.No. | Name Of Contractor/Firm | | Schedule of Rates-2014 | |
| | | | (Amended Upto Date). | |
| 1. | M/s. A.H W | /arsi & Sons | 35.00 % above | - |
| 0 | M/s. D.K C | onstruction | 040/ h alarra | Lowest |
| 2. | Company | | 01% below | |
| 3. | M/s. ABC C | Contractors | 38.00 % above | - |
| 4. | M/s. O.S C | onstruction Co | 18.00 % above | - |

Company

| Name of Work: Improvement of roa Jauhar, Faisal Cantt | | • | ads near Masjid Usman-e Ghani, E t. | Block-15, Gulistan-e- |
|--|-----------------------------|------------|--|-----------------------|
| Estimated Cost: 4.04 Million | | | | |
| | | DETAII | L OF QUOTED RATES | |
| | | | Tender Rates Above/Below MES | Remarks |
| S.No. | No. Name Of Contractor/Firm | | Schedule of Rates-2014 | |
| | | | (Amended Upto Date). | |
| 1. | M/s. ABC Contractors | | 38.00 % above | - |
| 2. | M/s. Haide | r Builders | 34.00 % above | - |
| 3. | M/s. O.S Construction Co | | 33.00 % above | Lowest |

| • | | | service road from Shumail Arcade to -e-Jauhar, Faisal Cantt. | o Farhan Heaven |
|--------|-------------------------------------|--|--|-----------------|
| Estima | ted Cost: | 4.16 Million | | |
| | | DETAI | L OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. A.H Warsi & Sons | | 32.00 % above | - |
| 2. | M/s. H & S | Construction | 24.49 % above | Lowest |
| 3. | M/s. ABC C | ontractors | 35.00 % above | - |
| 2. | M/s. H & S M/s. ABC C | Construction ontractors e @24.49 % above o | 24.49 % above | - |

| | | • | road from Haroon Roya | • | |
|--------|------------|---|---|---------|--|
| | | Cottages & Bunglows, Block-17, Gulistan-e-Jauhar, Faisal Cantt. | | | |
| Estima | ated Cost: | 6.37 Million | | | |
| | | DETAIL OF QU | JOTED RATES | | |
| S.No. | Nam | e Of Contractor/Firm | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks | |
| 1. | M/s. ABC C | ontractors | 32.00 % above | - | |
| 2. | M/s. Mehra | an Construction Company | 30.00 % above | Lowest | |
| 3. | M/s. A.H W | arsi & Sons | 36.00 % above | - | |

| Name | of Work: | | om Naqibia Masjid to H.No. 12, Gulistan-e-Jauhar, Faisal | |
|---------------------------|------------------------|---------------------------|---|---------|
| Estimated Cost: 4.38 Mill | | 4.38 Million | ,,, | |
| | | DETAIL OF QU | JOTED RATES | |
| S.No. | Nan | ne Of Contractor/Firm | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Rajput Associates | | 35.00 % above | - |
| 2. | M/s. Al-Zar | nan Construction Co | 34.00 % above | - |
| 3. | M/s. Globa | l Associates | 38.00% above | - |
| 4. | M/s. R-Tec | h Engineers & Contractors | 29.00% above | Lowest |

| Name | • | | m Shahbaz Masjid to H.No. B B-207 to B-194, Block-12, | • |
|-----------------------------|------------------------|-------------------------|---|---------|
| Estimated Cost: 6.5 Million | | 6.5 Million | | |
| | | DETAIL OF Q | JOTED RATES | |
| S.No. | Nam | e Of Contractor/Firm | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Rajput Associates | | 31.00 % above | - |
| 2. | M/s. Al-Zar | nan Construction Co | 28.00 % above | Lowest |
| 3. | M/s. Global | Associates | 36.00% above | - |
| 4. | M/s. R-Tech | Engineers & Contractors | 32.00% above | - |

| Name of Work:Improvement of ro Cantt.Estimated Cost:6.35 Million | | • | oads in N-Category, Block-12, Gulista | n-e-Jauhar, Faisa |
|---|-------------------------|-------------------------|--|-------------------|
| | | 6.35 Million | | |
| | | DETA | IL OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Mehr Company | an Construction | 30.00 % above | |
| 2. | M/s. Classi | ic Enterprises | 27.70 % above | Lowest |
| 3. | M/s. Aheer | ⁻ Associates | 32.50 % above | - |

| Name of Work: Improvement of Cantt. | | • | ad along Nullah, Block-12, Gulista | n-e-Jauhar, Faisa |
|--|-----------------------------|---------------------|--|-------------------|
| Estima | stimated Cost: 3.96 Million | | | |
| | | DETAIL | OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. A.H W | /arsi & Sons | 23.77 % above | Lowest |
| 2. | M/s. Al-Zan | nan Construction Co | 35.00 % above | - |
| 3. | M/s. ABC C | ontractors | 25.00 % above | - |

| Name | | | roads from H.No.A-1 to H.No.A- A-20 to H.No.S-15 and H.No.S-8 to H | - |
|--------|-----------------------------|---------------------|--|---------------|
| | | Ziyad CHS, Faisal C | Cantt. | |
| Estima | Estimated Cost: 4.1 Million | | | |
| | | DETAI | L OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. AL-Ha | keem Builders | 33.90 % above | Lowest |
| 2. | M/s. Abdul | Ghaffar & Sons | 35.65 % above | - |
| 3. | M/s. Sher A | Ali & Brothers | 36.80 % above | - |
| Lowes | t rate @33.9 | 90 % above on MES S | Schedule of Rates 2014 offered by M | /s. AL-Hakeem |

| <u>Sr No.</u> Name | of Work: | • | ads from H.No.R-119 to H.No.R-13 , Tariq Bin Ziyad CHS, Faisal Cantt. | 30 and, H.No.R-142 |
|-----------------------|-------------------------------|-----------------------------|--|--------------------------|
| Estima | ted Cost: | 2.3 Million | | |
| | | DETAIL | OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Rajpu | t Associates | 27.00 % above | Lowest |
| 2. | M/s. Al-Zaman Construction Co | | 33.00 % above | - |
| 3. | M/s. Global | Associates | 33.00 % above | - |
| 4. | M/s. R-Tech Contractors | n Engineers & | 34.00 % above | - |
| | Lowest rate Associates | e @ 27.00 % above or | MES Schedule of Rates 2014 offere | ed by M/s. Rajput |

| Name | of Work: | • | roads near Jamia Masjid, H.No. D-4 t | o H.No. C-41 and |
|--------|------------------------------|---------------------|--|------------------|
| | | | 2 etc, Shah Faisal Town, Faisal Cantt. | |
| Estima | Estimated Cost: 4.18 Million | | | |
| | 1 | DETA | IL OF QUOTED RATES | Describe |
| C No | Nama | Of Contractor /Firm | Tender Rates Above/Below MES Schedule of Rates-2014 | Remarks |
| S.No. | Name Of Contractor/Firm | | (Amended Upto Date). | |
| 1. | M/s. Ahee | r Associates | 32.50 % above | - |
| 2. | M/s. Class | ic Enterprises | 27.70 % above | Lowest |

| Name | of Work: | Improvement of Center N | Median from Sunny Terrace | (FL-1) to H.No.C |
|--------|--------------------------|-----------------------------|---|------------------|
| | | 105, Block-13, Gulistan-e-J | auhar, Faisal Cantt. | |
| Estima | mated Cost: 5.35 Million | | | |
| | | DETAIL OF QU | JOTED RATES | |
| S.No. | Nan | ne Of Contractor/Firm | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Rajput | Associates | 44.00 % above | - |
| 2. | M/s. Al-Zan | nan Construction Co | 47.00 % above | - |
| 3. | M/s. Globa | l Associates | 40.00 % above | Lowest |
| 4. | M/s R-Tech | Engineers & Contractors | 46.00 % above | - |

Lowest rate @40.00 % above on MES Schedule of Rates 2014 offered by M/s. Global Associates

| Name | of Work: | • | ootpath from Haroon Royal City to N .7, Gulistan-e-Jauhar, Faisal Cantt. | aveed Cottages |
|--------|--|--------------|--|----------------|
| Estima | ated Cost: | 2.87 Million | | |
| | | DETA | IL OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm M/s. A.H Warsi & Sons | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | | | 42.00 % above | - |
| 2. | M/s. ABC C | ontractors | 44.00 % above | - |
| 3. | M/s. Sindh Company | Construction | 39.50 % above | Lowest |

| Name of Work: Improvement of foo 10/A, Gulshan-e-Iqb | | • | otpath at CGECHS, Sector-1 to Sk bal, Faisal Cantt. | CNG Pump, Block- |
|---|-----------------------|-------------------|--|------------------|
| Estima | ated Cost: | 1.37 Million | | |
| | | DETAIL | OF QUOTED RATES | |
| | | | Tender Rates Above/Below MES | Remarks |
| S.No. | Name O | f Contractor/Firm | Schedule of Rates-2014 | |
| | | | (Amended Upto Date). | |
| 1. | M/s. A.H Warsi & Sons | | 46.00 % above | - |
| 2. | M/s. Mehra | n Construction Co | 42.00 % above | - |
| Ζ. | | na Enterprises | 39.50 % above | Lowest |

| Name | of Work: | Improvement of f Gulistan-e-Jauhar | ootpath from Jauhar Square to Bai , Faisal Cantt. | t-ul-Hina, Block-18, |
|--------|------------|---------------------------------------|--|----------------------|
| Estima | ated Cost: | 2.54 Million | | |
| | | DETA | IL OF QUOTED RATES | |
| S.No. | Name O | f Contractor/Firm | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. ABC C | ontractors | 45.00 % above | - |
| 2. | M/s. Mukh | tar Enterprises | 39.00 % above | Lowest |
| 3. | M/s. A.H W | 'arsi & Sons | 41.00 % above | - |

| Name | of Work: | • | ootpath from Classic Apartments to -e-Jauhar, Faisal Cantt. | Al-Rauf Royal City |
|------------------------------|-------------------------|---------------|--|--------------------|
| Estimated Cost: 1.67 Million | | 1.67 Million | | |
| | | DETA | IL OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. A.H W | /arsi & Sons | % above | Unqualified |
| 2. | M/s. AL-Ha | keem Builders | 46.30 % above | - |
| 3. | M/s. Bushr | a & Brothers | 43.68 % above | Lowest |

| - | | • | footpath along service road from Pe , Block-18, Gulistan-e-Jauhar, Faisal C | |
|------------------------------|------------|--------------------|--|---------|
| Estimated Cost: 4.95 Million | | 4.95 Million | | |
| | | DETAI | IL OF QUOTED RATES | |
| S.No. | Name (| Of Contractor/Firm | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Stand | lard Corporation. | 39.00 % above | Lowest |
| 2. | M/s. A.H V | /arsi & Sons | 46.00 % above | - |
| 3. | M/s ABC (| Contractors | 45.00 % above | - |

Lowest rate @39.00 % above on MES Schedule of Rates 2014 offered by M/s. Standard Corporation.

| Name of Work: Estimated Cost: | | Improvement of footpath along service road from Balochistan Sajji to Iqra Complex, Block-17, Gulistan-e-Jauhar, Faisal Cantt. | | | |
|----------------------------------|-------------------------|--|---|---------|--|
| | | 4.66 Million | | | |
| | | DETAIL OF QUOT | ED RATES | | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks | |
| 1. | M/s. Rafiq | and Sons Construction Co | 39.94 % above | Lowest | |
| 2. | M/s. AEA E | Brothers Construction Company | 48.00 % above | - | |
| 3. | M/s. A.H W | Varsi & Sons | 55.00 % above | - | |

| Name | of Work: | - | ootpath along service road from k-20, Gulistan-e-Jauhar, Faisal Canti | = |
|--------|-------------------------|---------------------|--|---------|
| Estima | ated Cost: | 4.59 Million | | |
| | | DETAIL | OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. A.H W | arsi & Sons | 42.00 % above | |
| 2. | M/s. Al-Zan | nan Construction Co | 44.00 % above | - |
| 3. | M/s. New C Co | Crown Construction | 39.85 % above | Lowest |

| Name | of Work: | | of sewerage Line near from H.No. 2 | 26/20(1) to H.No |
|--------|------------------|------------------------------------|--|------------------|
| Ectima | ated Cost: | 26/196, Drigh Road 1.59 Million | , Faisal Cantt. | |
| | | | OF QUOTED RATES | |
| S.No. | Name O | f Contractor/Firm | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. New (Co | Crown Construction | 28.85 % above | Lowest |
| 2. | M/s. A.H W | arsi & Sons | 35.00 % above | - |
| 3. | M/s. Al-Zan | nan Construction Co | 36.00 % above | - |

| Name of Work: Providing / Laying of 26/197, Drigh Road, | | ••••• | of sewerage Line near from H.No. , Faisal Cantt. | 26/29(1) to H.No. |
|---|-------------|---------------------|--|-------------------|
| Estimated Cost: 1.77 Million | | 1.77 Million | | |
| | | DETAIL | OF QUOTED RATES | |
| S.No. | Name O | f Contractor/Firm | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Al-Zan | nan Construction Co | 35.00 % above | |
| 2. | M/s. A.H W | /arsi & Sons | 27.00 % above | Lowest |
| 3. | M/s. ABC C | ontractors | 29.00 % above | |

Sons

| Name of Work: Providing / Laying o Drigh Road, Faisal C | | | of sewerage Line from H.No. 26/798 Cantt. | 8 to H.No. 26/198, |
|--|-------------------------|--------------------|--|--------------------|
| Estimated Cost: 0.86 Million | | 0.86 Million | | |
| | | DETAIL | OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. New Co | Crown Construction | 30.85 % above | • |
| 2. | M/s. Bush | ra & Brothers | 26.66 % above | Lowest |

| Name | of Work: | Providing / Laying of sew Cantt. | verage Line near Family Park, [| Drigh Road, Faisa |
|--------|-------------------------------------|----------------------------------|---|-------------------|
| Estima | Estimated Cost: 2.52 Million | | | |
| | | DETAIL OF Q | UOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates- 2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Rafiq and Sons Construction Co | | 29.84 % above | Lowest |
| 2. | M/s. AEA B Company. | rothers Construction | 30.99 % above | - |
| 3. | M/s. A.H W | /arsi & Sons | 38.00 % above | - |

Lowest rate @29.84 % above on MES Schedule of Rates 2014 offered by M/s. Rafiq and Sons Construction Co

| Name of Work: Providing / Cantt. | | ••••• | g of sewerage Line near FG School, | Drigh Road, Faisa |
|-------------------------------------|-------------------------------------|-------------------|------------------------------------|-------------------|
| Estima | Estimated Cost: 2.22 Million | | | |
| | | DETA | IL OF QUOTED RATES | |
| | | | Tender Rates Above/Below MES | Remarks |
| S.No. | Name O | f Contractor/Firm | Schedule of Rates-2014 | Remarks |
| | | | (Amended Upto Date). | |
| | M/s. Mehran Construction Company | | | - |
| 1. | | | 31.00 % above | |
| 2. | M/s. Rams | na Enterprises | 29.10 % above | Lowest |
| 3. | M/s. A.H W | arsi & Sons | 36.00 % above | - |

Lowest rate @29 Enterprises

ſ

| Name of Work: Providing / Laying Road, Faisal Cantt. | | | of sewerage Line near Gulzar-e -Mac | dina Masjid, Drigh |
|---|--------------------------|--------------|--|--------------------|
| Estimated Cost: 1.85 Million | | 1.85 Million | | |
| | | DETAI | L OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. Aheer Associates | | 35.00 % above | |
| 2. | M/s. Classic Enterprises | | 20.00 % above | Lowest |

| | | Providing / Laying Cantt. | g of sewerage Line near Habib Bank, I | Drigh Road, Fai |
|-----------------------------|------------|------------------------------|---------------------------------------|-----------------|
| Estimated Cost: 1.4 Million | | 1.4 Million | | |
| | | DETA | IL OF QUOTED RATES | |
| | | | Tender Rates Above/Below MES | Remarks |
| S.No. | Name C | Of Contractor/Firm | Schedule of Rates-2014 | |
| | | | (Amended Upto Date). | |
| 1. | M/s. ABC C | Contractors | 38.00 % above | |
| 2. | M/s. A.H V | Varsi & Sons | 38.00 % above | - |
| 3. | M/s. Amir | Khan & Sons | 29.00 % above | Lowest |

| Name of Work: | | Providing / Laying of sewerage Line near Insaaf Hotel, Drigh Road, Faisal Cantt. | | |
|-----------------|---------------------------|--|------------------------------|---------|
| Estimated Cost: | | 1.725 Million | | |
| | | DETA | IL OF QUOTED RATES | |
| | Name Of Contractor/Firm | | Tender Rates Above/Below MES | Remarks |
| S.No. | | | Schedule of Rates-2014 | |
| | | | (Amended Upto Date). | |
| 1. | M/s. Abdul Ghaffar & Sons | | 30.00 % above | - |
| 2. | M/s. Sher Ali & Brothers | | 29.50 % above | Lowest |
| 3. | M/s. AL-Ha | keem Builders | 33.00 % above | - |

Brothers

| Name of Work: Estimated Cost: | | Providing / Laying of sewerage Line near Liaqat Bazar, Drigh Road, Faisal Cantt. | | |
|----------------------------------|-------------------------|--|--|---------|
| | | 2.15 Million | | |
| | | DETAI | L OF QUOTED RATES | |
| | | | Tender Rates Above/Below MES | Remarks |
| S.No. | Name Of Contractor/Firm | | Schedule of Rates-2014 (Amended Upto Date). | |
| 1. | M/s. TNS Enterprises | | 29.00 % above | - |
| 2. | M/s. A.H Warsi & Sons | | 35.00 % above | - |
| 3. | M/s. ABC Contractors | | 37.00 % above | - |
| 4. | M/s. Bushra & Brothers | | 22.75 % above | Lowest |

| Name of Work: | | Providing / Laying of sewerage Line near Meezan Bank, Drigh Road, Faisal Cantt. | | |
|-----------------|----------------------------|---|------------------------------|---------|
| Estimated Cost: | | 1.625 Million | | |
| | | DETA | IL OF QUOTED RATES | |
| | | | Tender Rates Above/Below MES | Remarks |
| S.No. | Name C | of Contractor/Firm | Schedule of Rates-2014 | |
| | | | (Amended Upto Date). | |
| 1. | M/s. ABC Contractors | | 36.00 % above | - |
| 2. | M/s. Standard Corporation. | | 27.00 % above | Lowest |
| 3. | M/s. A.H Warsi & Sons | | 35.00 % above | - |

| Name of Work: Estimated Cost: | | Providing / Laying of sewerage Line near Saint John's Church / School, Drigh Road, Faisal Cantt. | | |
|----------------------------------|--|---|--|---------|
| | | 1.15 Million | | |
| | | DETAI | L OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. A.H Warsi & Sons | | 37.00 % above | - |
| 2. | M/s. AEA Brothers & Construction Co | | 29.40 % above | Lowest |
| 3. | M/s. ABC Contractors | | 32.00 % above | - |

| R | | Providing / Laying of sewerage Line near Sindhi / Hindu Para, Drigh Road, Faisal Cantt. | | |
|-------|----------------------------------|---|--|---------|
| | | 1.14 Million | | |
| | | DETA | L OF QUOTED RATES | |
| S.No. | Name Of Contractor/Firm | | Tender Rates Above/Below MES Schedule of Rates-2014 (Amended Upto Date). | Remarks |
| 1. | M/s. ABC Contractors | | 36.00 % above | - |
| 2. | M/s. CKB Construction Company | | 27.75 % above | Lowest |
| 3. | M/s. A.H Warsi & Sons | | 35.00 % above | - |