

EVALUATION REPORT

(As Per Rule 35 of PP Rules, 2004)

1. Name of Procuring Agency: Pakistan Software Export Board
2. Method of Procurement: Open Competitive Bidding/two stage process
3. Title of Procurement: **Assessment of Training Firms**
4. Tender Inquiry No.: A(01)/PSEB/2021-24
5. PPRA Ref. No. (TSE): TS460410E
6. Date & Time of Bid Closing: 27th October 2021 at 3:00 pm
7. Date & Time of Bid Opening: 27th October 2021 at 3:30 pm
8. No of Bids Received: 10
9. Criteria for Bid Evaluation: **Two stage bidding process.** 02 out of 10 bidders qualified in **Eol Stage (Stage-I)** for issuance of RFP.
02 bidders participated in 2nd Stage. The both bidders qualified in technical evaluation of the RFP stage. It was mandatory to achieve 70% to qualify Technical Evaluation. Weightage of Technical and Financial evaluations were as under:
Technical weightage = 70%
Financial weightage = 30%
Most Advantageous Bid- Highest Ranked in Quality and Cost Based Selection.
10. Details of Bid(s) Evaluation:

Name of Bidder	Marks		Evaluated Cost	Rule/Regulation/SBD*/Policy / Basis for Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
	Technical (if applicable)	Financial (if applicable)		
M/s Corvit Networks (Pvt.) Ltd.	94*70%=66	Firm secured highest marks=30 in 04 course M/s Corvit applied	331,375,000/- PKR	Evaluation attached
M/s MetaPi (Pvt) Ltd. + Riphah International University	83*70%=58	Firm secured highest marks=30 in all 07 courses applied for except one station against course#2 where it stood 2 nd lowest.	275,850,000/- PKR	Evaluation attached.

11. Any other additional / supporting information, the procuring agency may like to share. (Evaluation Sheet Attached)

Signature:

Muhammad Arif Khan
15/12/2021

Official Stamp:

RAO MUHAMMAD ARIF KHAN
Manager Administration & HR
Pakistan Software Export Board (G) Ltd
Ministry of Information Technology
IT & Telecom Division
Government of Pakistan
Islamabad

Muhammad Arif Khan

***Standard Bidding Documents (SBD).** Eol and RFP attached.

PAKISTAN SOFTWARE EXPORT BOARD
CERTIFICATION OF IT PROFESSIONALS

Technical and Financial Weightage Calculations (Onsite)

Sr. No	Course Name	Locations	No. of Trainees as per RFP	No. of Trainees Proposed	Training Cost		Certification Cost		Training + Certification		Total Score	No. of Trainees Proposed	Training Cost		Certification Cost		Training + Certification		Total Score	Most Advantageous Bidder		
					Duration	Cost per participant	Duration	Cost per participant	Duration	Cost per participant			Duration	Cost per participant	Duration	Cost per participant	Duration	Cost per participant			Duration	Cost per participant
1	Designing and Implementing a Data Science Solution on Azure	Islamabad	25																			
		Lahore	25																			
		Karachi	25																			
		Peshawar	0																			
		Quetta	0																			
	Total		75									75										
2	AWS Certified Solution Architect Associate	Islamabad	150	150	5 Days	36,000	4 Hours	76,000	112,000	16,800,000	95.80	100	5 Days	36,000	2hrs 10min	76,000	112,000	11,200,000	88.10	M/s Corvit		
		Lahore	300	200	5 Days	36,000	4 Hours	76,000	112,000	22,400,000	95.80	200	5 Days	35,000	2hrs 10min	78,000	113,000	22,600,000	88.10	M/s MetaPi		
		Karachi	200																			
		Peshawar	25	25	5 Days	36,000	4 Hours	76,000	112,000	2,800,000	95.80	25	5 Days	45,000	2hrs 10min	78,000	123,000	3,075,000	88.10	M/s Corvit		
		Quetta	25																			
	Total		700	375					42,000,000			325					36,875,000					
3	AWS Certified Solution Architect Professional	Islamabad	50	50	5 Days	62,000	4 Hours	105,000	167,000	8,350,000	95.80											
		Lahore	50	50	5 Days	62,000	4 Hours	105,000	167,000	8,350,000	95.80	50	5 Days	65,000	3 Hours	104,000	169,000	8,450,000	88.10	M/s Corvit		
		Karachi	50																			
		Peshawar	25	25	5 Days	62,000	4 Hours	105,000	167,000	4,175,000	95.80	25	5 Days	70,000	3 Hours	104,000	174,000	4,350,000	88.10	M/s Corvit		
		Quetta	25																			
	Total		200	125					20,875,000			75					12,800,000					
4	SCRUM Developer	Islamabad	25																			
		Lahore	25																			
		Karachi	25																			
		Peshawar	0																			
		Quetta	0																			
	Total		75																			
5	SCRUM Master	Islamabad	25																			
		Lahore	25																			
		Karachi	25																			
		Peshawar	0																			
		Quetta	0																			
	Total		75																			
6	Certified Associate in Python Programming	Islamabad	50	50	5 Days	45,000	3 Hours	105,000	150,000	7,500,000	88.10	50	5 Days	45,000	3 Hours	105,000	150,000	7,500,000	88.10	M/s MetaPi		
		Lahore	50	50	5 Days	45,000	3 Hours	105,000	150,000	7,500,000	88.10	50	5 Days	45,000	3 Hours	105,000	150,000	7,500,000	88.10	M/s MetaPi		
		Karachi	50	50	5 Days	45,000	3 Hours	105,000	150,000	7,500,000	88.10	50	5 Days	45,000	3 Hours	105,000	150,000	7,500,000	88.10	M/s MetaPi		
		Peshawar	25	25	5 Days	45,000	3 Hours	105,000	150,000	3,750,000	88.10	25	5 Days	50,000	3 Hours	105,000	155,000	3,875,000	88.10	M/s MetaPi		
		Quetta	25																			
	Total		200						30,125,000			200					9,725,000					
7	Certified Ethical Hacking (CEH)	Islamabad	100	100	5 Days	60,000	4 Hours	125,000	185,000	18,500,000	95.80											
		Lahore	350	350	5 Days	60,000	4 Hours	125,000	185,000	64,750,000	95.80											
		Karachi	300	300	5 Days	60,000	4 Hours	125,000	185,000	205,000	95.80											
		Peshawar	50	50	5 Days	60,000	4 Hours	125,000	185,000	9,250,000	95.80	50	5 Days	70,000	4 Hours	124,500	194,500	9,725,000	88.10	M/s Corvit		
		Quetta	50																			
	Total		850						154,000,000			50					9,725,000					
8	Computer Hacking Forensic Investigator (CHI)	Islamabad	100	100	5 Days	60,000	4 Hours	124,500	184,500	18,450,000	88.10	100	5 Days	60,000	4 Hours	124,500	184,500	18,450,000	88.10	M/s MetaPi		
		Lahore	350	350	5 Days	60,000	4 Hours	124,500	184,500	64,575,000	88.10	350	5 Days	60,000	4 Hours	124,500	184,500	64,575,000	88.10	M/s MetaPi		
		Karachi	300	300	5 Days	60,000	4 Hours	124,500	184,500	55,350,000	88.10	300	5 Days	60,000	4 Hours	124,500	184,500	55,350,000	88.10	M/s MetaPi		
		Peshawar	50	50	5 Days	60,000	4 Hours	124,500	184,500	9,225,000	88.10	50	5 Days	60,000	4 Hours	124,500	184,500	9,225,000	88.10	M/s MetaPi		
		Quetta	50																			
	Total		850						157,325,000			850					157,325,000					

Handwritten signature/initials

Handwritten signature/initials

Handwritten signature/initials

PAKISTAN SOFTWARE EXPORT BOARD
CERTIFICATION OF IT PROFESSIONALS

Technical and Financial Weightage Calculations (Onsite)

Sr. No	Course Name	Locations	No. of Trainees as per RFP	Corvit Networks (Pvt.) Ltd.			Metapl (Pvt.) Ltd. - Riphah International University			Most Advantageous Bidder			
				No. of Trainees Proposed	Training Cost	Certification Cost	Training + Certification cost per participant	No. of Trainees Proposed	Training Cost		Certification Cost	Total Cost Training + Certification	
				Duration	Cost per participant	Duration	Cost per participant	Duration	Cost per participant	Training + Certification cost per participant	Total Score		
9	CCNA	Islamabad	125	125	50,000	4 Hours	105,000	155,000	19,375,000	95.80	M/s Corvit		
		Lahore	250	250	50,000	4 Hours	105,000	155,000	38,750,000	95.80	M/s Corvit		
		Karachi	200	200	80,000	4 Hours	105,000	185,000	37,000,000	95.80	M/s Corvit		
		Peshawar	125	125	50,000	4 Hours	105,000	155,000	19,375,000	95.80	M/s Corvit		
		Quetta	125	125	50,000	4 Hours	105,000	155,000	19,375,000	95.80	M/s Corvit		
Total			825	700				114,500,000	331,375,000		1700		
Sub Total			3850	2000									

Engineer Muhammad Arif
 Deputy Secretary, MoIT

Khanwar Mahmood
 Finance Officer (DDO), PSEB

Kaleem Ashraf
 Project Officer, PSEB