## MEPCO

## MULTAN ELECTRIC POWER COMPANY (MEPCO)

OFFICE OF PROJECT DIRECTOR GRID SYSTEM CONSTRUCTION (GSC) MEPCO MULTAN

Memo No. 352 - 54 PD(GSC)

Dated: 3 1 JAN 2024

**Assistant Director-II** 

Cabinet Division PPRA Islamabad.

Subject:

UPLOADING OF MEPCO GSC TENDER EVALUATION REPORTS

**ON PPRA, WEBSITE** 

Enclosed please find the evaluation reports for the under mentioned tender for uploading on PPRA website.

Tender No.	Description		
Tender No. 06-13/GSC (2023-24): <b>Tender-1</b>	Construction of Equipment foundation & Allied works for addition of Power Transformer Bay and extension of 11KV Switch Room at 132KV Grid Station Chobara under MEPCO Own Resources (Final Evaluation Report)  Construction of Equipment foundation & Allied works for addition of Power Transformer Bay at 66KV Grid Station Rung Pur under MEPCO Own Resources (Final Evaluation Report)		
Tender No. 06-13/GSC (2023-24): <b>Tender-2</b>			
Tender No. 06-13/GSC (2023-24): <b>Tender-3</b>	Construction of Equipment foundation & Allied works for addition of Power Transformer Bay at 66KV Grid Station Nawan Kot under MEPCO Own Resources (Final Evaluation Report)		
Tender No. 06-13/GSC (2023-24): <b>Tender-4</b>	Construction of Equipment foundation & Allied works for addition of Power Transformer Bay at 132KV Grid Station Ludden under MEPCO Own Resources (Final Evaluation Report)		
Tender No. 06-13/GSC (2023-24): <b>Tender-7</b>	Construction of Equipment foundation & Allied works for 02-No. Line Bays at 132KV Grid Station Kabirwala under MEPCO Own Resources (Final Evaluation Report)		
Tender No. 06-13/GSC (2023-24): <b>Tender-8</b>	Construction of Equipment foundation & Allied works for 01-No. Line Bay including extension of 132KV Switch Yard at 132KV Grid Station Noor Pur under MEPCO Own Resources (Final Evaluation Report)		

DA/As Above

Addl. CHIEF-ENGINEER / P.D (GSC) MEPCO LIMITED MULTAN

### C.C.TO:-

Chief Engineer (Dev.) PMU MEPCO, Multan for information please.

 Mr. Khurram Javed (IT Officer) office of the Chief Executive MEPCO, Multan, for uploading of Technical evaluation reports on MEPCO, Website.

Covering Letter IFB 2023-24 Page | 8

# FINAL EVALUATION REPORT (As Per Rule 35 of PP Rules, 2004)

1.	Name of Procuring Agency:	MEPCO		
2.	Method of Procurement:	Single Stage Two Envelope procedure		
3. Title of Procurement:		Construction of Equipment foundation & Allied works for addition of Power Transformer Bay and extension of 11KV Switch Room at 132KV Grid Station Chobara under MEPCO Own Resources		
4.	Tender Inquiry No.:	Tender No. 06-13/GSC (2023-24) <b>Tender-1</b>		
5.	PPRA Ref. No. (TSE):	TS521175E		
6.	Date & Time of Bid Closing:	13.10.2023 11:00 Hrs. (Technical)		
7.	Date & Time of Rid Occasions	13.10.2023 11:30 Hrs. (Technical)		
	Date & Time of Bid Opening:	04.01.2024 11:30 Hrs. (Financial)		
8.	No. of Bids Received:	07 (Seven)		
9.	Criteria for Bid Evaluation:	As per bidding documents		
10.	. Details of Bid(s) Evaluation: As under			

	Marks		Rate		Rule/Regulation/SBD*/Policy/ Basis
Name of Bidder	Technical (if applicable)	The second secon	Above / Below	Evaluated Cost	for Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
M/S I.H Malik & Co. (Pvt.) Ltd Multan	Responsive	Responsive	11.11% Below	<b>Rs. 6,923,536.75</b> (excluding 5% PST)	Financially Responsive
M/S A.Q Construction Company Kotri	Responsive	Responsive	16% Below	<b>Rs. 6,542,660/-</b> (excluding 5% PST)	Most advantageous responsive bidder
M/S M.A & Sons Multan	Non- Responsive	-	-	-	The attached Pakistan Engineering Council Certificate has been expired which was checked online dated 13.11.2023 and found expired or 30.06.2023. On this basis the bidde does not meet the qualification criteria as per bidding documents / NIT
M/S W.M Constructor Lahore	Non- Responsive	-	·-	-	The attached Pakistan Engineering Council Certificate has been expired which was checked online dated 13.11.2023 and found expired or 30.06.2023. On this basis the bidde does not meet the qualification criteria as per bidding documents / NIT
M/S Nasir Mahmood Construction Co. Faisalabad	Responsive	Responsive	8.86% i Below	<b>Rs. 7,098,786/-</b> (excluding 5% PST)	Financially Responsive
M/S A.S Construction Company Multan.	Responsive	Responsive	15.31%f Below	Rs. 6,596,404/- (excluding 5% PST)	Financially Responsive
M/S Techavia Power Engineering & Contracting Co. Faisalabad	Responsive	Responsive	13.10% Below	Rs. 6,768,538/- (excluding 5% PST)	Financially Responsive

Most Advantageous Bidder:

M/S A.Q Construction Company Kotri.

ADDL. CHIEF ENNGINEER / P. D (GSC)
MEPCO LIMITED MULTAN