

**NATIONAL HIGHWAY AUTHORITY**

Office of the Director (Maintenance) Punjab-South
Nag shah Chowk, N-70 road, Multan,

Ph: 061-4263301, Fax: 061-4263309 Email: rdmaint_nha_ps@yahoo.com

No. () Dir (Maint)(P-S)/NHA/2024/ **34**

31 January, 2024

Director (MIS)
National Highway Authority
Islamabad

Subject: **ANNOUNCEMENT OF TECHNICAL EVALUATION REPORTS
PROCUREMENT OF MAINTENANCE WORKS OF PUNJAB-
SOUTH REGION**

CONTRACT NO. SM-PS-2023-24-05-04
CONTRACT NO. SM-PS-2023-24-70-06
CONTRACT NO. SM-PS-2023-24-70-07
CONTRACT NO. SM-PS-2023-24-05-08
CONTRACT NO. BS-PS-2023-24-70-02
CONTRACT NO. PM-2018-19-PN-02
CONTRACT NO. HS-PS-2023-24-60-01

Enclosed please find herewith dully filled and signed Technical Evaluation Reports of subject works for publication/uploading the same on NHA & PPRA websites as per PPRA rule-35, please.

Encl: 7x Technical Evaluation Reports

ZAFAR MAHMOOD CHANDIO
Director (Maintenance)
Punjab-South/

Copy to: -

- Member (CZ) NHA, Lahore
- General Manager (Maintenance) Punjab-South
- Dy. Director (Maintenance) NHA, Multan, DG Khan, Sahiwal & Bahawalpur


TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Special Maintenance Work at Km 1071+550-1073+900 NBC on N-5 F.Y 2023-24 Pb-South
4	Tender Inquiry No.	SM-PS-2023-24-05-04
5	Press Information Department No & PPRA Reference No	PID(I)-3803/23(22 nd December 2023) <u>TS528483E</u>
6	Date & Time of Bid Closing	11 th January 2024 @ 1130 hours
7	Date & Time of Bid Opening	11 th January 2024 @ 1200 hours
8	No of Bids Received	Fourteen (14) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S.No	Name of Firm/ Contractor	Status	Reason
1	Fazal Engineering Corporation	PQ	-
2	Wajid & Construction (Pvt) Ltd.	NPQ	-List of all major and related Equipment not provided on judicial stamp paper as per Appendix-G to Bid. -List of technical staff not provided on judicial stamp paper as per Appendix-O
3	Z.A.K DEVELOPERS (PVT) LIMITED	NPQ	-Non-Responsive due to non-submission of financial bid.
4	M/S Malik Khawar Razzaq Bhutta & CO(PVT) LTD	NPQ	-Non-Responsive due to non-submission of Audit Reports.
5	Supereon Engineers	PQ	-
6	Ali Engineers	PQ	-
7	Hassan Enterprises	NPQ	-Non-Responsive due to non-submission of financial bid.
8	M/S RAZA AND CO	PQ	-
9	M/S MUHAMMAD SAJID NASEER GOVERNMENT CONTRACTOR	PQ	-
10	King Enterprises	PQ	-
11	Imtiaz Ali Wassan	PQ	-
12	Muhammad Danish Construction Co	PQ	-
13	M/s. Mustafa Enterprises	PQ	-
14	M/s Construction Professional Associates (Pvt) Ltd	NPQ	-The specimen signature of authorized person is missing on Power of Attorney to submit the bid. -Proposed Construction schedule not signed and stamped, also not readable.

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:



Official Stamp: **Director (Maintenance)**
Punjab-South, NHA
Multan

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Special Maintenance Works F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	SM-PS-2023-24-70-06
5	Press Information Department No & PPRA Reference No	PID(l)-3803/23(22 nd December 2023) TS620403E
6	Date & Time of Bid Closing	11 th January 2024 @ 1130 hours
7	Date & Time of Bid Opening	11 th January 2024 @ 1200 hours
8	No of Bids Received	Twelve (12) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S.No	Name of Firm/ Contractor	Status	Reason
1	MALIK TANVEER AHMED	NPQ	-Bid Validity Period not filled in letter of Technical Bid -Invoices of Equipment not readable, -POA the seal of magistrate not readable -CVs of Key staff are missing -No Similar work Experience within 7 years period
2	GHULAM SARWAR & CO	PQ	-
3	RAJPUT DEVELOPER	NPQ	-Non-Responsive due to invalid title of CDR
4	GHULAM YASEEN GOVT CONSTRUCTION COMPANY	PQ	-
5	KHAN CONSTRUCTION COMPANY DG KHAN	PQ	-
6	AFNAN & BROTHERS CONSTRUCTION COMPANY- JOINT VENTURE-ADIL KHAN & BROTHERS AKB-SHARE (50%)	NPQ	-Power of Attorney (s) not attested by 1st Class Magistrate as per requirement of bid. -Letter of Technical Bid not filled properly, validity period of bid security also not mentioned. -CVs & undertaking of Key staff is not provided as per Appendix O. -Current Commitments Form (Appendix P) not provided. -NTN Certificate not provided. -Proposed construction schedule not provided.
7	CH. M.R. NADEEM	NPQ	-Non-Responsive due Invalid title of CDR & POA also not on judicial stamp paper and not signed by authorized person.
8	M/S AL-MINHAS ENGINEERS & CONSTRUCTORS	NPQ	-List of Equipment not provided on stamp paper as per appendix-G to Bid -Less Similar nature work experience -List of key staff not provided on judicial stamp paper as per Appendix -O. -Filled Form of Current Commitments not provided. - NTN Certificate not provided. -Construction schedule not signed/stamped.
9	FM CONSTRUCTION CO	PQ	-

10	MUHAMMAD AKBAR LEGHARI	NPQ	POA not attested by 1 st Class Magistrate -Validity period of bid security not filled in Letter of Technical Bid. - PEC License not provided (only receipt attached). - Less work experience of similar nature, complexity and worth (Ongoing works provided). -Less technical staff. -Concealment of facts regarding non provision of current commitment as per appendix-P.
11	Alpha Capital Enterprises (Old Name TMC TARIQ MEHMOOD AND CO)	PQ	-
12	HAMMAD CONSTRUCTION	NPQ	-Non-Responsive due to non-submission of Envelop-B (Financial Bid).

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:

.....

Official Stamp:

.....**Director (Maintenance)**
Punjab-South, NHA
Multan

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)


1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Special Maintenance Works F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	SM-PS-2023-24-55-07
5	Press Information Department No & PPRA Reference No	PID(I)-3803/23(22 nd December 2023) <u>TS528483E</u>
6	Date & Time of Bid Closing	11 th January 2024 @ 1130 hours
7	Date & Time of Bid Opening	11 th January 2024 @ 1200 hours
8	No of Bids Received	Thirteen (13) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S.No	Name of Firm/ Contractor	Status	Reason
1	MUHAMMAD AKBAR LEGHARI	NPQ	-POA not attested by 1 st Class Magistrate -Validity period of bid security not filled in Letter of Technical Bid. -PEC License not provided (only receipt attached). -Less work experience of similar nature, complexity and worth (Ongoing works provided). -NTN Certificate not provided. -Less technical staff. -Concealment of facts regarding non provision of current commitment as per appendix-P.
2	M/s Muhammad Azeem Shah Khetrان	NPQ	-Concealment of facts regarding current commitments (not provided in Appendix-p) -NTN Certificate not provided. -Validity Period of Bid Security is blank in Letter of Technical Bid (not filled). -The signature of authorized person is missing on power of Attorney to submit the bid.
3	AFNAN & BROTHERS CONSTRUCTION COMPANY- Joint Venture-ADIL KHAN & BROTHERS AKB- Share (50%)	NPQ	-Power of Attorney (s) not attested by 1st Class Magistrate as per requirement of bid. -Letter of Technical Bid not filled properly, validity period of bid security also not mentioned. -CVs & undertaking of Key staff is not provided as per Appendix O. -Current Commitments Form (Appendix P) not provided. -NTN Certificate not provided. -Proposed construction schedule not provided.
4	Hassan Enterprises	NPQ	-Non-Responsive due to non-submission of hard copy.
5	Dawn Construction Company	PQ	-
6	Kohistan Engineers	NPQ	Power of Attorney(s) not attested by 1st Class Magistrate. -Validity Period of Bid Security is blank in Letter of Technical Bid (not filled) -Appendix-L to bid not filled.
7	Ghulam Yaseen Govt Construction Company	NPQ	-CVs & undertaking of Key staff is not provided as per Appendix O - Construction schedule not provided. Completion certificate of similar work experience is missing.
8	FM CONSTRUCTION CO	PQ	-
9	Pak Green Construction Company	PQ	-
10	Khan Construction Company. DG Khan	PQ	-
11	DE SHALIMAR CONSTRUCTION COMPANY	NPQ	-Financially Disqualified due to financial statement of FY-2023 not provided. -Appendix M to bid not provided.

12	HAMMAD CONSTRUCTION	NPQ	-Non-Responsive due to non-submission of Envelop-B (Financial Bid)
13	Muhammad Musa Leghari	PQ	-

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:



Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan


TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Special Maintenance Work for Construction of Side Drain at Basti Malook at Km 895-900 NBC/SBC F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	SM-PS-2023-24-05-08
5	Press Information Department No & PPRA Reference No	PID(I)-3803/23(22 nd December 2023) <u>TS528483E</u>
6	Date & Time of Bid Closing	11 th January 2024 @ 1130 hours
7	Date & Time of Bid Opening	11 th January 2024 @ 1200 hours
8	No of Bids Received	Fourteen (14) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S. No	Name of Firm/ Contractor	Status	Reason
1	Ahmad Sher Construction Company	NPQ	-Validity period of bid security not mentioned in Letter of Technical Bid. -Appendix L to Bid not filled properly. -CV's & Undertaking of staff not provided, and some documents are not readable. -Each page of Proposed Construction Schedule not signed & stamped and also unfilled.
2	MUHAMMAD DANISH CONST. CO	PQ	-
3	Khan Construction Company Multan	NPQ	-Non-Responsive due to non-submission of envelop-B (Financial Bid).
4	Khan Const. Co, D.G Khan	PQ	-
5	Supercon Engineers	PQ	-
6	M/S RAZA AND COMPANY	PQ	-
7	Al Rehmat Builders Private Limited	NPQ	-Appendix L to bid not filled properly. -Undertaking of staff not provided as per Appendix-O. -NTN Certificate not provided. -Construction Schedule not signed/stamped.
8	AFNAN & BROTHERS CONSTRUCTION COMPANY-Joint Venture-ADIL KHAN & BROTHERS AKB- Share (50%)	NPQ	-Power of Attorney (s) not attested by 1st Class Magistrate as per requirement of bid. -Letter of Technical Bid not filled properly, validity period of bid security not mentioned. -CVs & undertaking of Key staff not provided as per Appendix O. -Current Commitments Form not provided. -NTN Certificate not provided. -Proposed construction schedule not provided.
9	M/S Muhammad Sajid Naseer	PQ	-
10	DE SHALIMAR CONST CO.	NPQ	-Financially Dis-Qualified due to Financial Statements are not attached.
11	IBM CONSTRUCTION CO	PQ	-
12	HEIGHT CONSTRUCTION CO	NPQ	-Non responsive due to non-submission of hard copy of bid.
13	Imtiaz Ali Wassan	PQ	-
14	M/s. Mustafa Enterprises	PQ	-

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:



Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Special Maintenance Works F.Y 2023-24 Punjab-South Region Km 152-153 N-70
4	Tender Inquiry No.	BS-PS-2023-24-70-02
5	Press Information Department No & PPRA Reference No	PID(I)-3803/23(22 nd December 2023) TS528483E
6	Date & Time of Bid Closing	11 th January 2024 @ 1130 hours
7	Date & Time of Bid Opening	11 th January 2024 @ 1200 hours
8	No of Bids Received	Eight (08) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S. No	Name of Firm/ Contractor	Status	Reason
1	Wahab Engineering Services (Pvt) Ltd	NPQ	-Non-Responsive due to non-submission of envelop-B (Financial bid)
2	Zulfiqar & Brothers	PQ	-
3	M/s Muhammad Azeem Shah Khetran	NPQ	-Invalid Appendix-M; provided of any other contract. -Concealment of facts regarding current commitments (not mentioned) -NTN Certificate not provided. -Validity Period of Bid Security is blank in Letter of Technical Bid (not filled). -The signature of authorized person is missing on power of Attorney to submit the bid
4	IBM CONSTRUCTION COMPANY	PQ	-
5	Kohistan Engineers	NPQ	-Power of Attorney(s) not attested by 1st Class Magistrate. -Validity Period of Bid Security is blank in Letter of Technical Bid (not filled) -Appendix-L to bid not filled.
6	Z.A.K DEVELOPERS (PVT) LIMITED	NPQ	-Non-Responsive due to non-submission of envelop-B (Financial bid)
7	Dawn Construction Company	PQ	-
8	M. NAWAZ Engineers	NPQ	-Appendix M not as per format -Undertaking regarding availability of staff at site for execution of work not provided. -The signature of authorized person is missing on power of Attorney to submit the bid. -Credit Line is not as per format.

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:



Official Stamp: **Director (Maintenance)**
Punjab-South, NHA
Multan


TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Periodic Maintenance Structural Overlay Balance Work at km 0+800-8+500 Sahiwal Bypass N-5
4	Tender Inquiry No.	PM-2018-19-PN-02 (Balance Work)
5	Press Information Department No & PPRA Reference No	PID(I)-3803/23(22 nd December 2023) <u>TS528483E</u>
6	Date & Time of Bid Closing	11 th January 2024 @ 1130 hours
7	Date & Time of Bid Opening	11 th January 2024 @ 1200 hours
8	No of Bids Received	Fourteen (12) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S.No	Name of Firm/ Contractor	Status	Reason
1	Supercon Engineers	PQ	-
2	Fazal Engineering Corporation	PQ	-
3	Z.A.K DEVELOPERS (PVT) LIMITED	NPQ	-Non-Responsive due to non-submission of financial bid.
4	M/S MUHAMMAD SAJID NASEER GOVERNMENT CONTRACTOR	PQ	-
5	Ali Engineers	PQ	-
6	Hassan Enterprises	NPQ	-Non-Responsive due to non-submission of financial bid.
7	FM CONST CO	PQ	-
8	King Enterprises	PQ	-
9	Imtiaz Ali Wassan	PQ	-
10	M/s. Mustafa Enterprises	PQ	-
11	Indus Ace Engineers	NPQ	-Poor Performance against Periodic Maintenance work issued by The Engineer. -Proposed Construction Schedule not provided. -Page of Current Commitment Form not signed/stamped
12	M/s Construction Professional Associates (Pvt) Ltd	NPQ	- Non-Responsive due to non-submission of hard copy of bid.

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:



Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan


TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Highway Safety Maintenance Work for Construction of steel overhead /pedestrian Bridge at Km 814-815 on n-5 F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	HS-PS-2023-24-60-01
5	Press Information Department No & PPRA Reference No	PID(I)-3803/23(22 nd December 2023) <u>TS528483E</u>
6	Date & Time of Bid Closing	11 th January 2024 @ 1130 hours
7	Date & Time of Bid Opening	11 th January 2024 @ 1200 hours
8	No of Bids Received	Three (03) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S. No	Name of Firm/ Contractor	Status	Reason
1	M/s FM Construction Co	PQ	-
2	M/s MFG Engineering Services	PQ	-
3	M/s Height Construction Co	NPQ	-Non-Responsive due to non-submission of hard copy.

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:



Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan